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JAMIA HAMDARD
(DEEMED TO BE UNIVERSITY)
HAMDARD NAGAR, NEW DELHI-110062

NOTICE INVITING TENDER

Ref. No:- JH/Civil/C-Block/ Addi.Toilets/ 142/23
Date: 21/11/2023

Jamia Hamdard, New Delhi invites sealed items rates Tenders in two bids system (Technical&
Financial Bid) from reputed contractors registered/worked/working with Govt., Semi. Govt., or
reputed Institutions for the below mentioned work. Last date of submission of the Tender is
06/12/2023 up to 3.00 PM. The bidders also advised to visit the site to satisfy themselves before
submitting the Bids. Bidders not fulfilling the Eligibility Criteria will be rejected. Eligibility Criteria
is mentioned in Tender clause 2.2.

NAME OF WORK: Making Provision for one additional toilet for each flat
by Extending slabs in Lift area at C-block Building

ESTIMATED COST: Rs 10.58 Lakhs (i/c GST)

EARNEST MONEY: Rs. 21,000.00
TENDER COST: Rs. 500.00
TIME PERIOD: 45 days
Pre-Bid: 01/12/2023

The Tender dully filled should be dropped in the Tender Box kept in Purchase Section on or before
06/12/2023 upto 3.00 PM along with demand draft of earnest money & Tender fee in sealed envelope
clearly specifying the name of work. The D.Ds shall be in favor of Jamia Hamdard payable at New
Delhi. The technical bid shall be opened on same day at 3.30 PM by the tender committee in presence
of available interested parties. Date & time for opening of Financial bid will be intimated later on to
technically qualified bidders. Jamia Hamdard reserves the right to reject any or all tenders or split
the tenders without assigning any reason.

Registrar



2. Instructions to Tenderers

Scope of Work: Making Provision for one additional toilet for each flat by
Extending slabs in Lift area at C-block Building

2.1 Eligibility Criteria

1. Bidders/reputed contractors must be registered/worked/working with Govt.,
Semi. Govt., or reputed Institutions OR working agency at Jamia Hamdard.
Bidders have to submit the upto date certified copy of the valid Registration,
Certificate, organizational setup, credentials, list of plant, machinery & tools in
their possession along with tender. The original will have to be produced when
demanded for verification.

2. Bidders should have executed similar nature of work of at least one contract of
value of 80% or two contracts of similar nature of work of value of 60% or
three contacts of similar natures of works of value of 40% of the estimated cost
in last 5 years in prestigious institutional buildings, Universities, and produce
credentials in support thereof, Certificates of satisfactory completion of works
must also be provided.

3. Average annual financial turn over on said work should be at least Rs. 5 Lakhs
each during the immediate last 3 consecutive financial year with certification
from practicing Chartered Accountant.

4. The firm should have valid EPFO, ESI, and GSTN registration, as per Govt.
norms.

5. The contractor should have IT return acknowledgement for last three years ending.

2.2 Documents to be submitted along with Technical Bids
a. Copies of valid registration Certificate.

b. Complete list of machinery and equipment and details of Technical Manpower
along with supporting staff and in house Design capability duly signed and
sealed on company’s letter head.

c. Copies of completion and Performance Certificates (duly attested) for similar
scope of works issued by the officer of the client/Deptt. of the rank of
Executive Engineer/equivalent or the Head of the Institution will have to be
furnished along with the application. The completion certificate must clearly
indicate the following:

e The date of completion of work with cost of completed work with letters
of successful completion. Nature and scope of work, Time period of
completion (attach client’s list).

e Similar work means: RCC, C.C, & Plumbing works in buildings, work in building,



¢ The firms are advised to enclose attested copies of valid PAN, PF, ESI,
GSTN.

d. Earnest Money Deposit, Rs. 21,000.00 in the form of DD in favor of Jamia
Hamdard.

e. Tender Cost, Rs. 500.00 (non-refundable) in the form of DD in favor of
JamiaHamdard.

f. Company’s financial performance documents (Audited balance sheet, and
profit and loss statement.

g. Copies of work orders for similar nature of work as specified above in last 5
years.

h. Entire tender document duly signed & stamped by the bidder.
i. Copies of IT return acknowledgement for last three years ending

j. All documents submitted by the bidder should be self-attested along with
stamp.

2.3 Submission of Bids

1. Submission of Tender: Tenders should be submitted in two Parts i.e. “Technical
bid” (Part-A) and “Price bid” (Part-B) in two separate sealed envelopes. Both
the parts should be further put in a single sealed envelope super-scribing NIT
No. & name of work, due date for opening, bidder’s name & address. The tender
duly filled in may be sent to above mentioned address either by post or hand
deliveredin the tender box kept in the Purchase Section. It should not be handed over
to any employee of the Jamia Hamdard. No tender shall be accepted later than the
time schedule specified in NIT.

Any clarifications/amendments/corrigenda etc., to NIT before last date of
submission of bid will only be available on our website: www.jamiahamdard.edu.
Therefore bidders are advised to keep visiting our website.

Technical Bid (Part-A) shall contain all documents as stated in clause (2.3)

Price Bid (Part-B):

In this bid, the bidder is required to quote his item rates in the BOQ attached in accordance
with the scope of work, terms & conditions & technical specifications enclosed. The
rates/price quoted by contractor should be all inclusive i.e. should include all taxes such as
GST etc, all material cost, labour, services, plant/machinery/tools & tackles, ladders &
scaffolding required for work, freight, Insurance, transport/cartage of materials/labour and all
other expenses not specifically mentioned but reasonably implied. Nothing over and above
these rates shall be payable to contractor. Further nothing extra in rates will be considered for
any variations in tender quantities or due to any site difficulties. It ismandatory for bidder to
quote all items rate as asked for in the BOQ/ PRICE schedule. Failure in not filling some item
rates will lead to rejection of tender. The bidders should quote unconditional rates, neatly
written without any overwriting and all pages should be duly signed & stamped.

Jamia Hamdard reserves the rights to increase or decrease the quantum of work during the
execution of work and to accept/reject full/part proposals without assigning any reason
thereof.


http://www.jamiahamdard./

FORM OF AGREEMENT:

ARTICLES OF AGREEMENT made this ---------------- day of -----------mmememee Two Thousand
Twenty One Between Jamia Hamdard incorporated under the Act and having its Head office at
Hamdard Nagar, New Delhi (hereinafter referred to as the "Employer/Owner" which expression
shall, unless excluded by or repugnant to the context, includes its successors and assigns) of the ONE

PART and of hereinafter referred to as the "Contractor”, which expression
shall, unless excluded by or repugnant to the context, include his successors and assign)of the
OTHER PART.

WHEREAS the Employer intends to construct a Prefabricated Structure at Second Floor of Scholar
House Building at Jamia Hamdard, Hamdard Nagar, New Delhi (hereinafter referred to as the
"project™).

AND WHEREAS the Employer in order to effectively carry out the said works has engaged,
(hereinafter referred to as "Architect™) to prepare plans, drawings and specifications, describing the
works to be executed for contractors, namely, civil work, Aluminium work, wood work & electrical
works, etc. for the project, to open tenders received at the office of the Employer, to scrutinize and
recommend to the Employer the name(s) of the contractor(s) from whom tenders were received and

recommend to the Employer for the issue of work order to the contractor.

AND WHEREAS for the purpose of the said project, the Employer invited sealed tenders from

WHEREAS the contractor submitted his Tender along with the Tender Documents containing
General Notes, General condition of Contract, Special conditions, Technical Specifications,
Schedule of Quantities etc. for the works, prepared with the assistance of the Consultants, (hereinafter
collectively referred to as the "said conditions"), duly signed on each page as a token of his
acceptance of the same, along with requisite Earnest Money Deposit of Rs.

(copy enclosed vide Annexure-1)

AND WHEREAS out of the Tenders received, the Tender of the Contractor was found to be most

suitable for the project.



AND WHEREAS the Employer/Architect has accordingly issued the work order (No.

dt. ) to the Contractor subject to his furnishing the requisite

Security Deposit (copy enclosed vide Annexure-I1).

AND WHEREAS the Contractor has accepted the aforesaid work order vide his letter of acceptance

No. dt. (copy enclosed vide Annexure-111) and
has also deposited with the Employer as sum of Rs. which with the Earnest Money of
Rs. previously deposited, in all Rs. , from the requisite Security Deposit @
2% of the accepted Tender value of Rs. AND WHEREAS the Employer has caused the

plans, drawings, specifications, schedule of quantities etc. relating to the project at the work site
at to be issued to the Contractor.

Now, therefore it is hereby agreed to and between the parties as follows:

1. Contract Documents:

The following documents shall constitute the Contract Documents:

a) This Articles of Agreement

b) Tender submitted by the Contractor including the N.I.T. and the Tender Documents.

¢) All correspondence between Jamia Hamdard/Architect and the Contractor from the date of issue

of N.I.T. and date of issue of work order.

d) Work order no. dt.

e) Letter of Acceptance of the work order by the Contractor

2. In consideration of the payments to be made to the contractor as hereinafter provided the
contractor shall upon and subject to the said conditions, execute and complete the contracted works
shown upon the said Drawings etc. and such further detailed drawing as may be furnished to the
contractor by the said Owner Employer through the Architect and described in the said Specifications

and the said schedule of Quantities.

3. Notwithstanding what are stated in the N.1.T. conditions of Tendering Conditions of Contract

and herein before stated the Employer through the Architect reserves to itself the right of



altering the drawings and nature of the work and of addition to or omitting any items of work or of
having portions of the same carried out departmentally of otherwise and such alteration or variations

shall be carried out without prejudice to this contract.

4, As mentioned in Article | above, the said conditions shall be read and be treated as forming
part of this Agreement and be hereto will respectively be bound thereby and to abide by and submit
themselves to the conditions and stipulations' and perform the same on their parts to be respectively

observed and preferred.

5. Any dispute arising under this Agreement shall be referred to the Arbitration in a manner
specified in the General conditions of Contract and all legal disputes shall limited within the territorial
jurisdiction of the High Court of New Delhi the district court thereof at New Delhi. The decision of

the arbitration shall be final and binding on both the parties.

IT WITNESS WHEREOF THE PARTIES to these present have hereunto set and subscribed their
hand the day, month and year first above written.

Signed and delivered for and

On behalf of Jamia Hamdard

by

Shri

Its duly authorized official
In the presence of-

1. (Name & Address)

2. (Name & Address)

Signed and delivered for and
On behalf of the contractor

by

Sri
His duly authorized official

1. (Name & Address)

2. (Name & Address)

General Conditions of Contract:
Except where provided for in the description of the individual items in the schedule of quantities



and in the specifications and the conditions laid down hereinafter and in the Drawings, the work shall
be carried out as per standard specifications and under the direction of University/Employer &
Architect.

1. INTERPRETATION
In construing these conditions, the specifications, the schedule of quantities, tender and Agreement,
the following words shall have the meaning herein assigned to them except where the subject or
context otherwise requires:

i) University/Employer: The term University/Employer shall denote Jamia Hamdard,Hamdard
Nagar, New Delhi and any of its employee (concerned Engineer-In-Charge) representative
authorized on their behalf.

i) In-House Architect: An Architect associated with Contractor for the various responsibilities
related to architectural design, project management, and coordination.

iii) Contractor: The terms contractor shall mean

and his/their heirs, legal representatives, assigns and successors.

iv) Site: The site shall mean the site where the works are to be executed as shown within
boundary in red border on the site plan including any building and erections thereon allotted
by the Employer for the contractor's use.

V) Drawings: The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further drawings which may be supplied or any other
instruction, which may be given by the Employer during the execution of the work. All
drawing relating work given to the contractor together with a copy of schedule of quantities
are to be kept at site and University/concerned Engineer-In-Charge/Architect shall be given
access to such drawings or schedule of quantities whenever necessary.

In case of any Detailed Drawings are necessary contractor shall prepare such detailed

drawings and /or dimensional sketches there for and have it confirmed by the concerned

Engineer-In-Charge/Architect prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in
drawings, specification and schedule of quantities or to additional instructions at least 10 days
ahead from the time when it is required for implementation so that the University/Engineer-In-
Charge may be able to give decision thereon.

vi) The “Works” shall mean the work or works to be executed or done under this contract.

vii) “Act of Insolvency” shall mean any act as such as defined by the presidency TownInsolvency
Act ort in Provincial Insolvency Act or any amending status.

viii)  “The Schedule of quantities” shall mean the schedule of quantities as specified and forming
part of this contract.

iX) “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the
accepted quoted rates.

X) “Notice in writing” or “Written notice” shall mean a notice written, typed or in printed
character sent (unless delivered personally or otherwise proved to have been received) by
registered post to the last known private or business address or registered office address and
shall be deemed to have been received when in the ordinary course of post it would have
been delivered.



2. SCOPE of work:
The work consists of Making Provision for one additional toilet for each flat by Extending
slabs in Lift area at C-block Building at Jamia Hamdard Nagar, New Delhi-62 in accordance
with the "drawings" and "scheduleof Quantities". Civil, Fabrication & MS works are within the scope
of this tender as per BOQ attached in this tender.
University/Architect may in their absolute discretion issue further drawing and /or written
instructions, details, directions and explanations, which are, hereafter collectively referred to as "The
"University's/Architect instruction™ in regard to:

a) The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work.

b) Any discrepancy in the drawing or between the schedule of quantities and /or drawings and
for specification.

c) The removal from the site of any defective material brought thereon by the contractor and
the substitution of any other material thereof.

d) The demolition removal and/or re-execution of any work executed by the contractor/s

e) The dismissal from the work of any persons employed thereupon.

f) The opening up for inspection of any work covered up.

0) The rectification and making good of any defect under clauses hereinafter mentioned and

those rising during the maintenance period (retention period).

3. DETAILED DRAWING AND INSTRUCTIONS
The University through its Architect shall furnish with reasonable promptness additional instructions
by means of drawings or otherwise necessary for the proper execution of the work. All such drawing
and instructions shall be consistent with the Contract Documents, true developments thereof and
reasonably inferable there from.
The work shall be executed in conformity therewith and the contractor shall not work without proper
drawing and instructions.
Immediately after receipt of the work order of the contract the contractor shall prepare a progress
schedule (Bar Chart) and submit the same to the University through the Architect for approval which
shall indicate the dates for the starting and completion of the various stages of construction.

4. COPIES FURNISHED
The Contractor on the signing hereof shall be furnished by the University through its
Architect free of charges with a copy of the priced schedule of quantities/rates, required copies of
each of the said drawing and required copies of specifications, and required copies of all further
drawings issued during the progress of the work.

5. OWNERSHIP OF DRAWING
All drawings, specification and copies thereof furnished by the University through its
Architect are the property of the University. They are not to be used on other work and with the
exception of the signed contract set, are to be returned to the University at the completion of the
work.



6. ROYALTIES & PATENTS
The contractor shall pay all royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and shall save the University harmless from loss on account thereof.

7. INSPECTION OF WORK
The proposed work covered under this, during its progress can also be inspected by the
Competent Authority of the University/Executive Engineer.

8. SUPERINTENDENCE SUPERVISION

The Contractor shall give all necessary personal Superintendence during the execution of the work
and this obligation and liability will continue until expiration of the maintenance period (Retention
Period). The contractor shall also during the whole time of work when in progress employ a
competent authorized representative who shall be constantly in attention at the site while his
competent team is at work. Any directions, explanations, instructions or notices given by the
University or the Architect to such representative shall be deemed to have been given and duly served
on the contractor.

9. CHANGES IN THE WORK

No alteration, omission or variation shall vitiate this contract excepting in case the University or the
Architect in consultation with the University thinks proper at any time during the progress of the
works to make any alteration in the kind or quality of the materials to be used there in and shall give
notice thereof in writing under his hand to the contractor, the contractor shall alter,add to or omit
from, as the case may require in accordance with such notice but the contractor at hisown cost shall
not do any work extra to or make any alterations or additions to or omission fromthe works or any
deviations from any of the provisions of the contract, stipulation, specifications or contract drawings
without the previous consent in writing of the University through its Architect and the value of such
alterations, additions or omissions shall, in that case be final and binding as approved by the
University/Architect.

10. Failure by Contractors to comply with University’s/Architect’s Instructions

If the contractor after receipt of written notice from the University and/or the Architect
requiring compliance within ten days fails to comply with such further drawings and/or
University’s/Architect's instructions, the University through the Architect or other person, may
employ other person to execute and such work whatsoever that may be necessary to give effect
thereto and pay all cost incurred in connection herewith and same shall be recoverable from the
contractor by the University on the certificate of the Architect as a debt or shall have right to deduct
same any moneys due or to become due to the contractor.

11. TENDERS
The entire set of tender paper issued to the tenderer should be submitted fully priced and also signed
on the last page together with initials on every page. Initial/signature will indicate the acceptance of
the tender paper by the tenderer.
The total amount should be written both in figures and in words. In case of figures, the words ‘P’
after the decimal figures, e.g. Rs. 2.15 “P” and in case of words the word ‘Paise’ should be written
at the end, unless the rate is in whole rupee and followed by the words only it should



invariably be up to two decimal places; while quoting the rate is in schedule of quantities, the word
only should be written closely following the amount and it should not be written in the next line. The
schedule of quantities shall be filled in as follows:
i.  The 'Rate' column to be legibly filled in ink in both English figures and English words and
must in typed format.
ii.  Amount column to be filled in for each item and the amount for each sub head as detailed
in the “Schedule of Quantities”.
iii.  All corrections are to be initialed.
iv.  The 'Rate Column' for alternative items shall be filled up.
v.  The 'Amount' column for alternative items of which the quantities are not mentioned shall
not be filled up.
vi.  In case of any errors/omissions in the quoted rates, the rates quoted in words in the tender
marked 'original’ shall be taken as correct rates.

No modifications, writings or corrections can be made in the tender papers by the tenderer,
but may at his option offer comments or modifications in a separate sheet of paper attached to the
original tender papers.

The University reserves the right to accept or reject the lowest or any tender without
assigning any reason.

The tenders should note that tender is strictly on the item rate basis and their attention is
drawn to the fact that the rates for each and every item should be correct workable and self-
supporting. If called upon by the University/Architect detailed analysis of any or all the rates shall
be submitted. The University/Architect shall not be bound to recognize the contractor's analysis.

The work will be paid for as "measured work" on the basis of actual work done and not as
“lump sum" contract.

The tenderer shall note that his tender shall remain open for consideration for a period of three months
(90 Days) from the date of opening of the tender.

12. PERMITS AND LICENCES
Permits and license for release of materials which are under Government control will be
arranged by the Contractor. The University will render necessary assistance, sign any forms
or applications that may be necessary.

13. QUANTITY OF WORK TO BE EXECUTED
The quantities shown in the schedule of quantities are intended to cover the entire new
structure indicate in the drawings but the University reserves the right to execute only a part
or the whole or any excess thereof without assigning any reason therefore.

14. OTHER PERSONS ENGAGED BY THE UNIVERSITY
The University reserves the right to execute any part of the work included in this contract
or any work which is not included in this contract by other Agency or persons andcontractor
shall allow all reasonable facilities and use of his scaffolding for the executionof such
work. The main contractor shall extend all co-operations in this regard.

15. EARNEST MONEY
The tenderer will have to deposit an amount of Rs. 21000.00 in the form of Bank Draft drawn
in favour of Jamia Hamdard at the time of submission of tender as an Earnest



Money. The EMD (Earnest Money Deposit) of L-1 bidders will be held until the
completion of the work, while the EMD of other bidders will be returned upon their
request within 30 days after opening of Price Bid.

16. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work
according to the intent and meaning of the drawings, schedule of quantities and specification
taken together whether the same may or may not be particularly shown or described therein
provided that the same - can reasonably be inferred there from and if the contractor finds and
discrepancies therein he shall immediately and in writing, refer the same to the
University/Architect whose decision shall be final and binding. The contractor shall provide
himself for ground and fresh water for carrying out of the works at his own cost. The
University shall on no account be responsible for the expense incurred by the contractor for
hired ground or fresh water obtained from elsewhere.

The contractor will bring a three phase suitable rated sealed Energy Meter and cable
for theconnection of power supply to the site/work, before start of work. The cable will be
connected through nearby substation/panel. Periodic bills against the actual consumed
electrical energy at site will be generated by the Electrical Engineering Deptt. of Jamia
Hamdard and the same will eitherbe deducted from the running bill of the contractor or the
contractor may deposit the billed amount in the Finance Section of Jamia Hamdard directly
after receive of bill from the department.

The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contact, and beyond the unit
price no extra payment will be allowed for incidental or contingent work, labour and/or
material inclusive of all taxes and duties whatsoever except for specific items, if any, stipulated
in the tenderdocuments.

The contractor shall supply, fix and maintain at his own costs, for the execution of any
work, all tools, tackles, machineries and equipments and all the necessary centering,
shuttering, scaffolding, staging, planking, timbering, struting, shoring, pumping, fencing,
boarding, watching and lighting by night as well as by day required not only for the proper
execution and protection of



the public and safety of any adjacent roads, streets, walls, houses, buildings, all other erections,
matters and thing and the contractor shall take down the remove any or all such centering,scaffolding,
planking, timbering, structuring, shoring, etc. as occasion shall be required or when ordered so to do
and shall fully reinstate and make good all matters and things disturbed during the execution of works
to the satisfaction of the University/Architect.

The contractor shall also provide such temporary road on the site as may be necessary for
the proper performance of the contract and for his own convenience but not otherwise. Upon
completion, such roads shall be broken up and leveled where so required by the drawings unless the
University shall otherwise direct.

The contractor shall at all times give access to workers employed by the University or any
men employed on the building and to provide such parties with proper sufficient and if required,
special scaffolding, hoists and ladders and provide them with water and lighting and leave or make
any holes, grooves etc. in any work, where directed by the University as may be required to enable
such workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of the
tenderers shall accordingly include all these above mentioned contingent works.

17.  TIME OF COMPLETION/EXTENSION OF TIME

i) Time of Completion: The entire work is to be completed in all respect within the stipulated
period. The work shall deem to be commenced within seven days from the date of acceptance
letter or date of handing over of site, whichever is earlier. Time is the essenceof the contract
and shall be strictly observed by the contractor.

The work shall not be considered as complete until the concerned Engineers of the
University/Architect have certified in writing that this has been completed and the Defects
Liability period shall commence from the date of such certificate.

i) Extension of Time: If in the opinion of the concerned Engineer-In-Charge of the

University/Architect the works be delayed (a) by reason of any exceptionally inclement
weather/calamities, or (b) by reason of instructions from the University in consequence of
proceedings taken or threatened by or disputes, with adjoining or neighboring owners or ()
by the works, or delay of other contractors or tradesmen engaged or nominated by the
University and not referred to in the specification or (d) by reason of authorized extra and
additions or (e) by reason of any combination of workmen or strikes or lock-down affecting
any of the building or trades or (f) from other causes which the University may consider are
beyond the control of the contractor, the University at the completion of the time allowed for
the contract shall make fair and reasonable extension of time for completion in respect
therefore. In the event of the University failing to give possession of the site upon the day
specified above the time of completion shall be extended suitably.
In case of such strikes or lock-downs, as are referred to above, the contractor shall,
immediately give the University, written notice thereof. Nevertheless, the contractor shall
use his best endeavors to prevent delay and shall do all that may be reasonably required, to
the satisfaction of the University to proceed with the works and on his doing so that it will
be ground of consideration by the University for an extension of time as above provided. The
decision of the University as to the period to be allowed for an extension of time for
completion hereunder (which decision shall be final and binding on the contractor) shall be
promulgated at the conclusion of such strike or lock-down and the University shall then, in
the event of an extension being granted, determine and declare the final completion date.



18. CLEARING SITE AND SETTING OUT WORKS

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials
rubbish of all kinds. All holes or hollows whether originally existing or produced by removal or loose
stone or materials shall be carefully filled up with earth well rammed and leveled off as directed at
his own cost.
The contractor shall set out the works and shall be responsible for the true and perfect setting out of
the work and for the correctness of the positions, levels, dimensions and alignment of all parts thereof.
If at any time, any error shall appear during the progress of any part of the work irrespective of the
fact that the layout had been approved by the University/Architect, the contractor shall at his own
expenses rectify such error, if called upon to the satisfaction of the University. The contractor shall
further set out the works to the alternative position at the site until one is finally approved and the
rates quoted in his tender should include for this and no extracharge on this account will be
entertained.

19. CONTRACTOR IMMEDIATELY TO REMOVAL ALL OFFENSIVE MATTERS

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain,
cesspool or other place shall not be deposited on the surface but shall be at once carted away by the
contractor to place provided by him.

The contractor shall keep the works free from water and shall provide and maintain at his
own expenses electrically or other power driven pumps and other plants to the satisfaction of the
University for the purpose, until the building is handed over to the University. The contractor shall
arrange for the disposal of the water so accumulated to the satisfaction of the University and local
authority and no claims will be entertained afterwards if he does not include in his rates for the
purpose.

20. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided in the specifications or which may be required to be
done in order to perform and complete any part thereof shall be executed in the best and most
workmanlike manner with materials of the best and approved quality of the respective kinds in
accordance with the particulars contained in and implied by the specifications and as represented
by the drawings or according to such other additional particulars and instructions as may from time
be given by the University/Architect during the execution of the work, and to his entire satisfaction.
If required by the University/Architect the contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the University/Architect
at his own cost to prove that the materials etc. under test conform to the relevant 1.S. Standards or as
specified in the specifications. The necessary charges for preparationof mould (in case of concrete
cube) transporting, testing etc. shall have to be borne by thecontractor. No extra payment on this
account should in any case be entertained. All the materials (except where otherwise described) stores
and equipment required for the full performance of the work under the contract must be provided
through GST and other charges and must be the best of their kind available and the contractor must
be entirely responsible for the proper and efficient carrying out of the work. The work must be done
in the best workmanlike manner. Samples of all materials to be used must be submitted to the
University/Architect when so directed by the University/Architect and written approval from
University/Architect must be obtained prior to placement of order.

During the inclement weather the contractor shall suspend concreting and plastering for



such time as the University /Architect may direct and shall protect from injury all work when in
course of execution. Any damage (during constructions) to any part of the work for any reasons
due to rain, storm, or neglect of contractor shall be rectified by the contractor in an approved manner
at no extra cost.

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his expenses shall
make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and
supply all temporary/doors, protection to windows, and any other requisite protection for the
execution of the work whether by himself of special tradesmen or nominated sub-contractor and any
damage caused must be made good by the contractor at his own expenses.

21. REMOVAL OF IMPROPER WORK

The University shall during the progress of the work have power to order in writing from
time to time the removal from the work within such reasonable time to times as may be specified in
the order of any materials which in the opinion of the University/Architect are not in accordance with
specification or instructions, the substitution or proper re-execution of any work executed with
materials or workmanship, not in accordance with the drawings and specifications or instructions.
In case the contractor refuses to comply with the order, the University shall have the power to employ
and pay other agencies to work and all expenses consequent thereon or incidental thereto ascertified
by the University/Architect shall be borne by the contractor or may be deducted from any money due
to or that may become due to the contractor. No certificate which may be given by the Architect shall
relieve the contractor from his liability in respect of unsound work or bad materials.

22. SITE ENGINEER

The term "Site Engineer" shall mean the person appointed and paid by the University to
supervise the work and taking the measurements of work done. The contractor shall afford the site
Engineers’ every facility and assistance for examining the works and materials and for checking work
and materials. The site Engineer shall have no power to revoke, alter, enlarge or relax any
requirements of the contractor or to sanction any day work, additions, alternations, deviations or
omissions or any extra work whatever, except in so far as such authority may be specially conferred
by a written order of the University.

The Site Engineer shall have power to give notice to the contractor or his foreman, of non-
approval of any work or materials and such work shall be suspended or the use of such materials
shall be discontinued until the decision of the University is obtained. The work will from time to time
be examined by the Architect, concerned Engineer-In-Charge from the University and the site
Engineer. But such examination shall not in any way exonerate the contractor from the obligation
to remedy any defects which may be found to exist at any stage of the work or after the same is
complete. Subject to the limitations of this clause the contractor shall take instructions only from
the Architect/University/ concerned Engineer-In-Charge.

23. OFFICE ACCOMMODATION FOR THE SITE ENGINEER
The contractor shall provide, erect and maintain at his cost a separate simple watertight office
accommodation for the site Engineers. This accommodation shall be well lighted and ventilated and
provided with windows, door with a lock. The site Engineer's office shall be a minimum of 250 sg.
ft. and the contractor shall provide a desk, chairs, drawers for keeping



drawings, a cupboard having proper lock and a backboard for displaying drawings. The
accommodation shall be demolished when directed.

24.  Contractor’s Employees

The contractor shall employ technically qualified and competent supervisors for the work
who shall be available (by run) throughout the working hours to receive and comply with instructions
of the concerned Engineer-In-Charge/University authority/Architect. The contractor shall engage at
least one experienced Engineer as Site in-charge for execution of the work. The contractor shall
employ in connection with the work persons having the appropriate skill or ability to perform their
job efficiently.

The contractor shall employ local labour on the work as far as possible. No labour below the
age of sixteen years, and who is not an Indian National, shall be employed on the work. Any labour
supplied by the contractor to be engaged on the work on day work basis either wholly or partly under
the direct order or control of the University or his representative shall be deemed to be a person
employed by the contractor.

The contractor shall comply with the provisions of all labour legislation including the
requirements of:

a) The payment of Wages Act

b) Employer’s Liability Act

C) Workmen’s Compensation Act

d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.

e) Apprentices Act 1961.

f) Any other Act or enactment relating thereto and rules framed there from time to time.

The contractor shall keep the University saved harmless and indemnified against claims if
any of the workmen and all costs and expenses as may be incurred by the University in connection
with any claim that may be made by any workmen.

The contractor shall comply at his own cost with the order of requirement of any Health
Officer of the state or any local authority or of the University regarding the maintenance of proper
environmental sanitation of the area where the contractor's labour are housed or accommodated (if
University permits for), for the prevention of small pox, cholera plague, typhoid, malaria and other
contagious diseases. The contractor shall provide, maintain and keep in good sanitary condition
adequate sanitary accommodation and provide facilities for pure drinking water at all times for the
use of men engaged on the works and shall remove and clear away the same on completion of the
works. Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on the
works or the land adjoining the same.

The contractor shall arrange to provide first-aid treatment to the labour engaged on the works.
He shall within 24 hours of the occurrence of any accident at or about the site or in connection with
execution of the works, reports such accident to the University and also to the competent authority
where such report is required by law.

25. DISMISSAL OF WORKMEN
The contractor shall on the request of the University immediately dismiss from works any
person employed thereon by him, who may in the opinion of the University be unsuitable or
incompetent or who may misconduct himself. Such discharges shall not be the basis of any claim for
compensation, or damages against the University or any of their officer or employee.



26. Damage to persons and Property Insurance etc.

The contractor shall be responsible for all injury to the work or workmen to persons, animals
or things and for all damages to the structural and/or decorative part of the property which may arise
from the operations or neglect of himself of any sub-contractor or of any of his or a sub- contractor's
employees, whether such injury or damage arise from carelessness, accident or any other cause
whatsoever in any way connected with the carrying out of this contract. The clauseshall be held
to include inter-alia, any damage to buildings whether immediately adjacent or otherwise, and any
damage to roads, streets, foot paths or ways as well as damages' caused to the building and the works
forming the subject of this contract by rain, wind or other inclemency of theweather. The contractor
shall indemnify the University and hold harmless in respect of all and any expenses arising from any
such injury or damages to persons or property as aforesaid and also in respect of any claim made in
respect of injury or damage under any acts of compensation or damages consequent upon such claim.
The contractor shall reinstate all damage of every short mentioned in this clause, so as deliver the
whole of the contract works complete and perfect in every respect and so as to make good or
otherwise satisfy all claims for damages to the property or third parties.

The contractor shall affect the insurance necessary and indemnify the University entirely
from all responsibility in this respect. The insurance must be placed with a company approved by the
University and must be effected jointly in the name of the contractor and the University (the name of
the latter being placed first in the policy i. e. Jamia Hamdard.

A/C

Contractor's Name

and the policy pledged with the latter. The scope of insurance is to include damage or loss to the
contract itself till this is made over in a complete state. Insurance is compulsory and must be affected
from the very initial stage. The contractor shall also be responsible for anything which may be
excluded from damage to any property arising out of incidents, negligence or defective carrying out
of this contract i.e. the contractors. All risk Insurance shall have an extension for covering cross
liability arising, if any, during execution of work relating to Air Conditioning, Electrification,
Erection of Lift, Space Platform etc.

The University shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in respect of any
such claim or damages from any sums due or to become due to the contractor.

27. INSURANCE
Unless otherwise instructed the contractor shall insure the works and keep them insured
until the virtual completion of the contract against loss or damage by fire and/or earthquake, flood.
The insurance must be placed with a company approved by the University in the joint names of the
University and the contractor for such amount and for any further sum if called to do so by the
University, the premium of such further sum being allowed to the contractor as an authorized extra.
The contractor shall deposit the policy and receipt for premium paid with the University
within 21 (twenty one) days from the date of issue of work order unless otherwise instructed. In
default of the contractor insuring as provided above, the University on his behalf may so insure and
may deduct the premiums paid from any money due, or which may become due to the claim under
the policy is settled or the work reinstated by the Insurance Company should they elect to do so,
proceed with due diligence with the completion of the works in the same manner as though the fire
has not occurred and in all respects under the conditions of the contract. The contractor in case of



rebinding or reinstatement after fire shall be entitled to extension of time for completion as the
University may deem fit.

28. ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the University furnish them with all the invoices,
accounts, receipts and other vouchers that they may require in connection with the works under this
contract. If the contractor shall use materials less than what he is required under the contract, the
value of the difference in the quantity of the materials he was required to use and that he actually
used shall be deducted from his dues. The decision of the University shall be final and binding on
the contractor as to the amount of materials the contractor is required to use for any work under this
contract.

29. Payments

All R/A bills shall be prepared by the contractor in the form prescribed by the University.
The bills in proper forms must be duly accompanied by detailed measurements in support of the
guantities of work done and must show deductions for all previous payments, retention money, etc.

The concerned Engineer-In-Charge of the University/Architect shall verify and certify after
scrutiny of the contractor's bill stating the amount due to the contractor from the University and the
contractor shall be entitled to payment thereof.

The amount stated in the R/A bill shall be the total value of work properly executed. The
University will deduct retention money @5% shall be retained from every R/A bill. The refund of
retention money will be made after the expiry of the defect and liability period of 12 months.

If the University has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

All the R/A bills’ payments shall be regarded payments by way of advance against the final
payment only and not as payments for work actually done and completed and shall not preclude the
requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away and
reconstructed, or re-erected or be considered as an admission of the due performance of thecontract,
or any part thereof in any respect or the accruing of any claim, nor shall, it conclude determine or
affect in anyway the power of the University under these conditions or any of them as to the final
settlement and adjustment of the account or otherwise or in any other way vary or effectthe contract.
The final bill shall be submitted by the contractor within one month of the date fixed for completion
of the work or of the date of certificate of completion furnished by the site Engineers/concerned
Engineer-In-Charge and payment shall be made within three months.

30. FINAL PAYMENT

The final bill shall be accompanied by a certificate of completion from the
University/Architect. Payments of final bill shall be made after deduction of Retention Money @5%
of total work done value, which sum shall be refunded after the completion of the Defect Liability
Period of 12 months from the completion of the work, after receiving the University's/Architect
certificate that the contractor has rectifiedall defects to the satisfaction of the University/Architect.
The acceptance of payment of the final bill by the contractor would indicate that he will have no
further claim in respect of the work executed. Defect liability period shall extend for a period of one
year after the day of virtual completion.



31. VARIATION/DEVIATION

The price of all such additional items/non-tendered items will be worked out on the basis
of rates quoted for similar items in the contract wherever existing or on engineering rate analysis
based on prevalent fair price of labour, material and other components as required as per the details
hereinafter. The tender rates shall hold good for any increase or decrease in the tendered quantities
up to variation of 25%. For variation beyond 25%, the rate for the respective item may be reviewed
by the University/Architect.

No claim for an extra shall be allowed unless it shall have been executed by the authority
of the Architect/ University as herein mentioned. Any such extra is herein referred to as an authorized
extra. No variations, i.e. additions, omissions or substitutions shall vitiate the contract.

The rates of items not included in the schedule of quantities shall be settled by theArchitect
in accordance with the following rules:

a) If the rates for the additional, altered or substituted works are specified in the contract
for the work, the contractor is bound to carry out the additional, altered and substituted works at the
same rates as are specified in the contract for the work.

b) If the rates for the additional, altered or substituted works are not specifically provided
in the contract for the work, the rates will be derived from the rates for a similar class of work as
are specified in the contract for the work.

c) If the rates for the additional, altered or substituted work cannot be specified in the sub-
clause (a) (b) above, the rates shall be derived on the basis of cost of materials and labour (rates for
materials and labour will be as per the prevalent market rates for the same) plus 15% to cover
overheads, supervision and profit etc.

32. SUBSTITUTION
Should the contractor desire to substitute any materials and workmanship, he/they must
obtain the approval of the University through Architect in writing for any such substitution well in
advance. Materials designated in this specification indefinitely by such term as a "Equal” or "Other
approved" etc. specific approval of the University/Architect has been obtained in writing.

33. CLEARING SITE ON COMPLETION
On completion of the works, the contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and leave the
whole of the site and the works clean and in a workmanlike condition to the satisfaction of the
University/Architect.

34. DEFECT AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the University all
defects, shrinkage, settlements or other faults which may appear within 12 months after completion
of the work. In default, the University may employ and pay other persons to amend and make good
such damages, losses and expenses consequent thereon or incidental, thereto shall be made good and
borne by the contractor and such damages, loss and expenses shall be recoverable from him by the
University or may be deducted by the University, in lieu of such amending and making good bythe
contractor, deduct from any money due to the contractor a sum equivalent to the cost of amending
such work and in the event of the amount retained being insufficient, recover that balance from the
contractor from the amount retained as Retention Money (Security Deposit) together with any
expenses the University may have incurred in connection therewith.



35. CONCEALED WORK

The contractor shall give not less than 5 days notice to the University/Architect whenever
any work is to be buried in the earth, concrete or in the bodies of walls or otherwise becoming
inaccessible later on, in order that the work may be inspected and correct dimensions taken before
such burial, in default whereof the same shall, at the opinion of the University /Architect be either
opened up for measurement the contractor's expenses or no payment may be made for such materials.
Should any dispute or differences arise after the execution of any work as to measurements etc or
other matters which cannot be conveniently tested or checked, the notes of theUniversity/Architect
shall be accepted as correct and binding on the contractor.

36. ESCALATION
The rate quoted shall be the final and firm throughout the tenure of the contract (including
extension of time, if any, granted) and will not be subject to any fluctuation due to increase in cost
of materials, labour, GST, etc.

37. IDLE LABOUR
Whatever the reasons may be, no claim for idle labour, additional establishment cost of
hire and labour charges of tools and plants would be entertained under any circumstances.

38. SUSPENSION

If the contractor except on account of any legal restraint upon the University preventing the
continuance of the work or in the opinion of the University shall neglect or fail to proceed with due
diligence in the performance of his part of the contract if he shall more than once make default, the
University shall have the power to give notice in writing to the contractor requiring the work be
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a
notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove
from the site of the works or from any ground contiguous thereto any plant or materials to subsist
from the date of such notice being given until the notice shall have been complied with. If the
contractor shall fail for 7 (seven) days after such notice has been given to proceed with the works
as therein prescribed, the University may proceed as provided as provided in clause 39 (Termination
of contractor by University).

39. TERMINATION OF CONTRACT BY UNIVERSITY

If the contractor being a company go into liquidation whether voluntary or compulsory or
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an
assignment or a composition for the benefit of the greater part, in number of amount of his creditors
or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency,
or the Receiver of the contractor in insolvency, shall repudiate the contractor if a Receiver of the
contractor's firm appointed by the court shall be unable within seven days after notice to him
requiring him to do so, to show to the reasonable satisfaction of the University that heis able to carry
out and fulfill the contract, and if so required by the University to give reasonable security therefore
or if the contractor shall suffer execution to be issued, or shall suffer assign charge or encumber this
contract or any payments due or shall neglect or fail to observe and perform all or any of the acts
matters of things by this contract, to be observed and performed by



the contractor within three clear days after the notice shall have been given to the contractor in
manner hereinafter mentioned requiring the contractor to observe or workmanship in carrying on the
works, or shall in the opinion of the University not exercise such diligence and make such due
progress as would enable the work to be completed within due time agreed upon and shall fail to
proceed to the satisfaction of the University after three clear days notice requiring the contractor so
to do shall have been given to the contractor as herein after mentioned, or shall abandon the contract,
then and in any of the said cases, the University may notice in writing to the effect as herein after
mentioned, but without thereby affecting the powers of the University of the obligations and
liabilities of the contractor the whole of which shall continue in force as fully as if the contract, had
not been so determined and as if the works subsequently executed had been executed by or on behalf
of the contractor (without thereby creating any trust in favor of the contractor) further the University
or his representatives, or servants, any enter upon and take possession of the work and all plants,
tools, scaffoldings, sheds, machinery, steam and other power,utensils and materials lying upon
premises or the adjoining lands or roads and sell the same as his own property ~r may employ the
same by means of this own servants and workman in carrying on and completing the work or by
employing any other contractors or other persons or person to complete the works, and the contractor
shall not in any way interrupt or do any act, matter or thingsto prevent or hinder such other contractors
or other persons or person employed from completing and finishing or using the materials and plants
for the works when the works shall be completed, or as soon thereafter as conveniently may be, the
University shall give notice in writing to the contractor to remove his surplus materials and plants
and should the contractor fail to do so withina period of 14 days after receipt by him the University
may sell the same by public Auction and shall give credit to the contractor for the amount so realised.
Any expenses or losses incurred by theUniversity in getting the works carried out by other contractors
shall be adjusted against the amount payable to the contractor by way of selling his tools and plants
or due on account of work carried out by the contractor prior to engaging other contractors or against
the security Deposit.

40. VALIDITY OF PRICE
The contractor shall have no right to ask for alteration of the rates, terms and conditions
guoted by the contractor and shall be final and to be subsisting and valid for execution of the work.

41. LOWEST TENDER
The University shall have the right to reject any or all the tenders and will not be bound to
accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts
of the University in this respect.

42. WATER SUPPLY, LATRINEETC
The selected tender shall make his own arrangements at his own costs for the supply of
approved quality water required for construction and for drinking purposes and shall provide at his
own costs all tubes, tanks, fittings and temporary plumbing works required and on completion of
the works, shall remove all temporary appliance and make good any work disturbed for making such

arrangements to the satisfaction of the owner.

43. POWER
The contractor shall make his own arrangements for power and supply system for driving
plant or machinery for the work and for lighting purpose at his own cost. The cost for running and



maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges
legally demandable and include the same in his tendered rates and hold the University free from all
such costs. Contractor will pay against the consumed Electrical energy charges as per sub-meter
reading, as and when asked/raised by the University.

44. METHOD OF MEASUREMENT
a: Unless otherwise mentioned in the Schedule of Quantities measurement will be on the
net quantities or work produced in accordance with upto date rules laid down by the Indian Standard
Institution(as per SP 27 1987). In the event of any dispute with regard to the measurementof the work
executed, the decision of the University shall be final and binding on the contractor.
b: The rates quoted by the tenderer shall include for all heights.

45.  ACTION WHERE NO SPECIFICATION
In the case of any class of work for which there is no such specification in Technical
specification, such work shall be carried out in accordance with the 1.S. Specification, and then in
such case the work shall be carried out in all respects in accordance with the instructions and
requirements of the concerned Engineer-In-Charge/Architect.

46. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY
INCONVENIENCE TO THE PUBLIC
The contractor(s) shall not deposit materials on any site which will seriously inconvenience
the public. The Architect may require the contractor to remove any materials, which are considered
by him to be a danger or inconvenience to the public or cause them to be removed at thecontractor's
cost.

47. LIQUIDATED DAMAGES
Should the work be not completed to the satisfaction of the University/Architect within the
stipulated period, the contractor shall be bound to pay to the University's sum Calculated as given
below by way of liquidated damages and not as penalty during which the work remains
uncommenced or unfinished after the expiry of the completion date.

1% of the estimated amount shown in the tender per week subject to a ceiling of 10% of the
accepted contracted sum.

48. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED

In any case in which under any clause or clauses of this contract, the contractor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit(whether
paid in one sum or deducted by installments) the University through Architect shall have power to
adopt any of the following courses as they may deem best suited to the interest of the University:

a) To rescind the contract (of which rescission notice in writing to the contractor under hand
of the University through Architect shall be conclusive evidence), and in which case the security
deposit of the contractor shall stand forfeited and be absolutely at the disposal of the University.



b) To employ labour paid by the University and to supply materials to carry out the work, or
any part of the work, debiting the contractor with the cost of the labour and price of material (of the
amount of the which cost and price of a certificate of the Architect/University shall be final and
conclusive against the contractor) and crediting him with the value of the work done, in all respects
in the same manner and at the same rates as if it had been carried out by the contractor under the
terms of this contract the certificate of Architect/University as to the value of the work done, shall be
final and conclusive against the contractor.

¢) To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which case any
expenses which may be incurred in excess of the sum which would have been paid to the original
contractor, if the whole work had been executed by him (of the amount of which excess the
certificates in writing of the Architect/University shall be final and conclusive) shall be borne and"
paid by the original contractor and may be deducted from any money due to him by the University
under the contract of otherwise, or from his security deposit or the proceeds of sale thereof, or a
sufficient part thereof.

In the event of any above courses being adopted by the University/Architect the contractor
shall have no claim to compensation for any loss sustained by him reasons of his having purchased
or procured any materials or entered into any engagements, or make any advances on account of, or
with a view to the execution of the work or the performance of the contract. And in case the
contract shall be rescind under the provision aforesaid, the contractor shall not be entitled to recover
or be paid any sum or any work thereto for actually performed under this contract, unless, and until
the University/Architect will have certified in writing the performance of such work and the value
payable in respect thereof, and he shall only be entitled to be paid the value so certified.

49. NO COMPENSATION FOR ALTLERATION IN OR RESTRICTION OF WORK
TO BE CARRIED OUT
If at any time after the commencement of the work, the University /Architect shall for any reason
whatsoever not require the whole work thereof as specified in the tender to be carried out the
Architect/ University shall give notice in writing of the fact to the contractor who shall have no claim
to any payment or compensation whatsoever on account of any profit or advantage with which he
might have derived from the execution of the work in full, but which he did not derive in consequence
of the full amount of the work not having been carried out; neither shall he have any claim for
compensation by reason of any alterations having been made in the original specification, drawing,
designs and instructions which shall involve any curtailment of the work as originally contemplated.

50. MOBILISATION ADVANCE
The University may pay to the contractor maximum 10% of the contract value as
mobilization advance at the interest rate per annum prevailing at the time of grant of such advance
and subsequent revision, if any, against submission of suitable Bank Guarantee of equivalent amount
as approved by the University. Such mobilization advance together with interest thereon shall be
recovered from the contractors from first R/A bill on pro-rata basis so that total mobilization advance
inclusive of interest is recovered till final bill.

51. INCOME TAX/GST ON WORKS CONTRACT
Statutory deduction of Income Tax/GST shall be made from all R/A and final payments and
remitted to the Central Government towards provisional Income Tax, GST of the Contract in



accordance with the Government notification.

52.  SAFTY REGULATION
Contractor shall abide by the Safety Regulations for factory act and other rules and
regulations of related authorities.

53. AGREEMENT
The successful contractor will be required to enter into an agreement in accordance with
the Draft Agreement form enclosed & the schedule of conditions within 15 days from the date of the
contractor is advised by the University/Architect that his tender has been accepted and he shall pay
for all stamps & legal expenses incidental thereto. However, the written acceptance by the University
of a tender will constitute a binding contract between the University and the person so tendering
whether such formal agreement is or is not subsequently executed.

54. ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time arise between
the parties hereto touching or concerning the works or the execution or maintenance thereof of this
contract or the rights touching or contract or the construction remaining in operation or effect thereof
or to the rights or liabilities of the parties or arising out of or in relation thereto whether during or
after determination, foreclosure or breach of the contract (other than those in respect of which the
decision of any person/persons is by the contract expressed to be final & binding) shall after written
notice by either party to the contract to the other or them and to the Appointing Authority who shall
be appointed for this purpose by the University be referred for adjudication toa sole Arbitrator to be
appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority
will send within thirty days of receipt by him of the written notice aforesaid to the contractor sole
arbitrator, who shall be unconnected with the organization for which the work is executed from the
following categories of Arbitrators:

1. Retired High Court/Supreme Court Judges, who have experience in handling Arbitration
cases.

2. Member of the Council of Arbitrations.

3. Fellow of the Institution of Engineers.

4. Eminent Retired Chief Engineers from State/Central P.W.D./Public Sector undertakings of

good reputation and integrity.
5. Fellow of the Indian Institute of Architect.



The contractor shall on receipt by him of the names as aforesaid, select anyone of the persons
named to be appointed as a sole Arbitrator and communicate his name to the Appointing Authority
within thirty days of receipt of the names. The Appointing Authority shall there upon without
any delay appoint from the above person as a sole arbitrator. If the contractor fails to communicate
such selection as provided above within the period specified the Appointing Authority shall make
the selection and appoint the selected person as the Sole Arbitrator.

If the Appointing Authority fails to send to the contractor the name of the arbitrator within

the stipulated period, the contractor shall send to the Appointing Authority a name of the arbitrator
from the above mentioned 5 categories of Arbitrators who shall be unrelated in whatsoever manners
with either of the parties. The appointment authority shall on receipt by him of the names of aforesaid
select any one of the persons named and appoint him/her as the sole Arbitrator. If the Arbitrator so
appointed is unable or unwilling to act or resigns from his appointment or vacates his office due to
any reason whatsoever another sole Arbitrator shall be appointed as aforesaid.

The work under the Contract shall, however, continue during the arbitration proceedings and
no payment due or payable to the contractor shall be withheld account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issues
notice to both the parties fixing the date of the first hearing.

The Arbitrator may from time, to time with the consent of the parties, enlarge the time for
making and publishing the award.
The Arbitrator shall give a separate award in respect of each disputes or difference referred to him.
The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a
reasoned award. The seat and venue of arbitration proceedings shall be New Delhi only. The award
of the Arbitrator shall be final and binding on both parties.
It is also a term of the contract that if contractor (s) do/does not make any demand for arbitration in
respect of any claim(s) within 90 days of receiving intimation from University/Architect that thebill
after due verification is passed for payment of a lesser amount, or otherwise the contractor's right
under this agreement to refer to arbitration shall be deemed to have been forfeited and
University/Architect shall be relieved and discharged of their liability under this agreement in respect
of such claim(s). Further it is agreed that for the purpose of this clause, such notice is deemed to have
been received by the contractor(s) within 2 days of posting of the letter by University/Architect or
when delivered by hand immediately after receipt thereof by the contractor (s), whichever is earlier.
Further a letter signed by the officials of University/Architect that the letter was so posted to the
contractor(s) shall be conclusive.

Subject to aforesaid the provisions of the Arbitration Act or any statutory modification or re-
enactment thereof and the rules made there under, and for the time being enforce, shall apply to the
Arbitration proceeding for the purpose of this clause.

The contractor should ensure that all installations conform to Local/Statutory Regulations and
requirements. In case of any deficiency /discrepancy or contradictions found in the Technical
specifications or Schedule of Items, these shall be immediately brought to the notice of the
University/Architect and the same should be got modified before execution of the work.



56. SAFETY CODE FOR ELECTRICAL WORK
The Safety code will be as per Indian Electricity Rules 1956 and subsequent amendments made upto
date and as 'per various prevailing 1.S. codes of practice for Electrical Installation.
Temporary Electrical Wiring shall be done in the manner as advised by the University /Architect
with necessary supports when drawn overhead and proper clamping/fixing and should conform to
requirement of Indian Electricity rules, various 1.S. Code of practice for Electrical Installation and
Local Regulations.

57. Defect Liability period: Defect liability period shall be 12 months from the date of completion
of entire work. Any defect arising in this period will be rectified by him at his own cost. Failure
to do so, shall lead to forfeiture of security deposit.

58.  Security Deposit: A security deposit equal to 05 % of the gross value of work done will be
deducted from Contractor’s bills.

59. Release of Security Deposit: after the completion of the Defect liability period of 12 months,
subjectto satisfactorily rectification of all defects. Contractor should depute a qualified supervisor
dedicated for this work, who will monitor and coordinate the works from contractor’s side and
interact with the Jamia Hamdard Engineers, responsible for supervision of work, on regular basis.

60. Special terms & conditions:
a. work Shall be done as per drawing & given specifications of BOQ & Sie Engineer.
b. Any discrepancy in drawing & site condition shall be brought to the notice of the Site
Engineer & Consultant.
c. Existing Beam surface to be chipped off and reinforcement must be exposed for rebaring
with existing rebar.
Curing of concrete shall be carried out for a minimum period of 14 days
Lapping of bars should be done alternatively.
Rebaring should be done with SIKA Anchrrfix 3030.
The work shall be carried out in such a way that it does not disturb the other residents of
the block.
h. ALL the RCC & CC work will be executed as per Indian stander code IS 456:2000.

@ o a

61. DECLARATION

I/We have inspected the site of works and have made me/us fully acquainted with the local
conditions in and around/vicinity of the sites of works. 1/We hereby declare that 1/We have gone
through the conditions laid down in the Notice Inviting Tender, General Condition of Contract,
Technical specifications and understood the same and on the basis of the same I/We quoted our rates
in the schedule of quantities attached with the tender documents. I/We shall also uniformly maintain
such progress with the work, as may be directed by the University/Architect to ensure completion of
same within the target date as mentioned in the tender documents that after completion of said work,
a completion certificate will be issued by the University for the full and final works completed,
remaining or incompleted works (in any), and in relation to this the full and final payments made,
remaining, if any. Henceforth, the parties after the issuance of completion certificate and after passing
of 30 days shall have no complaints against each other, “whatsoever”.

Signature of Tenderer



LIST OF APPROVED MAKES

CIVIL WORK
S. No. Description Approved Brand/Manufacturer

1. Cement (53 grade) A.C.C,, L&T, Raymond Cement, Birla-Maihar, Ultra tech

2. Reinforcing Steel Tisco, Sail, BSNL or any other I1SI approved
manufacturer.

3. Glazed Vitrified Tiles Somany, Johnson, Kajaria, Nitco, Orient, or equivalent
approved make

4. Ceramic Tiles-Floor & Dado Kajaria, Jhonson, Orient, Somany or equivalent approved
make.

6. Vitrified Tiles Somany, Kajaria, Jhonson or equivalent approved make.

5. Flush Door Shutters & National Plywood Industries Ltd.,

Plywood. Kitply Industries Ltd.,

Green Ply Industries Ltd.,
Duro, Century.

6. Precast terrasso tile National, Nitco

7. Water Proofing Compound Patent Product of Snowcem India, Chemseal,
Vam Organics, Cico, or equivalent make.

8. Harware-Aluminium Hindalco, Jindal or equivalent make of approved design,
brand, quality & Manufactured with ISl mark.

9. Synthetic Enamel Paints, ICI, Berger Paints (India) Ltd., Jenson & Nicholson

Distemper (India) Ltd., Asian Paints Ltd., Shalimar Nerolac.

10. | Water Proof Cement/Paint Berger,Asian, Nerolac or equivalent approved quality.

11. | Glazing St. Gobain, Modifloat, M/s Triveni Glass or equivalent of
approved quality.

12. Door Closer Godrej, Hettich, Ebco, Ozone or equivalent approved
make.

11 Plumbing fittings Astral, Hindware.

12 W.C (toilet seats) Hindware, Parryware, Cera, Sanque.

14 PVC plumbing fittings Astral, Prince, Apollo, finolex.




Part-B (Price-Bid)
(Schedule of Quantities)/BOQ
Name of work: Making of Provision of one additional Toilet for each flat in lift area at C Block.

S.N

Description of work

Qty

Unit

Rate

Amount

Earth work in excavation by mechanical means (Hydraulic
excavator)/ manual means over areas (exceeding 30 cm in
depth, 1.5 m in width as well as 10 sgm on plan) including
getting out and disposal of excavated earth lead up to 50 m
and lift up to 1.5 m, as directed by Engineer-incharge.
All kinds of soil cum

1.50

Cum

Filling available excavated earth (excluding rock) in
trenches, plinth, sides of foundations etc. in layers not
exceeding 20cm in depth, consolidating each deposited
layer by ramming and watering, lead up to 50 m and lift
upto 1.5 m.

0.75

cum

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level
1:2:4 (1 cement : 2 coarse sand (zone-I1l) : 4 graded stone
aggregate 20 mm
nominal size)

1.00

cum

1:4:8 (1 Cement : 4 coarse sand (zone-IlIl) derived from
natural

sources : 8 graded stone aggregate 40 mm nominal size
derived from natural sources)

0.50

cum

Reinforced cement concrete work in beams, suspended
floors, roofs having slope up to 15° landings, balconies,
shelves, chajjas, lintels, bands, plain window sills,
staircases and spiral stair cases above plinth level up to floor
five level, excluding the cost of centering, shuttering,
finishing and reinforcement, with 1:1.5:3 (1 cement : 1.5
coarse sand(zone-Ill) : 3 graded stone aggregate 20 mm
nominal size).

1.60

Cum

Centering and shuttering including strutting, propping etc.
and removal of form for Walls (any thickness) including
attached pilasters, butteresses, plinth and string courses etc.

6.a

Suspended floors, roofs, landings, balconies and access
platform

11.00

Sgm

6.b

Lintels, beams, plinth beams, girders, bressumers and
cantilevers

5.00

Sgm

Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in position and
binding all complete above plinth level.
Cold twisted bars

325.00

Kg

Brick work with common burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in foundation and plinth in:
Cement mortar 1:6 (1 cement : 6 coarse sand)

0.75

cum

Brick work with common burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in superstructure above

2.20

Cum




plinth level up to floor V level in all shapes and sizes in :
Cement mortar 1:6 (1 cement : 6 coarse sand)

10

Half brick masonry with common burnt clay F.P.S. (non
modular) bricks of class designation 7.5 in superstructure
above plinth level up to floor V level
Cement mortar 1:4 (1 cement :4 coarse sand)

20.00

Sgm

11

Extra for providing and placing in position 2 Nos 6mm dia.
M.S. bars at every third course of half brick masonry.

20.00

Sgm

12

Providing and fixing Ist quality ceramic glazed wall tiles
conforming to IS: 15622 (thickness to be specified by the
manufacturer), of approved make, in all colours, shades
except burgundy, bottle green, black of any size as
approved by Engineering- Charge, in skirting, risers of
steps and dados, over 12 mm thick bed of cement mortar
1:3 (1 cement : 3 coarse sand) and jointing with grey cement
slurry @ 3.3kg per sgm, including pointing in white cement
mixed with pigment of matching shade complete.

70.00

Sgm

13

Providing wood work in frames of doors, windows,
clerestory windows and other frames, wrought framed and
fixed in position with hold fast lugs or with dash fasteners
of required dia & length (hold fast lugs or dash fastener
shall be paid for separately).
Second class teak wood

0.58

cum

14

Providing and fixing 1Sl marked flush door shutters
conforming to IS : 2202 (Part 1) non-decorative type, core
of block board construction with frame of 1st class hard
wood and well matched commercial 3 ply veneering with
vertical grains or cross bands and face veneers on both faces
of shutters:
35 mm thick including ISI marked Stainless Steel butt
hinges

with necessary screws

16.00

Sgm

15

Providing and fixing aluminium die cast body tubular type
universal hydraulic door closer (having brand logo with ISl,
IS : 3564, embossed on the body, door weight upto 35 kg
and door width upto 700 mm), with necessary accessories
and screws etc. complete.

8.00

Each

16

Providing and fixing fly proof stainless steel grade 304 wire
gauge, to windows and clerestory windows using wire
gauge with average width of aperture 1.4 mm in both
directions with wire of dia. 0.50 mm all complete.
With 2nd class teak wood beading 62X19 mm

2.00

Sgm

17

Providing and fixing bright /matt finished Stainless Steel
handles of approved quality & make with necessary screws
etc all complete.
125 mm

16.00

Each

18

Providing & fixing glass panes with putty and glazing clips
in steel doors, windows, clerestory windows, all complete
with :
4.0 mm thick glass panes

4.00

Sgm




19

Providing and laying rectified Glazed Ceramic floor tiles
(anti skid) of size 300x300 mm or more (thickness to be
specified by the manufacturer), of 1st quality conforming to
IS : 15622, of approved make, in colours White, Ivory,
Grey, Fume Red Brown, laid on 20 mm thick cement mortar
1:4 (1 Cement: 4 Coarse sand), jointing with grey cement
slurry @ 3.3 kg/ sqm including grouting the joints with
white cement and matching pigments etc., complete.

20.00

Sgm

20

12 mm cement plaster of mix
1:6 (1 cement: 6 fine sand)

125.00

Sgm

21

15 mm cement plaster on rough side of single or half brick
wall of mix:
1:6 (1 cement: 6 coarse sand)

40.00

Sgm

22

Painting with synthetic enamel paint of approved brand and
manufacture of required colour to give an even shade :
Two or more coats on new work over an under coat of
suitable shade with ordinary paint of approved brand and
manufacture

42.00

Sgm

23

Providing and applying white cement based putty of
average thickness 1 mm, of approved brand and
manufacturer, over the plastered wall surface to prepare the
surface even and smooth complete.

70.00

Sgm

24

Removing dry or oil bound distemper, water proofing
cement paint and the like by scrapping, sand papering and
preparing the surface smooth including necessary repairs to
scratches etc. complete.

20.00

Sgm

25

Wall painting with acrylic emulsion paint of approved
brand and manufacture
to give an even shade

Two or more coats on new work

60.00

Sgm

26

Repairs to plaster of thickness 12 mm to 20 mm in patches
of area 2.5 sg. Meters and under, including cutting the patch
in proper shape, raking out joints and preparing and
plastering the surface of the walls complete, including
disposal of rubbish to the dumping ground, all complete as
per direction of Engineering- Charge.
With cement mortar 1:4 (1cement: 4 coarse sand)

10.00

Sgm

27

Fixing chowkhats in existing opening including embedding
chowkhats in floors or walls cutting masonry for holdfasts,
embedding hold fasts in cement concrete blocks of size 15
x 10 x 10 cm with cement concrete 1:3:6 (1 cement : 3
coarse sand : 6 graded stone aggregate 20 mm nominal
size), painting two coats of approved wood preservative to
sides of chowkhats and making good the damages to walls
and floors as required complete, including disposal of
rubbish to the dumping ground, all complete as per
direction of Engineer-in-Charge.
Door chowkhats

8.00

Each

28

Cutting holes of required size in brick masonry wall for
fixing of exhaust fan including providing and fixing 300
mm dia PVC pipe conforming BI1S-12818 and making good

8.00

each




the same etc. complete as per direction of Engineer-in-
charge.

29

Demolishing R.C.C. work manually/ by mechanical means
including stacking of steel bars and disposal of
unserviceable material within 50 metres lead as per
direction of Engineer - in- charge.

1.50

cum

30

Dismantling tile work in floors and roofs laid in cement
mortar including
stacking ~ material ~ within 50  metres lead.
For thickness of tiles above 25 mm and up to 40 mm

7.00

sgm

31

Demolishing cement concrete manually/ by mechanical
means including disposal of material within 50 metres lead
as per direction of Engineer - in - charge.
Nominal concrete 1:3:6 or richer mix (i/c equivalent design
mix)

0.75

cum

32

Demolishing brick work manually/ by mechanical means
including stacking of serviceable material and disposal of
unserviceable material within 50 metres lead as per
direction of Engineer-in-charge.
In cement mortar

7.00

Cum

33

Taking out doors, windows and clerestory window shutters
(steel or wood) including stacking within 50 metres lead :
Of area 3 sg. metres and below

8.00

Each

34

Distempering with oil bound washable distemper of
approved brand and manufacture to give an even shade :
New work (two or more coats) over and including water
thinnable priming coat
with cement primer

50.00

sgqm

35

Providing gola 75x75 mm in cement concrete 1:2:4 (1
cement : 2 coarse sand : 4 stone aggregate 10 mm and down
gauge), including finishing with cement mortar 1:3 (1
cement : 3 fine sand) as per standard design : In 75x75 mm
deep chase

33.00

Rmt

36

Disposal of building rubbish / malba /construction waste
materials and soil etc. similar unserviceable, dismantled or
waste materials by mechanical means, including loading,
transporting, unloading to approved municipal dumping
ground or as approved by Engineer-in-charge, beyond 50 m
initial lead, for all leads including all lifts involved.(within
campus primises)

14.00

cum

37

Providing and fixing white vitreous china pedestal type
water closet (European type) with seat and lid, 10 litre low
level white vitreous china flushing cistern & C.P. flush
bend with fittings & C.I. brackets, 40 mm flush bend,
overflow arrangement with specials of standard
make and mosquito proof coupling of approved municipal
design complete, including painting of fittings and brackets,
cutting and making good the walls and floors wherever
required X
W.C. pan with ISI marked white solid plastic seat and lid

8.00

Each




38

Providing and fixing toilet paper holder
C.P. brass

8.00

Each

39

Providing and fixing Chlorinated Polyvinyl Chloride
(CPVC) pipes, having thermal stability for hot & cold water
supply, including all CPVC plain & brass threaded fittings,
including fixing the pipe with clamps at 1.00 m spacing.
This includes jointing of pipes & fittings with one step
CPVC solvent cement and testing of joints complete as per
direction of Engineer in Charge.
Internal work - Exposed on wall
25 mm nominal outer dia Pipes

120.00

metre

40

Providing and fixing Chlorinated Polyvinyl Chloride
(CPVC) pipes, having thermal stability for hot & cold water
supply, including all CPVC plain & brass threaded fittings,
i/c fixing the pipe with clamps at 1.00 m spacing. This
includes jointing of pipes & fittings with one step CPVC
solvent cement and the cost of cutting chases and making
good the same including testing of joints complete as per
direction of Engineer in Charge. Concealed work, including
cutting chases and making good the walls etc.
20 mm nominal outer dia Pipes

70.00

Rmt

41

Making connection of CPVC distribution branch with main
of following sizes by providing and fixing tee, including
cutting and threading the pipe etc. complete
25 to 40 mm nominal bore

2.00

each

42

Providing and fixing uplasticised PVC connection plpe
with brass unions

45 cm Iength
15 mm nominal bore

8.00

Each

43

Providing and fixing C.P. brass angle valve for basin mixer
and geyser points of approved quality conforming to
1S:8931 15mm nominal bore

8.00

Each

44

Providing and fixing C.P. Brass extension nipple (size
15mmx50mm) of approved make and quality as per
direction of Engineer-in-charge.

16.00

Each

45

Making connection of drain or sewer line with existing
manhole including breaking into and making good the
walls, floors with cement concrete 1:2:4 mix (1 cement : 2
coarse sand : 4 graded stone aggregate 20 mm nominal size)
cement plastered on both sides with cement mortar 1:3 (1
cement : 3 coarse sand), finished with a floating coat of neat
cement and making necessary channels for the drain etc
complete

For pipes 100 to 250 mm diameter

2.00

each

46

Providing and fixing C.P. brass long body bib cock of
approved quality
conforming to IS standards and weighing not less than 690
gms.

15 mm nominal bore

8.00

each




47

Providing and fixing C.P. brass stop cock (concealed) of
standard

design and of approved make conforming to 1S:8931.
15 mm nominal bore

8.00

each

48

Cutting holes up to 30x30 cm in walls including making
good the same:
With common burnt clay F.P.S. (non modular) bricks

6.00

each

49

Cutting holes up to 15x15 cm in R.C.C. floors and roofs
for passing drain pipe etc. and repairing the hole after
insertion of drain pipe etc. with cement concrete 1:2:4 (1
cement : 2 coarse sand : 4 graded stone aggregate 20 mm
nominal size), including  finishing complete
so as to make it leak proof.

16.00

each

50

Providing and fixing square-mouth S.W. gully trap class
SP-1 complete with C.I. grating brick masonry chamber
with water tight C.I. cover with frame of 300 x300 mm size
(inside) the weight of cover to be not less than 4.50 kg and
frame to be not less than 2.70 kg as per standard design:
100x100 mm size P type With common burnt clay F.P.S.
(non modular) bricks of class designation 7.5

1.00

Each

51

Constructing brick masonry manhole in cement mortar 1:4
( 1 cement : 4 coarse sand ) with R.C.C. top slab with
1:1.5:3 mix (1 cement : 1.5 coarse sand (zone- III) : 3
graded stone aggregate 20 mm nominal size), foundation
concrete 1:4:8 mix (1 cement : 4 coarse sand : 8 graded
stone aggregate 40 mm nominal size), inside plastering 12
mm thick with cement mortar 1:3 (1 cement : 3 coarse sand)
finished with floating coat of neat cement and making
channels in cement concrete 1:2:4 (1 cement : 2 coarse sand
: 4 graded stone aggregate 20 mm nominal size) finished
with a floating coat of neat cement complete as per standard
design : Inside size 90x80 cm and 45 cm deep including C.1.
cover with frame (light duty) 455x610 mm internal
dimensions, total weight of cover and frame to be
not less than 38 kg (weight of cover 23 kg and weight of
frame 15 kg) : With common burnt clay F.P.S. (non
modular) bricks of class designation 7.5

1.00

Each

52

Providing and laying water proofing treatment to vertical
and horizontal surfaces of depressed portions of W.C.,
kitchen and the like consisting of: (i) Ist course of applying
cement slurry @ 4.4 kg/sgm mixed with water proofing
compound conforming to IS 2645 in recommended
proportions including rounding off junction of vertical and
horizontal surface. (ii) IInd course of 20 mm cement plaster

1:3 (1 cement : 3 coarse sand) mixed
with water proofing compound in recommended proportion
including rounding

off junction of vertical and horizontal surface. (iii) Illrd
course of applying blown or residual bitumen applied hot at
1.7 kg. per sqm of area. (iv) IVth course of 400 micron thick
PVC sheet. (Overlaps at joints of PVC sheet should be 100

25.00

Sgm




mm wide and pasted to each other with bitumen @ 1.7
kag/sgm).

Providing & fixing of C.P. brass 2 way bib cock including

53 | necessary fittings complete as required as per the direction 8.00 Each
of Engineer in charge '
Rebarring of . Reinforcement /Steel bar in existing RCC
54 slab / beam/ column / similar location by applying and Each
fixing the bar with Hilti chemical of approved strength | 280.00
complete as required . 12 mm
Providing and fixing door lock with handle of Door set
55 . Each
make complete as required. 8.00
Providing and fixing s.s tower bolt of 200mm in sice
56 . Each
complete as required. 8.00
Providing and fixing 8 mm dia C.P. / S.S. Health
57 faucet with flexible tube upto 1 metre long with hand Each
spray of quality and make as approved by Engineer -in- | 8.00
charge.
Providing and fixing C.P. brass shower rose of size 150
5g | MM X 150mm with CP brass arm of length 300 mm each
Complete as requied of 15 or 20 mm inlet : 8.00
100 mm diameter
Providing and fixing PVC bend of required degree with
59 | access door, insertion rubber
washer complete.
59.a 100 mm dia ) 00 Each
59.p | /> MM dia 200 | E2ch
Providing and fixing PVC plain bend of required degree.
60 | 100 mm dia 200 Each
61 75 mm dia 00 Each
Providing and fixing PVC trap of self cleansing design
62 with grating with or without vent arm complete, including Each
cost of cutting and making good the walls and floors : 8.00
100 mm inlet and 100 mm outlet
Providing and fixing 600mm long CP Brass towel rail
63 complete with brackets fixed to wooden cleats with CP Each
brass screws with concealed fitting arrangement of 8.00
approved quality and colour.
64 Providing and fixing Floor trap C.P. jail of 125 mm Dia, 5,00 Each
Providing and fixing PVC gate valve with wheel of
65 | approved quality
(screwed end) :
65.2 25 mm nominal bore Each

8.00




66

Providing, laying and jointing PVC pipes class SP-1
including testing of joints etc. complete :

75 mm diameter

66.a 50.00 Rmt
100 mm diameter

66.b 50.00 Rmt
Providing and laying cement concrete 1:5:10 (1 cement : 5

67 | coarse sand : 10 graded stone aggregate 40 mm nominal 1000 | Rmt

size) all-round pipes including bed concrete as per standard
design : 100 mm diameter pipe

Total Amount i/c GST

(Contactor Signature with Seal)



