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HAMDARD NAGAR, NEW DELHI-110062 
 

NOTICE INVITING TENDER 

 

Ref No. JH/Civil/ A-101/130/2023      Date:  14-08-2023 

 
Jamia Hamdard, New Delhi invites sealed items rates Tenders in two envelope system 
(Technical & Financial Bid) from reputed contractors registered with CPWD, MES, Railway, 
Department of Telecommunication, Universities, Higher Education Institute and other 
central/State Govt. Departments for the below mentioned work. Tender Documents are 
attached herewith. Last date of submission of the Tender is 21- 08-2023 up to 3.00 PM. The 
bidders also advised to visit the site to satisfy themselves before submitting the Bids. Bidders 
not fulfilling the Eligibility Criteria will be rejected. Eligibility Criteria is mentioned in Tender 
clause 2.2. 
 
NAME OF WORK:           Repair and Renovation works at A- 101 Registrar’s              

         Residence. 

. 
 
ESTIMATED COST:  Rs. 12,50,000 
   
EARNEST MONEY: Rs. 25,000 
    
TENDER COST:  Rs. 1000 only (Non Refundable) 
    
TIME PERIOD:  30 Days 
 
 
The Tender duly filled should be dropped in the Tender Box kept in Purchase Section, Admin 
Block on or before 21-08-2023 up to 3.00 PM along with demand draft of earnest money & 
Tender fee in sealed envelope clearly specifying the name of work. The D.Ds shall be in favor 
of Jamia Hamdard payable at New Delhi. The technical bid shall be opened on   21-08-2023 
at 3.30 PM by the tender committee in presence of available interested parties. Date & time 
for opening of Financial bid will be intimated later to the technically qualified bidders. Jamia 
Hamdard reserves the right to reject any or all tenders or split the tenders without assigning 
any reason. 
 

 
 

         Registrar 



2. Instructions to Tenderers  

2.1 Scope of Work   Repair and Renovation works at A- 101 Registrar’s    
Residence. 

 
2.2 Performance Guarantee 

Contractor shall submit Performance Guarantee equivalent to 5% of the accepted value 
of the tender valid till project completion. It shall be submitted within 07 days from 
acceptance of work Order, and an extension of 3 days to be granted on request upon 
showing a valid reason. The bidder shall furnish PBG in form of Bank Guarantee from 
National Banks/Scheduled as per proforma included in the tender document.  

 
2.3 Eligibility Criteria 

1. Bidders/reputed contractors must be registered with Govt. Department such 
as CPWD, Railway, MES and Department of Telecommunication, 
Universities, Higher Education Institute and other central/State Govt. 
Departments. Bidders have to submit the up-to-date certified copy of the 
valid Registration Certificate, organizational setup, credentials, list of plant, 
machinery & tools in his possession along with tender. The original will have 
to be produced when demanded for verification. 

2. Bidders should have executed similar nature of work of at least one contract 
of value of 80% of Estimated Cost or two contracts of similar nature of work 
of 60% of Estimated Cost or three contacts of similar natures of works of 
40% of Estimated Cost in last 3 years in prestigious institutional buildings, 
Universities, Hospitals, and produce credentials in support thereof, 
Certificates of satisfactory completion of works must also be provided. 

3. Average annual financial turn over should be at least Rs. 15 Lakhs each 
during the immediate last 3 consecutive financial year with certification from 
practicing Chartered Accountant. 

4. The firm should have valid EPFO, ESI, and GSTIN registration. 

5. Bankers certificate for credit worthiness/Solvency not less than Rs 5.0 lakhs. 

6. The contractor should submit IT Return acknowledgement for last three years 
ending 31st Mar, 2023. 

2.4 Documents to be submitted along with Technical Bids 

a. Copies of valid registration Certificate/work order/empanelment etc. 

b. Complete list of machinery and equipment and details of Technical 
Manpower along with supporting staff and in house Design capability duly 
signed and sealed on company’s letter head. 

c. Copies of Completion and Performance Certificates (duly attested) for 



similar works issued by the officer of the client/Deptt. of the rank of 
Executive Engineer/equivalent or the Head of the Institution will have to be 
furnished along with the Technical Bid. The completion certificate must 
clearly indicate the following: 

 The date of completion of work with cost of completed work with 
letters of successful completion. Nature and scope of work, Time 
period of completion (attach client’s list). 

d. Earnest Money, Rs. 25,000.00 (Twenty Five Thousand) to be submitted in 
the form of DD in favour of Jamia Hamdard.  

e. Tender Cost Rs. 1000 (non-refundable) in the form of DD in favour of Jamia 
Hamdard. 

f. Certificate for the company in house architect for the Planning, Designing 
and working drawing as per the site requirement and vetted by the 
Engineering Department before the start of the work. 

g. Company’s financial performance documents (Audited balance sheet, and 
profit and loss statement. 

h. Copies of work orders for similar nature of work as specified above in 
last 3 years. 

i. Entire tender document duly signed & stamped by the bidder. 

j. Copies of IT return acknowledgement for last three years ending 31st 
Mar, 2021. 

k. All documents submitted by the bidder should be self-attested along with 
stamp. 

 

2.5 Submission of Bids 

1. Submission of Tender: Tenders should be submitted in two Parts i.e. 
“Technical bid” (Part-A) and “Price bid” (Part-B) in two separate sealed 
envelopes. Both the parts should be further put in a single sealed envelope super-
scribing NIT No. & name of work, due date for opening, bidder’s name & 
address. The tender duly filled in may be sent to above mentioned address either 
by post or hand delivered in the tender box kept in the Purchase Section, Admin 
Block. It should not be handed over to any employee of the Jamia Hamdard. No 
tender shall be accepted later than the time schedule specified in NIT. 

 
Any clarifications/amendments/corrigenda etc., to NIT before last date of 
submission of bid will only be available on our website: 
www.jamiahamdard.edu. Therefore bidders are advised to keep visiting our 
website. 

a. Technical Bid (Part-A) shall contain all documents as stated in clause (2.4) 



UNDERTAKING (To be submitted with Technical Bid) 
 
 

It is certified that my Firm/ Agency/ Company has never been black 
listed by any of the Departments/ Autonomous Institutions/ Universities/ Public 
Sector Undertakings of the Government of India or Government of NCT of Delhi 
or any other State Government or reputed Educational Institutions and no 
criminal case is pending against the said Firm/ Agency as on . 

 

 
Signature of the Bidder      Name of the Signatory    
Name of the Firm/Agency  
  
Seal of the Firm/Agency     

 
 

Place:    

 
Date:   

 

 

b.  Price Bid (Part-B): 
I. In this bid, the bidder is required to quote his item rates in the BOQ attached in 

accordance with the scope of work, terms & conditions & technical specifications 
enclosed. 

II. The rates/price quoted by contractor should be all inclusive i.e. should include all 
material cost, labour, services, plant/machinery/tools & tackles, ladders & 
scaffolding required for work, freight, Insurance, transport/cartage of 
materials/labour, insurance, Octroi, Govt. duties, levies, GST, Service tax, Sale tax 
etc. and all other expenses not specifically mentioned but reasonably implied. 
Nothing over and above these rates shall be payable to contractor. 

III. Nothing extra in rates will be considered for any variations in tender quantities or due 
to any site difficulties. It is mandatory for bidder to quote all items rate as asked for in 
the BOQ/ PRICE schedule. 

IV. If no amount is mentioned against any item/ column then its value shall be considered 
as ZERO and Bidder has to provide/ supply that item/ facility free of cost. 

V. If there is a discrepancy in rates between figures and words, the amount given in words 
will prevail. 

VI. When deemed necessary, JH may seek clarification on any aspect from the Bidders. 
However, that would not entitle the Bidder to change or cause any change in the price 
quoted. JH may, if so desired, ask the Bidder to give presentation for the purpose of 
clarification of the tender. All expenses for this purpose as also for the preparation of 
documents and other meetings will be borne by the Bidder. 



VII. The bidders should quote unconditional rates, neatly written without any overwriting 
and all pages should be duly signed & stamped. 

Jamia Hamdard reserves the rights to increase or decrease the quantum of work during 
the execution of work and to accept/reject full/part proposals without assigning any 
reason thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



                                 
APPLICATION FROM TENDERER 

(Forwarding letter) 
 
From: M/s------------------------------------ 
 
 ----------------------------------------- 
To 
The Executive Engineer 
Jamia Hamdard 
Hamdard Nagar 
New Delhi –110062. 
 

Subject: - Repair and Renovation works at A- 101 Registrar’s    Residence. 
 

 
Dear Sir, 
 
With reference to the tenders invited by you for the above work, I / We do hereby offer to 
perform, provide execute & complete the above work in conformity with the drawings, items 
& conditions and specifications for the amount as shown in the Schedule attached hereto. 
 
I / We have satisfied myself / ourselves to the location and conditions of the site & read the 
article of agreement conditions of contract & specification etc.  
 
 I / We understand that the works are to be completed within the specified period & fully 
understood that the time will be the essence of this contract. 
 
I / We enclose herewith the Earnest Money by demand draft of Rs. ………………………. 
(Rupees ………………………………………)  in favour of Jamia Hamdard, Hamdard Nagar, 
New Delhi-62, which amount is not to bear any interest, even if this tender is accepted in whole 
or in part thereof.   
 
I / We hereby agree to abide by and fulfill all the terms and conditions of the tender, N.I.T etc. 
as far as possible, and if found default against the said condition thereof the Registrar Jamia 
Hamdard have the right to forfeit  the  sum of money mentioned in the conditions.  
 
I / We agree that the said Executive Engineer Jamia Hamdard or his successors in office shall 
without prejudice or any other right or remedy be at liberty to forfeit the said Earnest Money 
absolutely, if we fail to commence the work as specified above. Otherwise he will retain the 
said earnest money towards security deposit mentioned in general conditions of the contract. 
 
Name of the partner (s)  
       Yours faithfully, 
 

1.                                                                     Signature of contractor with seal 
2                                                                       
3                                                                       Dated 

                                                                                        Address 
 



APPENDIX 

 

Name of work  Repair and Renovation works at A- 101 Registrar’s    Residence. 
 

 
Date of commencement  After 02 days of receiving the award       

letter from the university 
 

Date of completion      30 Days from the date of start  

Period of honoring payment certificate  30 days after submitting the bill by site 

engineer based on joint measurement on 

completed items. 

Retention Percentage  5% of the gross value of work as per 

conditions of contract subject to Rs. 10.0 

Lac. (maximum) 

Final completion certificate  To be issued by the Office of the 

Executive Engineer on actual completion 

of the project in all respect and handing 

over the possession to the satisfaction of 

the university’s engineers & users. 

 

 
Defect liability period  12 months after completion of entire work 

during defect liability period of 12 

months the contractor will depute his staff 

for attending to all  types of contraction 

defects included under their scope of 

contract and rectify the defects free of 

cost. 

Liquidated damages  University will have the full power to 

impose penalty of Rs. 2000.00 per day of 

delay but not exceeding to 10% of total 

contract amount. 

 This will be without reference to any 

actual loss or damages sustained. 

 



Period of final measurement  Three months after the completion of the 

building and certified issued by the 

Engineering Deptt.   

Release of security money  As per contract condition. 

 

Deduction of taxes  All prevailing taxes as per government 

rules shall be deducted on the total gross 

amount of the bill at source.    

  

    

 

 

 

 

 

 

 

 

 

 
 

 

 
 
 
 
 
 
 

 
 
 
 

 
 



FORM OF AGREEMENT: 
 
ARTICLES OF AGREEMENT made this ---------------- day of -------------------- 

Two Thousand Twenty One Between Jamia Hamdard incorporated under the Act 

and having its Head office at Hamdard Nagar, New Delhi (hereinafter referred to as 

the "Employer/Owner" which expression shall, unless excluded by or repugnant to 

the context, includes its successors and assigns) of the ONE PART and---------------

-------------- of hereinafter referred to as the "Contractor", which expression shall, 

unless excluded by or repugnant to the context, include his  successors and assign) 

of the OTHER PART. 

WHEREAS the Employer intends to Repair and Renovation works at A- 101 
Registrar’s    Residence   at Jamia Hamdard, Hamdard Nagar, New Delhi (hereinafter 
referred to as the "project"). 
 

AND WHEREAS for the purpose of the said project, the Employer invited sealed 

tenders from experienced, resourceful and bonafide contractors vide his Notice 

Inviting Tender (No--------------------------------date--------------------------) 

 

WHEREAS the contractor submitted his Tender along with the Tender Documents 

containing General Notes, General condition of Contract, Special conditions, 

Technical Specifications, Schedule of Quantities etc. for the works, prepared with 

the assistance of the Consultants, (hereinafter collectively referred to as the "said 

conditions"), duly signed on each page as a token of his acceptance of the same, 

along with requisite Earnest Money Deposit of Rs.________________(copy 

enclosed vide Annexure-I) 

 

AND WHEREAS out of the Tenders received, the Tender of the Contractor was 

found to be most suitable for the project.  

 

AND WHEREAS the Employer has accordingly issued the work order 

(No._____________ dt.___________) to the Contractor subject to his furnishing the 



requisite Security Deposit (copy enclosed vide Annexure-II).  

 

AND WHEREAS the Contractor has accepted the aforesaid work order vide his 

letter of acceptance No. _______________ dt. _________________ (copy enclosed 

vide Annexure-III) and has also deposited with the Employer as sum of Rs. 

__________ which with the Earnest Money of Rs. _________ previously deposited, 

in all Rs. __________, from the requisite Security Deposit @ 2% of the accepted 

Tender value of Rs. _________ AND WHEREAS the Employer has caused the 

specifications, schedule of quantities etc. and plans & drawings will be prepared by 

contractor’s in-house Architect relating to the project at the work site 

at___________________________ to be vetted & issued to the Contractor by the 

Employer (Engineer in-charge of the Project).  

 

Now, therefore it is hereby agreed to and between the parties as follows:  

 

1. Contract Documents:  

 

The following documents shall constitute the Contract Documents:  

 

a) This Articles of Agreement  

 

b) Tender submitted by the Contractor including the N.I.T. and the Tender 

Documents.  

 

c) All correspondence between Jamia Hamdard and the Contractor from the date of 

issue of N.I.T. and date of ________ issue of work order.  

 

d) Work order no. ________________ dt. ___________  

 

e) Letter of Acceptance of the work order by the Contractor  



 

2. In consideration of the payments to be made to the contractor as hereinafter 

provided the contractor shall upon and subject to the said conditions, execute and 

complete the contracted works shown upon the said Drawings etc. and such further 

detailed drawing as may be furnished to the contractor by the said Owner Employer 

described in the said Specifications and the said schedule of Quantities. 

 

3. Notwithstanding what are stated in the N.I.T. conditions of Tendering 

Conditions of Contract and herein before stated the Employer reserves to itself the 

right of altering the drawings and nature of the work and of addition to or omitting 

any items of work or of having portions of the same carried out departmentally of 

otherwise and such alteration or variations shall be carried out without prejudice to 

this contract. 

 

4. As mentioned in Article I above, the said conditions shall be read and be 

treated as forming part of this Agreement and be here to will respectively be bound 

thereby and to abide by and submit themselves to the conditions and stipulations' 

and perform the same on their parts to be respectively observed and preferred.  

 

5. Any dispute arising under this Agreement shall be referred to the Arbitration 

in a manner specified in the General conditions of Contract and all legal disputes 

shall limited within the territorial jurisdiction of the High Court of New Delhi the 

district court thereof at New Delhi. The decision of the arbitration shall be final and 

binding on both the parties. 

 

IT WITNESS WHEREOF THE PARTIES to these present have hereunto set and 

subscribed their hand the day, month and year first above written. 

Signed and delivered for and On behalf of Jamia Hamdard by  

 
Shri________________________ _______________________ 



 
 
Its duly authorized official   _______________________ 
In the presence of- 
 
1. (Name & Address)   _______________________ 
 
 
2. (Name & Address)   _______________________ 
 
 
Signed and delivered for and 
On behalf of the contractor  
__________________ by  
Sri____________________ 
His duly authorized official   _______________________ 
 
1. (Name & Address)   _______________________ 
 
 
2. (Name & Address)   ________________________ 
 
 
 
 

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 



Proforma for Performance Bank Guarantee 
 

The Registrar         B. G. No. ……………… 
Jamia Hamdard University      B. G. Date. ……………. 
Hamdard Nagar,         B. G. Amount Rs……… 
New Delhi        B. G. Exp. Date……….. 
 
In consideration of the Jamia Hamdard University having offered to accept the terms and 
conditions of the proposed agreement between Registrar JHU and …………..., …………….. 
for the work …………………………………. (hereinafter called “the said agreement”) 
having agreed to production of an irrevocable Bank Guarantee for Rs ……….../- (Rupees 
………………... Only) as a security/guarantee from the contractor(s) for compliance of his 
obligations in accordance with the terms and conditions in the said agreement. 

1. We, ………... Bank Branch Office at ………………………... hereby undertake to pay 
to the JHU an amount not exceeding Rs …………./- (Rupees ……………..Only) on 
demand by the JHU. 
 

2. We, ………. Bank Branch Office at ……………….. do hereby undertake to pay the 
amount due and payable under this guarantee without any demure, merely on a demand 
from the JHU starting that the amount claimed as required to meet the recoveries due 
or likely to be due from the said contractor(S). Any such demand made on the bank 
shall be conclusive as regards the amount due and payable by the bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to an amount 
not exceeding Rs …………../- (Rupees …………….. Only) 
 
 

3. We, the said bank further undertake to pay the JHU any money so demanded 
notwithstanding any dispute or dispute raised by the contractor(S) in any suit or 
proceeding pending before any court or Tribunal relating thereto, our liability under 
this present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability 
for payment there under and the contractor(S) shall have no claim against us for making 
such payment. 

4. We, …………. Bank Branch Office at …...………………... further agree that the 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and that it shall continue to 
be enforceable till all the dues of the JHU under or by virtue of the said agreement have 
been fully paid and its claims satisfied or discharged or till Secretary JHU on behalf of 
the JHU certified that the terms and conditions of the said agreement have been fully 
and property carried out by the said Contractor(S) and accordingly discharges this 
guarantee. 
 

5. We, ………….. Bank Branch Office at ---------------- further agree with the JHU that 
the JHU shall have the fullest liberty without our consent and without affecting in any 
manner our obligation hereunder to vary any of the terms and conditions of the said 



agreement or to extend time of performance by the said Contractor(s) from time to time 
or to postpone for any time or time to time any of the powers exercisable by the JHU 
against the said contractor(s) and to forbear or enforce any of the terms and conditions 
relating to the said agreement and we shall not be relieved from our liability by reason 
of any such variation, or extension being granted to the said Contractor(s) or for any 
forbearance, act of omission on the part of the JHU or any indulgence by the JHU to 
the said Contractor(s) or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so relieving us. 
 

6. This guarantee will not be discharged due up-to change in the constitution of the Bank 
or the Contractor(s). 
 

7. We ………. Bank lastly undertake not to revoke this guarantee except with the previous 
consent of the JHU in writing. 
 

8. This guarantee shall be valid to ………. (Date) unless extended on demand by the JHU. 

 
NotWithStanding anything contained herein above:  

I. Our liability under this guarantee shall not exceed Rs ------------/- (Rupees -----
------ Only).  

I. This Bank Guarantee shall be valid upto ___________. 
II. The Bank is liable to pay the guaranteed amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 
on or before ---------- 

 
 
Dated the ------- day of -----2023 for …….. Bank. 

 
 
 

 
 
 
 

 
 
 
 
 

 
 



 
General Conditions of Contract:  
Except where provided for in the description of the individual items in the schedule 

of quantities and in the specifications and the conditions laid down hereinafter and 
in the Drawings, the work shall be carried out as per standard specifications and 
under the direction of University/Employer & Architect. 
 

1. INTERPRETATION 
In construing these conditions, the specifications, the schedule of quantities, tender 
and Agreement, the following words shall have the meaning herein assigned to them 
except where the subject or context otherwise requires: 
i) University/Employer: The term University/Employer shall denote Jamia 

Hamdard, Hamdard Nagar, New Delhi and any of its employee (concerned 
Engineer-In-Charge) representative authorized on their behalf.   

ii) Contractor: The terms contractor shall mean 
____________________________________ and his/their heirs, legal 
representatives, assigns and successors.  

iii) Site: The site shall mean the site where the works are to be executed as shown 
within boundary in red border on the site plan including any building and 
erections thereon allotted by the Employer for the contractor's use. 

iv) Drawings: The work is to be carried out in accordance with drawings, 
specifications, the schedule of quantities and any further drawings which
 may be supplied or any other instruction, which may be given by the 
Employer during the execution of the work. All drawing relating work with a 
copy of schedule of quantities are to be kept at site and University/concerned 
Engineer-In-Charge shall be given access to such drawings or schedule of 
quantities whenever necessary. 
In case of any Detailed Drawings are necessary contractor shall prepare such 
detailed drawings and /or dimensional sketches there for and have it 
confirmed by the concerned Engineer-In-Charge prior to taking up such work.  
The contractor shall ask in writing for all clarifications on matters occurring 

anywhere in drawings, specification and schedule of quantities or to additional 

instructions at least 10 days ahead from the time when it is required for 
implementation so that the University/Engineer-In-Charge may be able to give 
decision thereon. 
vi) The “Works” shall mean the work or works to be executed or done under this 

contract.  



v) “Act of Insolvency” shall mean any act as such as defined by the presidency 
Town Insolvency Act ort in Provincial Insolvency Act or any amending 
status.  

vii) “The Schedule of quantities” shall mean the schedule of quantities as 
specified and forming part of this contract.  

viii) “Priced Schedule of Quantities” shall mean the schedule of quantities duly 
priced with the accepted quoted rates.  

ix) “Notice in writing” or “Written notice” shall mean a notice written, typed or 
in printed character sent (unless delivered personally or otherwise proved to 
have been received) by registered post to the last known private or business 
address or registered office address and shall be deemed to have been received 
when in the ordinary course of post it would have been delivered.  

 

2. SCOPE  

The work consists of Repair and Renovation works at A- 101 Registrar’s    Residence. 
, Jamia Hamdard, New Delhi-62 in accordance with the "drawings" and "schedule 
of Quantities". The Civil work, Sanitary & Plumbing works, etc. are within the scope 
of this tender. It includes furnishing all materials, labour, tools and equipment and 
management necessary for the incidental to the construction and completion of the 
work. All work, during its progress and upon completion, shall conform to the lines, 
elevations and grades as shown on the drawings furnished by the Contractor’s in-

house Architect. Should any detail essential for efficient completion of the work be 
omitted from the drawings and specifications it shall be the responsibility of the 
contractor to inform the University and to furnish and install such detail with 
University concurrence, so that upon completion of the proposed work the same will 

be acceptable and ready for use.  
 
University may in their absolute discretion issue further drawing and /or written 
instructions, details, directions and explanations, which are, hereafter collectively 
referred to as "The "University's instruction" in regard to:  

a) The variation or modification of the design quality or quantity of works or the 
addition or omission or substitution of any work. 

b) Any discrepancy in the drawing or between the schedule of quantities and /or 
drawings and /or specification. 

c) The removal from the site of any defective material brought thereon by the 
contractor and the substitution of any other material thereof. 

d) The demolition removal and/or re-execution of any work executed by the 



contractor/s 
e) The dismissal from the work of any persons employed thereupon. 
f) The opening up for inspection of any work covered up. 

g) The rectification and making good of any defect under clauses hereinafter 
mentioned and those rising during the maintenance period (retention period). 
The contractor shall forthwith comply with and duly execute any work 

comprised in such University's instructions, provided always that verbal instructions, 

direction and explanations given to the contractor or his representative upon the 
works by the University shall if involving a variation be confirmed in writing to the 
contractor/s within seven days. No work, for which rates are not specifically 
mentioned in the priced schedule of quantities, shall be taken up without verifying 
and vetted by the Engineer in-charge of the Project subsequently approved by the 
University. Rates of items not mentioned in the priced schedule of quantities shall 
be fixed by the University as provided in Clause "variation". 
The contractor shall set up a field laboratory with necessary equipments for day to 
day testing of materials like grading of coarse and fine aggregates, silt content and 
bulkage of sand crushing strength of concrete etc. 
Regarding all factory made products for which ISI marked products are available, 
only products bearing ISI marking with due approval of the concerned Engineer-In-
Charge shall be used in the work. Other products should be supplied as per the brand 

name mentioned in the Technical specifications. 
 
 

3. INSPECTION OF WORK 
The proposed work covered under this, during its progress can also be 

inspected by the Competent Authority of the University/Executive Engineer.  
 

4. SUPERINTENDENCE SUPERVISION 
The Contractor shall give all necessary personal Superintendence during the 

execution of the work and this obligation and liability will continue until expiration 
of the maintenance period (Retention Period). The contractor shall also during the 
whole time of work when in progress employ a competent authorized representative 

who shall be constantly in attention at the site while his competent team is at work. 
Any directions, explanations, instructions or notices given by the University to such 
representative shall be deemed to have been given and duly served on the contractor. 
 

5. CHANGES IN THE WORK 



No alteration, omission or variation shall vitiate this contract excepting in case 
the University thinks proper at any time during the progress of the works to make 
any alteration in the kind or quality of the materials to be used there in and shall give 

notice thereof in writing under his hand to the contractor, the contractor shall alter, 
add to or omit from, as the case may require in accordance with such notice but the 
contractor at his own cost shall not do any work extra to or make any alterations or 
additions to or omission from the works or any deviations from any of the provisions 

of the contract, stipulation, specifications or contract drawings without the previous 
consent in writing of the University and the value of such alterations, additions or 
omissions shall, in that case be final and binding as approved by the University 
 

6. SCHEDULE OF QUANTITIES 
The schedule of Quantities/Rates unless otherwise stated shall be deemed to 

have been prepared in accordance with the Method of measurements of work under 
Clause No. 11. Any error in description or in quantity or in omission of items from 
the schedule of quantities/rates shall not vitiate this contract but shall be added to or 
deducted from the contract amount as the case may be. The contractor shall be 
deemed to have satisfied himself before tendering for the work and of the prices 
stated in the Schedule of Quantities and /or the Schedule of Rates and prices, which 
rate and prices shall cover all his obligations under the contract, and all matters and 

things necessary for the proper completion of the work. 
 

7. MEASUREMENT OF WORKS  
The Engineers of the University shall from time to time intimate to the 

contractor that he requires the works to be measured, and the contractor shall 
forthwith attend or send a Qualified representative to assist the concerned Engineer-
In-Charge of the University in taking such measurement and calculations and to 
furnish all particulars or to give all assistance required by either of them. 

Should the contractor not attend or neglect or omit to send such representative 
then the joint measurement taken by the concerned Engineers of the University or a 
representative approved by him shall be "taken to be the correct Measurement of the 
works, such measurement shall be net quantities for the work produced. 

The contractor or his Representatives may at the time of measurement take 
such notes and measurements as he may require All authorized extra works, 
omissions and all variations made without the Architect's knowledge, if 
subsequently sanctioned by him in writing, with the approval of the University shall 

be included in such measurements. The final measurement should be done within 



three months from the date of completion of work jointly by the representative of 
the contractor, concerned Engineers of the University. If the contractor fails to 
comply, the measurements taken by the concerned Engineers will be final. 

 

  8. Failure by Contractors to comply with University’s Engineer in-charge 
of the Project Instructions  

If the contractor after receipt of written notice from the University and 

requiring compliance within ten days fails to comply with such further drawings 
and/or University’s instructions, the University or other person, may employ other 
person to execute and such work whatsoever that may be necessary to give effect 
thereto and pay all cost incurred in connection herewith and same shall be 
recoverable from the contractor by the University on the certificate of the Engineer 
in-charge of the Project as a debt or shall have right to deduct same any moneys due 
or to become due to the contractor. 
 

9. TENDERER SHALL VISIT THE SITE  
Intending tenderer shall visit the site and make himself thoroughly acquainted 

with the local site condition, nature and requirements of the works, facilities of 
transport condition, effective labour and materials, access and storage for materials 
and removal of rubbish. The tenderer shall provide in their tender for cost of carriage, 

freight and other charges as also for any special difficulties and including police 
restriction for transport etc. for proper execution of work as indicated in the 
drawings. The successful tenderer will not be entitled to any claim of compensation 
for difficulties faced or losses incurred on account of any site condition which 
existed before the commencement of the work or which in the opinion of the 
University might be deemed to have reasonably been inferred to be so existing before 
commencement of work. 
 

10. TIME AND PROGRESS CHART 
The contractor shall submit a time and progress chart in a form approved by 

the University within fifteen days from the date of issue of work order. The chart 
shall conform to the dates of commencement and completion. The actual progress 

as compared to this chart will be reviewed and scrutinized periodically by the 
Engineers of the University. The chart shall be updated monthly based on the 
progress made on the work. 

 

11. PERMITS AND LICENCES 



Permits and license for release of materials which are under Government 
control will be arranged by the Contractor. The University will render 
necessary assistance, sign any forms or applications that may be necessary. 

 

12.     QUANTITY OF WORK TO BE EXECUTED 
The quantities shown in the schedule of quantities are intended to cover the 
entire Renovation & Modification of the existing structure indicate in the 

drawings but the University reserves the right to execute only a part or the 
whole or any excess thereof without assigning any reason therefore. 

 

13. OTHER PERSONS ENGAGED BY THE UNIVERSITY 
The University reserves the right to execute any part of the work included in 
this contract or any work which is not included in this contract by other 
Agency or persons and contractor shall allow all reasonable facilities and use 
of his scaffolding for the execution of such work. The main contractor shall 
extend all co-operations in this regard. 

 

14. EARNEST MONEY AND SECURITY DEPOSIT 
The tenderer will have to deposit an amount of Rs. 25,000.00 in the form of 
Bank Draft drawn in favour of Jamia Hamdard at the time of submission of 

tender as an Earnest Money. The Earnest Money of the unsuccessful tenderers 
will be refunded without any interest soon after the decision to award the work 
is taken or after the expiry of the validity period of tender. 
The selected Tender, to whom the contract will be awarded, will have to 
deposit a total amount including earnest money calculated @ 2% of the value 
of accepted tender as initial security deposit. The security deposit will have 
to be made within seven days after the acceptance of his tender. The security 
Deposit will be acceptable in the form of Bank Guarantee in favour of Jamia 
Hamdard in the suitable format which should remain valid up to the 
completion of the project in all respect. 
Failure to deposit the Initial Security Deposit as aforesaid within the specified 

time, the University at his discretion may revoke the letter of acceptance and forfeit 

the Earnest Money deposit furnished along with the tender. 
Apart from 2% initial security deposit made as above, to constitute 5% (five 

percent) retention Money on the value of the work, the amount over the above 2% 
security money already deposited shall be acceptable in the form of Bank Guarantee 

in favour of Jamia Hamdard in the suitable format which should remain valid up to 



the period/s as necessary. 
The entire security deposit (including earnest money furnished with the 

tender), Bank Guarantee at the time of executing agreement and Bank Guarantee 

subsequently deposited to the constitute 5% security deposit shall be held till the 
work is completed in all respect to the full satisfaction of the University’s Engineer 
in-charge of the Project: 50% of the above deposit will be released-after virtual 
completion of work and certification of the final bill and the balance after the expiry 

of the defect liability period. 
The University shall not pay interest on either the Earnest Money or the 

security Deposit. 
All compensation or other sums of money payable by the contractor to Jamia 

Hamdard under the terms of this contract or arising out of statutory obligation may 
be deducted from, or paid by the sale of a sufficient part of his security deposit or 
from any sums which may be due or any become due to the contractor by the Jamia 
Hamdard of any account whatsoever, and in the event of his security deposit, being 
deducted by reason of any such deduction or sale as aforesaid the contractor shall 
within seven days thereafter make good in Bank Draft endorsed as aforesaid any 
sum or sums which may have been deducted from or raised by sale of his security 
deposit or any part thereof. 
 

15. TIME OF COMPLETION/EXTENSION OF TIME & PROGRESS 
CHART 
i) Time of Completion: The entire work is to be completed in all respect within 

the stipulated period. The work shall deem to be commenced within seven 
days from the date of acceptance letter or date of handing over of site, 
whichever is earlier. Time is the essence of the contract and shall be strictly 
observed by the contractor. 
The work shall not be considered as complete until the concerned Engineers 
of the University have certified in writing that this has been completed and 
the Defects Liability period shall commence from the date of such certificate. 

ii) Extension of Time: If in the opinion of the concerned Engineer-In-Charge of 
the University the works be delayed (a) by reason of any exceptionally 

inclement weather/calamities, or (b) by reason of instructions from the 
University in consequence of proceedings taken or threatened by or disputes, 
with adjoining or neighboring owners or (c) by the works, or delay of other 
contractors or tradesmen engaged or nominated by the University and not 

referred to in the specification or (d) by reason of authorized extra and 



additions or (e) by reason of any combination of workmen or strikes or lock-
down affecting any of the building or trades or (f) from other causes which 
the University may consider are beyond the control of the contractor, the 

University at the completion of the time allowed for the contract shall make 
fair and reasonable extension of time for completion in respect therefore. In 
the event of the University failing to give possession of the site upon the day 
specified above the time of completion shall be extended suitably. 

In case of such strikes or lock-downs, as are referred to above, the contractor 
shall, immediately give the University, written notice thereof. Nevertheless, 
the contractor shall use his best endeavors to prevent delay and shall do all 
that may be reasonably required, to the satisfaction of the University to 
proceed with the works and on his doing so that it will be ground of 
consideration by the University for an extension of time as above provided. 
The decision of the University as to the period to be allowed for an extension 
of time for completion hereunder (which decision shall be final and binding 
on the contractor) shall be promulgated at the conclusion of such strike or 
lock-down and the University shall then, in the event of an extension being 
granted, determine and declare the final completion date. 

iii) Progress of work: During the period of construction the contractor shall 
maintain proportionate progress on the basis of a program chart submitted by 

the contractor immediately before commencement of work and agreed to by 
the University. Contractor should also include planning for procurement of 
scarce material well in advance and reflect the same in the program chart so 
that there is no delay in completion of the project. 

 
 
16. CLEARING SITE AND SETTING OUT WORKS 

The site shown on the plan shall be cleared of all obstructions, loose stone, 
and materials rubbish of all kinds. All holes or hollows whether originally existing 
or produced by removal or loose stone or materials shall be carefully filled up with 
earth well rammed and leveled off as directed at his own cost. 
The contractor shall set out the works and shall be responsible for the true and perfect 

setting out of the work and for the correctness of the positions, levels, dimensions 
and alignment of all parts thereof. If at any time, any error shall appear during the 
progress of any part of the work irrespective of the fact that the layout had been 
approved by the University; the contractor shall at his own expenses rectify such 

error, if called upon to the satisfaction of the University. The contractor shall further 



set out the works to the alternative position at the site until one is finally approved 
and the rates quoted in his tender should include for this and no extra charge on this 
account will be entertained. 

 
 

17. ACCESS 
Any authorized representative of the University shall at all reasonable times 

have free access to the works and/or to the workshops, factories or other places 
where materials are being prepared or constructed for the work and also to any place 
where the materials are lying or from where they are being obtained, and the 
contractor shall give every facility to the University or their representatives 
necessary for inspection and examination and test of the materials and workmanship. 
Except the representatives of the University, no person shall be allowed at any time 
without the written permission of the University/authorized representative of the 
University. 

 
18. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF 
MATERIALS 
 All the works specified and provided in the specifications or which may be 
required to be done in order to perform and complete any part thereof shall be 

executed in the best and most workmanlike manner with materials of the best and 
approved quality of the respective kinds in accordance with the particulars contained 
in and implied by the specifications and as represented by the drawings or according 
to such other additional particulars and instructions as may from time be given by 
the University during the execution of the work, and to his entire satisfaction. 
If required by the University the contractor shall have to carry out tests on materials 
and workmanship in approved materials testing laboratories or as prescribed by the 
University at his own cost to prove that the materials etc. under test conform to the 
relevant I.S. Standards or as specified in the specifications. The necessary charges 
for preparation of mould (in case of concrete cube) transporting, testing etc. shall 
have to be borne by the contractor. No extra payment on this account should in any 
case be entertained. All the materials (except where otherwise described) stores and 

equipment required for the full performance of the work under the contract must be 
provided through GST and other charges and must be the best of their kind available 
and the contractor must be entirely responsible for the proper and efficient carrying 
out of the work. The work must be done in the best workmanlike manner. Samples 

of all materials to be used must be submitted to the University when so directed by 



the University and written approval from University must be obtained prior to 
placement of order. 

During the inclement weather the contractor shall suspend concreting and 

plastering for such time as the University may direct and shall protect from injury 
all work when in course of execution. Any damage (during constructions) to any part 
of the work for any reasons due to rain, storm, or neglect of contractor shall be 
rectified by the contractor in an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lockouts or any other 
cause, the contractor shall take all precautions necessary for the protection of work 
and at his expenses shall make good any damage arising from any of these causes. 

The contractor shall cover up and protect from damage, from any cause, all 
new work and supply all temporary/doors, protection to windows, and any other 
requisite protection for the execution of the work whether by himself of special 
tradesmen or nominated sub-contractor and any damage caused must be made good 
by the contractor at his own expenses. 
 

19.  REMOVAL OF IMPROPER WORK 
The University shall during the progress of the work have power to order in 

writing from time to time the removal from the work within such reasonable time to 
times as may be specified in the order of any materials which in the opinion of the 

University are not in accordance with specification or instructions, the substitution 
or proper re-execution of any work executed with materials or workmanship, not in 
accordance with the drawings and specifications or instructions. In case the 
contractor refuses to comply with the order, the University shall have the power to 
employ and pay other agencies to work and all expenses consequent thereon or 
incidental thereto as certified by the University shall be borne by the contractor or 
may be deducted from any money due to or that may become due to the contractor. 
No certificate which may be given by the Architect shall relieve the contractor from 
his liability in respect of unsound work or bad materials. 
 

20. SITE ENGINEER 
The term "Site Engineer" shall mean the person appointed and paid by the 

University to supervise the work and taking the measurements of work done. The 
contractor shall afford the site Engineers’ every facility and assistance for examining 
the works and materials and for checking work and materials. The site Engineer shall 
have no power to revoke, alter, enlarge or relax any requirements of the contractor 

or to sanction any day work, additions, alternations, deviations or omissions or any 



extra work whatever, except in so far as such authority may be specially conferred 
by a written order of the University. 

The Site Engineer shall have power to give notice to the contractor or his 

foreman, of non-approval of any work or materials and such work shall be suspended 
or the use of such materials shall be discontinued until the decision of the University 
is obtained. The work will from time to time be examined by the concerned 
Engineer-In-Charge from the University and the site Engineer. But such examination 

shall not in any way exonerate the contractor from the obligation to remedy any 
defects which may be found to exist at any stage of the work or after the same is 
complete. Subject to the limitations of this clause the contractor shall take 
instructions only from the Architect concerned Engineer-In-Charge. 
 
 

21. INSURANCE  
Unless otherwise instructed the contractor shall insure the works and keep 

them insured until the virtual completion of the contract against loss or damage by 
fire and/or earthquake, flood. The insurance must be placed with a company 
approved by the University in the joint names of the University and the contractor 
for such amount and for any further sum if called to do so by the University, the 
premium of such further sum being allowed to the contractor as an authorized extra. 

The contractor shall deposit the policy and receipt for premium paid with the 
University within 21 (twenty one) days from the date of issue of work order unless 
otherwise instructed. In default of the contractor insuring as provided above, the 
University on his behalf may so insure and may deduct the premiums paid from any 
money due, or which may become due to the claim under the policy is settled or the 
work reinstated by the Insurance Company should they elect to do so, proceed with 
due diligence with the completion of the works in the same manner as though the 
fire has not occurred and in all respects under the conditions of the contract. The 
contractor in case of rebinding or reinstatement after fire shall be entitled to 
extension of time for completion as the University may deem fit. 

 
22. ACCOUNTS RECEIPTS & VOUCHERS 

The contractor shall, upon the request of the University furnish them with all 
the invoices, accounts, receipts and other vouchers that they may require in 
connection with the works under this contract. If the contractor shall use materials 
less than what is required under the contract, the value of the difference in the 

quantity of the materials he was required to use and that he actually used shall be 



deducted from his dues. The decision of the University shall be final and binding on 
the contractor as to the amount of materials the contractor is required to use for any 
work under this contract. 

 

23. Payments  
The final bill shall be submitted by the contractor within one month of the 

date fixed for completion of the work or of the date of certificate of completion 

furnished by the site Engineers/concerned Engineer-In-Charge and payment shall be 
made within three months. 

The concerned Engineer-In-Charge of the University shall verify and certify 
after scrutiny of the contractor's bill stating the amount due to the contractor from 
the University and the contractor shall be entitled to payment thereof. 

Full and final payments will be made after completion of the work 
withholding the security, TDS and 0.25% of the billed amount towards JHRW.  

 
 

24. VARIATION/DEVIATION 
The price of all such additional items/non-tendered items will be worked out 

on the basis of rates quoted for similar items in the contract wherever existing or on 
engineering rate analysis based on prevalent fair price of labour, material and other 

components as required as per the details hereinafter. The tender rates shall hold 
good for any increase or decrease in the tendered quantities up to variation of 25%. 
For variation beyond 25%, the rate for the respective item may be reviewed by the 
University. 

No claim for an extra shall be allowed unless it shall have been executed by 
the authority of the University as herein mentioned. Any such extra is herein referred 
to as an authorised extra. No variations, i.e. additions, omissions or substitutions 
shall vitiate the contract. 

The rates of items not included in the schedule of quantities shall be settled 
by the Engineer in-charge of the Project in accordance with the following rules: 

a) If the rates for the additional, altered or substituted works are specified in 
the contract for the work, the contractor is bound to carry out the additional, altered 

and substituted works at the same rates as are specified in the contract for the work. 
b) If the rates for the additional, altered or substituted works are not 

specifically provided in the contract for the work, the rates will be derived from the 
rates for a similar class of work as are specified in the contract for the work. 

c) If the rates for the additional, altered or substituted work cannot be 



specified in the sub-clause (a) (b) above, the rates shall be derived on the basis of 
cost of materials and labour (rates for materials and labour will be as per the 
prevalent market rates for the same) plus 15% to cover overheads, supervision and 

profit etc. 

 
 

25. CLEARING SITE ON COMPLETION 
On completion of the works, the contractor shall clear away and remove from 

the site all constructional plant, surplus materials, rubbish and temporary works of 
every kind and leave the whole of the site and the works clean and in a workmanlike 
condition to the satisfaction of the University. 

 

26. DEFECT AFTER COMPLETION  
The contractor shall make good at his own cost and to the satisfaction of the 

University all defects, shrinkage, settlements or other faults which may appear 
within 12 months after completion of the work. In default, the University may 
employ and pay other persons to amend and make good such damages, losses and 
expenses consequent thereon or incidental, thereto shall be made good and borne by 
the contractor and such damages, loss and expenses shall be recoverable from him 
by the University or may be deducted by the University, in lieu of such amending 

and making good by the contractor, deduct from any money due to the contractor a 
sum equivalent to the cost of amending such work and in the event of the amount 
retained being insufficient, recover that balance from the contractor from the amount 
retained under Clause No. 20 together with any expenses the University may have 
incurred in connection therewith. 

 

27. CONCEALED WORK 
The contractor shall give not less than 5 days notice to the University 

whenever any work is to be buried in the earth, concrete or in the bodies of walls or 
otherwise becoming inaccessible later on, in order that the work may be inspected 
and correct dimensions taken before such burial, in default whereof the same shall, 
at the opinion of the University be either opened up for measurement the contractor's 

expenses or no payment may be made for such materials. Should any dispute or 
differences arise after the execution of any work as to measurements etc or other 
matters which cannot be conveniently tested or checked, the notes of the University 
shall be accepted as correct and binding on the contractor. 

 



28. ESCALATION 
The rate quoted shall be the final and firm throughout the tenure of the 

contract (including extension of time, if any, granted) and will not be subject to any 

fluctuation due to increase in cost of materials, labour, GST, etc. 
 

29.  IDLE LABOUR 
Whatever the reasons may be, no claim for idle labour, additional 

establishment cost of hire and labour charges of tools and plants would be 
entertained under any circumstances. 

 

30. SUSPENSION 
If the contractor except on account of any legal restraint upon the University 

preventing the continuance of the work or in the opinion of the University shall 
neglect or fail to proceed with due diligence in the performance of his part of the 
contract if he shall more than once make default, the University shall have the power 
to give notice in writing to the contractor requiring the work be proceeded within a 
reasonable manner and with reasonable despatch, such notice purport to be a notice 
under this clause. 

After such notice shall have been given the contractor shall not be at liberty 
to remove from the site of the works or from any ground contiguous thereto any 

plant or materials to subsist from the date of such notice being given until the notice 
shall have been complied with. If the contractor shall fail for 7 (seven) days after 
such notice has been given to proceed with the works as therein prescribed, the 
University may proceed as provided as provided in c1ause 49 (Termination of 
contractor by University). 

 

31. TERMINATION OF CONTRACT BY UNIVERSITY 
If the contractor being a company go into liquidation whether voluntary or 

compulsory or being a firm shall be dissolved or being an individual shall be 
adjudicated insolvent or shall make an assignment or a composition for the benefit 
of the greater part, in number of amount of his creditors or shall enter into a Deed or 
arrangement with his creditors, or if the Official Assignee in insolvency, or the 

Receiver of the contractor in insolvency, shall repudiate the contractor if a Receiver 
of the contractor's firm appointed by the court shall be unable within seven days after 
notice to him requiring him to do so, to show to the reasonable satisfaction of the 
University that he is able to carry out and fulfill the contract, and if so required by 

the University to give reasonable security therefore or if the contractor shall suffer 



execution to be issued, or shall suffer assign charge or encumber this contract or any 
payments due or shall neglect or fail to observe and perform all or any of the acts 
matters of things by this contract, to be observed and performed by the contractor 

within three clear days after the notice shall have been given to the contractor in 
manner hereinafter mentioned requiring the contractor to observe or workmanship 
in carrying on the works, or shall in the opinion of the University not exercise such 
diligence and make such due progress as would enable the work to be completed 

within due time agreed upon and shall fail to proceed to the satisfaction of the 
University after three clear days notice requiring the contractor so to do shall have 
been given to the contractor as herein after mentioned, or shall abandon the contract, 
then and in any of the said cases, the University may notice in writing to the effect 
as herein after mentioned, but without thereby affecting the powers of the University 
of the obligations and liabilities of the contractor the whole of which shall continue 
in force as fully as if the contract, had not been so determined and as if the works 
subsequently executed had been executed by or on behalf of the contractor (without 
thereby creating any trust in favour of the contractor) further the University or his 
representatives, or servants, any enter upon and take possession of the work and all 
plants, tools, scaffoldings, sheds, machinery, steam and other power, utensils and 
materials lying upon premises or the adjoining lands or roads and sell the same as 
his own property ~r may employ the same by means of this own servants and 

workman in carrying on and completing the work or by employing any other 
contractors or other persons or person to complete the works, and the contractor shall 
not in any way interrupt or do any act, matter or things to prevent or hinder such 
other contractors or other persons or person employed from completing and finishing 
or using the materials and plants for the works when the works shall be completed, 
or as soon thereafter as conveniently may be, the University shall give notice in 
writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do so within a period of 14 days after receipt by him the University 
may sell the same by public Auction and shall give credit to the contractor for the 
amount so realised. Any expenses or losses incurred by the University in getting the 
works carried out by other contractors shall be adjusted against the amount payable 
to the contractor by way of selling his tools and plants or due on account of work 

carried out by the contractor prior to engaging other contractors or against the 
security Deposit. 

 
32. VALIDITY OF PRICE 

The contractor shall have no right to ask for alteration of the rates, terms and 



conditions quoted by the contractor and shall be final and to be subsisting and valid 
for execution of the work. 

 

33. LOWEST TENDER 
The University shall have the right to reject any or all the tenders and will not 

be bound to accept the lowest or any tender and the tenderer or tenderers shall have 
no right to question the acts of the University in this respect. 

 
34. WATER SUPPLY, LATRINE ETC 

The selected tender shall make his own arrangements at his own costs for the 
supply of approved quality water required for construction and for drinking purposes 
and shall provide at his own costs all tubes, tanks, fittings and temporary plumbing 
works required and on completion of the works, shall remove all temporary 
appliance and make good any work disturbed for making such arrangements to the 
satisfaction of the owner. 
 

35. POWER 
The contractor shall make his own arrangements for power and supply system 

for driving plant or machinery for the work and for lighting purpose at his own cost. 
The cost for running and maintenance of the plants are to be included in his tender 

prices. He shall pay all fees and charges legally demandable and include the same in 
his tendered rates and hold the University free from all such costs. Contractor will 
pay against the consumed Electrical energy charges as per sub-meter reading, as and 
when asked/raised by the University.  
 

36. METHOD OF MEASUREMENT 
a: Unless otherwise mentioned in the Schedule of Quantities measurement 

will be on the net quantities or work produced in accordance with upto date rules 
laid down by the Indian Standard Institution(as per SP 27 1987). In the event of any 
dispute with regard to the measurement of the work executed, the decision of the 
University shall be final and binding on the contractor. 

b: The rates quoted by the tenderer shall include for all heights. 

 

37. ACTION WHERE NO SPECIFICATION 
In the case of any class of work for which there is no such specification in 

Technical specification, such work shall be carried out in accordance with the I.S. 

Specification, and then in such case the work shall be carried out in all respects in 



accordance with the instructions and requirements of the concerned Engineer-In-
Charge. 
 

 
38. LIQUIDATED DAMAGES 

Should the work be not completed to the satisfaction of the University’s 
Engineer in-charge of the Project within the stipulated period, the contractor shall be 

bound to pay to the University's sum Calculated as given below by way of liquidated 
damages and not as penalty during which the work remains uncommenced or 
unfinished after the expiry of the completion date.  

 
a) For contractor having time for 
completion 6 months and less. 

 1% of the estimated amount shown in the 
tender per week subject to a ceiling of 
10% of the accepted contracted sum. 
 

b) For contractors having in the time 
of completion exceeding 6 months 
but not exceeding 2 years (24 
months). 

 0.50% of the estimated amount shown in 
the tender per week subject to a ceiling 
of 7.5% of the accepted contracted sum.  
 

c) For contracts having time for 

completion in excess of 2 years. 

 0.25% of the estimated amount shown in 

the tender per week subject to a ceiling 
of 5% of the of the accepted contracted 
sum. 

39. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED 
In any case in which under any clause or clauses of this contract, the 

contractor shall have rendered himself liable to pay compensation amounting to the 
whole of his security deposit (whether paid in one sum or deducted by installments) 
the University shall have power to adopt any of the following courses as they may 
deem best suited to the interest of the University:  

a) To rescind the contract (of which rescission notice in writing to the 
contractor under hand of the University through Architect shall be conclusive 
evidence), and in which case the security deposit of the contractor shall stand 

forfeited and be absolutely at the disposal of the University. 
b) To employ labour paid by the University and to supply materials to carry 

out the work, or any part of the work, debiting the contractor with the cost of the 
labour and price of material (of the amount of the which cost and price of a certificate 

of the University shall be final and conclusive against the contractor) and crediting 



him with the value of the work done, in all respects in the same manner and at the 
same rates as if it had been carried out by the contractor under the terms of this 
contract the certificate of University as to the value of the work done, shall be final 

and conclusive against the contractor. 
c) To measure up the work of the contractor, and to take such part thereof as 

shall be unexecuted, out of his hands, and to give it to another contractor to complete 
in which case any expenses which may be incurred in excess of the sum which would 

have been paid to the original contractor, if the whole work had been executed by 
him (of the amount of which excess the certificates in writing of the University shall 
be final and conclusive) shall be borne and" paid by the original contractor and may 
be deducted from any money due to him by the University under the contract of 
otherwise, or from his security deposit or the proceeds of sale thereof, or a sufficient 
part thereof. 

In the event of any above courses being adopted by the University the 
contractor shall have no claim to compensation for any loss sustained by him reasons 
of his having purchased or procured any materials or entered into any engagements, 
or make any advances on account of, or with a view to the execution of the work or 
the performance of the contract. And in case the contract shall be rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum 
or any work thereto for actually performed under this contract, unless, and until the 

University will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so 
certified. 
 

40. NO COMPENSATION FOR ALTLERATION IN OR RESTRICTION 
OF WORK TO BE CARRIED OUT 
If at any time after the commencement of the work, the University shall for any 
reason whatsoever not require the whole work thereof as specified in the tender to 
be carried out the University shall give notice in writing of the fact to the contractor 
who shall have no claim to any payment or compensation whatsoever on account of 
any profit or advantage with which he might have derived from the execution of the 
work in full, but which he did not derive in consequence of the full amount of the 

work not having been carried out; neither shall he have any claim for compensation 
by reason of any alterations having been made in the original specification, drawing, 
designs and instructions which shall involve any curtailment of the work as 
originally contemplated. 

 



41. GUARANTEE FOR THE SPECIALISED WORKS 
The contractor shall submit a Performance Guarantee from the Specialised 

Agency for specialized works like, Plumbing, waterproofing treatment, 

toilets/baths., terrace slab etc. and all inclusive items is provided in the tender for the 
works without giving detailed specifications. The specialised works are being 
executed through respective Specialised Agency by the Main Contractor after the 
specified Employments are duly approved by the University’s Engineer in-charge of 

the Project. The Main contractor is bound to furnish this Guarantee to the University 
as the University as the main contractor is equally responsible for the performance 
of the Specialist Firm. Main Contractor will also provide separate Guarantee for the 
similar works undertaken directly by them.  

 
42.  METHOD TO QUOTE RATES 
A tenderer is to quote rate in ink in both words and figures in English. In case of any 
variation the rates quoted in words in the original copy of the tender shall only be 
valid. The tender shall be clearly and legibly written and whole writing must be by 
the hand of the person signing the tender and with the same pen and ink. Failure to 
do so may invalidate the tender. Erasing or overwriting shall not be allowed. 
Corrections in the tender should be avoided and if this becomes unavoidable, the 
entire rate (and not a portion only) shall be scored out and signed (not simply 

initialed) by the tenderer as token of such cancellation. A fresh rate in specified 
manner shall them be correctly written. Wherever the rates quoted are in rupees the 
word only should be invariably added after amount in words, found in the copies of 
tenderers, the rates mentioned in words in the tender copy marked "original" will 
only be considered. 
 
 
 

43. AGREEMENT 
The successful contractor will be required to enter into an agreement in 

accordance with the Draft Agreement form enclosed & the schedule of conditions 
within 15 days from the date of the contractor is advised by the University that his 

tender has been accepted and he shall pay for all stamps & legal expenses incidental 
thereto. However, the written acceptance by the University of a tender will constitute 
a binding contract between the University and the person so tendering whether such 
formal agreement is or is not subsequently executed. 

 



 
 
44. ARBITRATION 

All disputes or differences of any kind whatsoever which shall at any time 
arise between the parties hereto touching or concerning the works or the execution 
or maintenance thereof of this contract or the rights touching or contract or the 
construction remaining in operation or effect thereof or to the rights or liabilities of 

the parties or arising out of or in relation thereto whether during or after 
determination, foreclosure or breach of the contract (other than those in respect of 
which the decision of any person/persons is by the contract expressed to be final & 
binding) shall after written notice by either party to the contract to the other or them 
and to the Appointing Authority who shall be appointed for this purpose by the 
University be referred for adjudication to a sole Arbitrator to be appointed as 
hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above, the 
Appointing Authority will send within thirty days of receipt by him of the written 
notice aforesaid to the contractor sole arbitrator, who shall be unconnected with the 
organization for which the work is executed from the following categories of 
Arbitrators: 
1. Retired High Court/Supreme Court Judges, who have experience in handling 

Arbitration cases. 
2. Member of the Council of Arbitrations. 
3. Fellow of the Institution of Engineers. 
4. Eminent Retired Chief Engineers from State/Central P.W.D./Public Sector 

undertakings of good reputation and integrity. 
5. Fellow of the Indian Institute of Architect. 

The contractor shall on receipt by him of the names as aforesaid, select anyone 
of the persons named to be appointed as a sole Arbitrator and communicate his name 
to the Appointing Authority within thirty days of receipt of the names. The 
Appointing Authority shall there upon without any delay appoint from the above 
person as a sole arbitrator. If the contractor fails to communicate such selection as 
provided above within the period specified the Appointing Authority shall make the 

selection and appoint the selected person as the Sole Arbitrator. 
If the Appointing Authority fails to send to the contractor the name of the 

arbitrator within the stipulated period, the contractor shall send to the Appointing 
Authority a name of the arbitrator from the above mentioned 5 categories of 

Arbitrators who shall be unrelated in whatsoever manners with either of the parties. 



The appointment authority shall on receipt by him of the names of aforesaid select 
any one of the persons named and appoint him/her as the sole Arbitrator. If the 
Arbitrator so appointed is unable or unwilling to act or resigns from his appointment 

or vacates his office due to any reason whatsoever another sole Arbitrator shall be 
appointed as aforesaid. 

The work under the Contract shall, however, continue during the arbitration 
proceedings and no payment due or payable to the contractor shall be withheld 

account of such proceedings.  
The Arbitrator shall be deemed to have entered on the reference on the date 

he issues notice to both the parties fixing the date of the first hearing. 
The Arbitrator may from time, to time with the consent of the parties, enlarge 

the time for making and publishing the award. 
The Arbitrator shall give a separate award in respect of each disputes or difference 
referred to him. The Arbitrator shall decide each dispute in accordance with the 
terms of the contract and give a reasoned award. The seat and venue of arbitration 
proceedings shall be New Delhi only. The award of the Arbitrator shall be final and 
binding on both parties. 
It is also a term of the contract that if contractor (s) do/does not make any demand 
for arbitration in respect of any claim(s) within 90 days of receiving intimation from 
University that the bill after due verification is passed for payment of a lesser 

amount, or otherwise the contractor's right under this agreement to refer to 
arbitration shall be deemed to have been forfeited and University shall be relieved 
and discharged of their liability under this agreement in respect of such claim(s). 
Further it is agreed that for the purpose of this clause, such notice is deemed to have 
been received by the contractor(s) within 2 days of posting of the letter by University 
or when delivered by hand immediately after receipt thereof by the contractor (s), 
whichever is earlier. Further a letter signed by the officials of University that the 
letter was so posted to the contractor(s) shall be conclusive. 
 
Subject to aforesaid the provisions of the Arbitration Act or any statutory 
modification or re-enactment thereof and the rules made there under, and for the 
time being enforce, shall apply to the Arbitration proceeding for the purpose of this 

clause. 

 
 
 

45. DECLARATION  



I/We have inspected the site of works and have made me/us fully acquainted 
with the local conditions in and around/vicinity of the sites of works. I/We hereby 
declare that I/We have gone through the conditions laid down in the Notice Inviting 

Tender, General Condition of Contract, Technical specifications and understood the 
same and on the basis of the same I/We quoted our rates in the schedule of quantities 
attached with the tender documents. I/We shall also uniformly maintain such 
progress with the work, as may be directed by the University to ensure completion 

of same within the target date as mentioned in the tender documents that after 
completion of said work, a completion certificate will be issued by the University 
for the full and final works completed, remaining or incompleted works (in any), and 
in relation to this the full and final payments made, remaining, if any. Henceforth, 
the parties after the issuance of completion certificate and after passing of 30 days 
shall have no complaints against each other, “whatsoever”.    
 
 

Witness: Signature of Tenderer  
 Address:  
 
 
 Date: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



LIST OF APPROVED MAKES  
CIVIL WORK  

S. No. Description Approved Brand/Manufacturer 
1. Cement  A.C.C., L&T, Raymond Cement, Birla-Maihar. 

2. Reinforcing Steel Tisco, Sail, BSNL or any other ISI approved 

manufacturer. 

3. Vitrified Tiles  (Double 

charged with nano finish)  

 Kajaria, or equivalent of approved make  approved 

by Engineer In-charge 

4. Glazed Ceramic Tiles-Floor ( 

Anti-skid ) & Dado 

Kajaria,  or equivalent approved make and approved 

by Engineer In-charge 

5. Flush Door Shutters & 

Plywood.` 

National Plywood Industries Ltd., 

Kitply Industries Ltd.,  

Green Ply Industries Ltd., 

Duro, Century.  

6. Mortice Lock & Handles Harrison, Link, Door Set or equivalent as approved by 

the Engineer in-charge. 

7. Water Proofing Compound  Patent Product of Snowcem India, Chemseal, 

Vam Organics, Cico, or equivalent make. 

9. Synthetic Enamel Paints, 

Distemper  

ICI, Berger Paints (India) Ltd., Jenson & Nicholson 

(India) Ltd., Asian Paints Ltd., Shalimar Nerolac. 

10. Water Proof Cement Paint Berger, Asian, Nerolac or equivalent approved 

quality. 

11. Glazing  St. Gobain, Modifloat, M/s Triveni Glass or 

equivalent of approved quality. 

12. Door Closer  Godrej, Hettich, Ebco, Ozone or equivalent approved 

make. 

13 Lamination Greenlam, Marino, Century or equivalent as approved by 
the Engineer in-charge. 

14 Polymer Adhesive  for fixing 
tiles  

Laticrete  315 plus  (Laticrete 290) 

 
 
 
 
 
 
 



LIST OF APPROVED MAKES OF MATERIALS 
Plumbing Work 

SI. 
No.       

    Materials No. Brand Name                                                           

1. Vitreous china sanitary ware    Jaquar  & Hindware 

2. CP fittings                                                                  Jaquar,  

3. CP accessories                                                          Akoi, Essco, Jaquar, Parko 

4. Soil, waste, vent pipes &, fittings Prince, Supreme 

5. Water Supply CPVC pipes                                                           Asterial 

6.  CPVC gate valves        Asterial 

7. Vanity  Mercato( MR -2152032) 

       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



B.O.Q 

Name of Work :-Repair and Renovation  works at A- 101  Registrar’s Residence. 

S.No  Description of work   Qty    Unit    Rate    Amount   

1 Providing and laying in position cement concrete of specified 
grade excluding the cost of centering and shuttering - All work up 
to plinth level   1:4:8( 1 Cement: 4 coarse sand (zone 
sources : 8 graded stone aggregate 40 mm nominal size derived 
from natural sources) 

      
0.75  

 cum       

2 Reinforced cement concrete work in beams, suspended floors, 
roofs having slope up to 15° landings, balconies, shelves, chajjas, 
lintels, bands, plain window sills, staircases and spiral stair cases 
above plinth level up to floor five level, excluding the cost of 
centering, shuttering, finishing and reinforcement with 1:1.5:3 (1 
cement : 1.5 coarse sand(zone-III) derived from natural sources : 
3 graded stone aggregate 20 mm nominal size derived from natural 
sources).  

    
0.034  

 cum       

3 Centering and shuttering including strutting, propping etc. and 
removal of form for Suspended floors, roofs, landings, balconies 
and access platform  

      
0.60  

 sqm       

4 Steel reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all complete upto 
plinth level. Cold twisted bars 

    
12.00  

  kg       

5 Brick work with common burnt clay F.P.S. (non modular) bricks 
of class designation 7.5 in superstructure above plinth level up to 
floor V level in all shapes and sizes in : 
Cement mortar 1:6 (1 cement : 6 coarse sand) 

      
0.60  

 Cum      

6 Half brick masonry with common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5 in superstructure above plinth level 
up to floor V level. Cement mortar 1:4 (1 cement :4 coarse sand) 

      
8.00  

  sqm       

7 Extra for providing and placing in position 2 Nos 6mm dia. M.S. 
bars at every third course of half brick masonry.   

      
8.00  

 sqm      

8 Providing and fixing 18 mm thick gang saw cut, mirror polished, 
premoulded and prepolished, machine cut for kitchen platforms, 
vanitycounters, window sills, facias and similar locations of 
required size, approved shade, colour and texture laid over 20 mm 
thick base cementmortar 1:4 (1 cement : 4 coarse sand), joints 
treated with white cement, mixed with matching pigment, epoxy 
touch ups, including rubbing, curing,moulding and polishing of 
edges to give high gloss finish etc. complete at all levels. Granite 
stone slab of colour black, Cherry/Ruby red Area of slab over 0.50 
sqm  

      
0.70  

 sqm       



9 Providing edge moulding to 18 mm thick marble stone counters, 
Vanities etc., including machine polishing to edge to give high 
gloss finish etc. complete as per design approved by Engineer-in-
Charge. 
Granite work  

      
1.50  

 metre      

10 Extra for fixing marble /granite stone, over and above 
corresponding basic item, in facia and drops of width upto 150 mm 
with epoxy resin based adhesive, including cleaning etc. complete.  

      
1.50  

 metre       

11 Extra for providing opening of required size & shape for wash 
basin/ kitchen sink in kitchen platform, vanity counter and similar 
location in marble/ Granite/ stone work, including necessary holes 
for pillar taps etc. including moulding, rubbing and polishing of 
cut edges etc. complete.  

      
1.00  

 each       

12  Providing and fixing Ist quality ceramic glazed wall tiles of size 
300x600 mm conforming to IS: 15622 (thickness to be specified 
by the manufacturer), of approved make, in all colours, shades 
except burgundy, bottle green, black of any size as approved by 
Engineerin- Charge, in skirting, risers of steps and dados, over 12 
mm thick bed of cement mortar 1:3 (1 cement : 3 coarse sand) and 
jointing with grey cement slurry @ 3.3kg per sqm, including 
pointing in white cement mixed with pigment of matching shade 
complete. Kajaria make of size 300x600 mm 

    
80.00  

 Sqm      

13 Providing wood work in frames of doors, windows, clerestory 
windows and other frames, wrought framed and fixed in position 
with hold fast lugs or with dash fasteners of required dia & length 
(hold fast lugs or dash fastener shall be paid for separately). 
Second class teak wood 

      
0.10  

 Cum      

14 Providing and fixing ISI marked flush door shutters conforming to 
IS : 2202 (Part I) non-decorative type, core of block board 
construction with frame of 1st class hard wood and well matched 
commercial 3 ply veneering with vertical grains or cross bands and 
face veneers on both faces of shutters: 
35 mm thick including ISI marked Stainless Steel butt hinges with 
necessary screws 

      
9.00  

 Sqm      

15 Providing and fixing aluminium die cast body tubular type 
universal hydraulic door closer (having brand logo with ISI, IS : 
3564, embossed on the body, door weight upto 35 kg and door 
width upto 700 mm), with necessary accessories and screws etc. 
complete. Door set make 

      
5.00  

 Each      

16 Providing and fixing fly proof stainless steel grade 304 wire 
gauge, to windows and clerestory windows using wire gauge with 
average width of aperture 1.4 mm in both directions with wire of 
dia. 0.50 mm all complete. With 2nd class teak wood beading 
62X19 mm 

    
21.00  

 Sqm      

17 Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand : 4 
graded stone aggregate) finished with a floating coat of neat 
cement, including cement slurry, but excluding the cost of nosing 
of steps etc. complete. 40 mm thick with 40 mm nominal size stone 
aggregate 

    
10.00  

 Sqm      



18  Providing and laying rectified Glazed Ceramic floor tiles (anti 
skid) of size 300x300 mm or more (thickness to be specified by 
the manufacturer), of 1st quality conforming to IS : 15622, of 
approved make, in colours White, Ivory, Grey, Fume Red Brown, 
laid on 20 mm thick cement mortar 1:4 (1 Cement: 4 Coarse sand), 
jointing with grey cement slurry @ 3.3 kg/ sqm including grouting 
the joints with white cement and matching pigments etc., 
complete. Kajaria make (non skid)  

    
52.00  

 Sqm      

19 12 mm cement plaster of mix : 
1:6 (1 cement: 6 fine sand) 

    
18.00  

 Sqm      

20 15 mm cement plaster on rough side of single or half brick wall of 
mix: 
 1:6 (1 cement: 6 coarse sand) 

    
12.00  

 Sqm      

21 Renewing glass panes, with wooden fillets wherever necessary: 
Float glass panes of nominal thickness 5 mm (weight not less than 
12.5kg/sqm) 

      
1.50  

 Sqm      

22  Taking out existing wooden door shutter, repair by cutting, 
painting etc. and refixing of repaired door shutters to existing door 
frames, including replacement of hinges with screws, etc. as 
required, all complete as per the direction of the Engineer-in-
charge. 

    
13.00  

  each       

23 Demolishing cement concrete manually/ by mechanical means 
including disposal of material within 50 metres lead as per 
direction of Engineer - in - charge. 
 Nominal concrete 1:3:6 or richer mix (i/c equivalent design mix) 

      
0.40  

 cum      

24 Demolishing R.C.C. work manually/ by mechanical means 
including stacking of steel bars and disposal of unserviceable 
material within 50 metres lead as per direction of Engineer - in- 
charge. 

      
0.40  

  cum       

25 Extra for cutting reinforcement bars manually/ by mechanical 
means in R.C.C. or R.B. work (Payment shall be made on the cross 
sectional area of R.C.C. or R.B. work) as per direction of 
Engineer- in- charge.  

      
4.00  

 sqm      

26 Demolishing brick work manually/ by mechanical means 
including stacking of serviceable material and disposal of 
unserviceable material within 50 metres lead as per direction of 
Engineer-in-charge. 
 In cement mortar 

      
0.25  

 Cum      

27 Dismantling tile work/ Mosaic  in floors and dados  laid in cement 
mortar including stacking material within 50 metres lead. 
For thickness of tiles 10 mm to 25 mm 

    
76.00  

 Sqm      

28 Disposal of building rubbish / malba /construction waste materials 
and soil etc. similar unserviceable, dismantled or waste materials 
by mechanical means, including loading, transporting, unloading 
to approved municipal dumping ground or as approved by 
Engineer-in-charge, beyond 50 m initial lead, for all leads 
including all lifts involved.(within campus primises) 

    
10.00  

 cum       



29 Providing and fixing 600x450 mm beveled edge mirror of superior 
glass (of approved quality) complete with 6 mm thick hard board 
ground fixed to wooden cleats with C.P. brass screws and washers 
complete.  

      
1.00  

 each       

30 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) 
pipes, having thermal stability for hot & cold water supply, 
including all CPVC plain & brass threaded fittings, including 
fixing the pipe with clamps at 1.00 m spacing. This includes 
jointing of pipes & fittings with one step CPVC solvent cement 
and testing of joints complete as per direction of Engineer in 
Charge. 
Internal work - Exposed on wall 

        

  25 mm nominal outer dia Pipes     
31.00  

 metre      

31 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) 
pipes, having thermal stability for hot & cold water supply, 
including all CPVC plain & brass threaded fittings, i/c fixing the 
pipe with clamps at 1.00 m spacing. This includes jointing of pipes 
& fittings with one step CPVC solvent cement and the cost of 
cutting chases and making good the same  ncluding testing of 
joints complete as per direction of Engineer in Charge. Concealed 
work, including cutting chases and making good the walls etc. 

        

   20 mm nominal outer dia Pipes     
75.00  

 Rmt      

32 Providing and fixing uplasticised PVC connection pipe with brass 
unions: 
45cm length 15 mm nominal bore 

    
17.00  

 Each      

33 Providing and laying double charged / nano polish Vitrified tiles 
in floor in different sizes(thickness to be specified by the 
manufacturer) with water absorption less than 0.08% and 
conforming to IS:15622, of approved brand & manufacturer, in all 
colours and shade, laid on with laticrete adhesive/ compound of 
reqired thicknees including grouting the joints with white cement 
and matching pigments etc. The tiles must be cut with the zero 
chipping diamond cutter only . Laying of tiles will be done with 
the notch trowel, plier, wedge, clips of required thickness, leveling 
system and rubber mallet for placing the tiles gently and easily. 
 the Size of Tile 600 x 1200 mm of  Kajaria make   

  
124.00  

 Sqm      

34 Providing and  fixing PVC false ceiling on washrooms .  The 
Galvanized section of 3'' width and 0.5mm thick fixed on the 
ceilling by gypsum screws/ dash fastners as required. The pvc 
panel  ( Dizzart or equivalent ) of  standard size 10'x10'  of 8 mm 
thick will be fixed on the galvanized section  complete as required 
including wastage, labours , cartage, scaffolding  etc. and   
dismentling the existinfg wooden false ceilling  .   

    
11.00  

 Sqm      

35 Providing and fixing door lock with handle as approved by 
Engineer –in charge of Door set make complete as required.  

      
7.00  

 Each      

36 Providing and fixing door latch with handle as approved by 
Engineer-incharge of  Door set make complete as required.  

      
5.00  

 Each      



37 Providing and fixing Stainless steel tower bolt of  250mm length 
complete as required. 

    
22.00  

 Each      

38  Providing and fixing the Roller blinds of approved  make and 
fabric  .The  Roller blind will be fixed on the wall by gittey with 
screws compete as required.(vista) 

    
22.00  

 Sqm      

39 Anti termite treatment with injecting of solution, drilling holes of 
10-20cm deep at every 60cm along the rooms, corridor,  dininmg 
hall, kitchen , all wooden doors and chokhat complete as reqired 
with necessary specifications including bats treatement and outer 
area of the primises.( payment on the bases of covered area) 

  
200.00  

 Sqm      

40 Providing and fixing  the wooden shutters on existing cupboard 
of size  7'x4', the shutters made out of 19mm think commercial 
board pasted with 1mm think  laminate  of  approved colour and 
make on front   complete with all necessary wooden bidding , 
lock and S.S handles, magnetic catcher, tower bolt. ss hinges etc  
complete as required.             

  
118.00  

 Sqft      

41 Providing and fixing the  S.S. Curtain Rods  of 25 mm dia of  
length 4'6'-5'  with p/f the    fancy lattoo /side brackets   fixed 
with necessary  screws complete as required. 

    
10.00  

 Each      

42 Providing and fixing the  Curtains of size 9x4  of approved fabric 
and colour complete as required. 

    
20.00  

 panel      

43 Providing and fixing stainless steel door stopper with twin rubber 
etc. complete  as required.             

    
10.00  

 Each      

44 Providing and fixing the Door seal on the doors of approved 
quality and make. 

      
4.00  

 Each      

45 Providing and fixing white vitreous china extended wall mounting 
water closet  of approved shape including  seat cover, and cistern 
fittings, nuts, bolts and gasket etc complete. make is Hindware 
Enigma Combo with cute flush plate  
Cat.No.:518887 
size (WWC):54.5x34.5x36cm Size (Cistern ): 46x45x8cm 

      
3.00  

 Each      

46 Providing and fixing toilet paper holder : 
 C.P. brass (Jaquar) ACN-1151N Toilet Roll Holder 

      
3.00  

 Each      

47 Providing  and  fixing  CP  Brass  32mm  size  Bottle  Trap  of 
approved quality & make and as per the direction of Engineer-in- 
charge.(Jaquar ) 
ALD-769L250x190 
Bottle Trap 32mm Size with 250mm & 
190mm Long Wall Connection Pipes 
& Wall Flange 

      
4.00  

 Each      

48 Providing and fixing C.P. brass bib cock of approved quality 
conforming (Jaquar)  15 mm nominal bore COP-107PM 
Long Body Bib Cock with Wall Flange 

      
3.00  

 Each      

49 Providing and fixing C.P. brass angle valve for basin mixer and 
geyser points of approved quality conforming to 15mm nominal 
bore(Jaquar)  
COP-057PM 
Angular Stop Cock with Wall Flange 

    
17.00  

 Each      



50  Providing and fixing C.P. Brass extension nipple (size 
15mmx50mm) of approved make and quality as per direction of 
Engineer-in-charge. 

    
17.00  

 Each      

51 Providing  and  fixing wash basin withh C.I. brackets, 15 mm 
C.P. brass pillar taps, 32 mm C.P. brass waste of standard pattern 
including painting of  fittings  and  brackets,  cutting  and  
making  good  the  walls wherever require: 
White Vitreous China Wash basin (Jaquar) 
Wall Hung Basin with Fixing 
Accessories, 
Size: 590x490x185 mm 
LYS-WHT-38301 
Full Pedestal For 38801  
Set (MRP)  

      
1.00  

 Each      

52 Providing and fixing PVC trap of self cleansing design with 
grating with or without vent arm complete, including cost of 
cutting and making good the walls and floors : 
100 mm inlet and 100 mm outlet 

      
8.00  

 Each      

53 Providing and fixing C.P cast brass Double coat hook fixed to 
PVC cleats with C.P. brass screws complete as per instructions 
of the engineer-in-charge. 
(Model No. Jaquar ACN 1161N or equivalent) 

      
4.00  

 Each      

54 Providing and fixing 600mm long CP Brass towel rail complete 
with brackets fixed to wooden cleats with CP brass screws with 
concealed fitting arrangement of approved quality and colour. 
(Model No. Parryware T600A1 or equivalent) 
ACN-1111SM 
Single Towel Rail 600mm Long, 
Stainless Steel 

      
4.00  

 Each      

55 Providing and fixing wash basin mixer of  approved make ( 
JAQUAR) 

      
4.00  

 Each      

56 Providing and fixing  Floor trap C.P. jail of 125 mm Dia,       
8.00  

 Each      

57 Providing and fixing  PVC gate valve with  wheel of approved 
quality 
(screwed end) : 

        

   25 mm nominal bore       
5.00  

 Each      

58 Providing, laying and jointing PVC pipes class SP-1 including 
testing of joints etc. complete : 

        

   75 mm diameter     
15.00  

 Rmt      

59 Providing and fixing Two way CP brass bib cock complete   
fittings complete. 
ALI-85041 
2 Way Bib Cock with Wall Flange 

      
3.00  

 Each      

60 Providing and fixing 150x150mm Shower rosewith arms fittings 
complete. 

      
3.00  

 Each      



61 Providing and fixing C.P. brass wall mixture  of Jaquar make 
complete as required. 

   3.00   Each      

62 Providing and laying cement concrete 1:5:10 (1 cement : 5 coarse 
sand : 10 graded stone aggregate 40 mm nominal size) all-round 
pipes including bed concrete as per standard design : 

        

  75 mm diameter  pipe     
15.00  

 Rmt      

63 Providing and fixing   soap dish of approved quality and make. 
Jaquar  
ACN-1131N 
Soap Dish Holde 

      
4.00  

 Each      

64 Providing and fixing   Soap Dispenser with Glass Bottle of 
approved quality and make. Jaquar  
ACN-1135N Soap Dispenser with Glass Bottle 

      
4.00  

 Each      

65 Providing and fixing   Tumbler Holder of approved quality and 
make. Jaquar  ACN-1135N Tumbler Holder 

      
4.00  

 Each      

66 Providing and fixing Corner Glass Shelf (with Bracket) of 
approved quality and make. Jaquar  
ACN-1173 Corner Glass Shelf (with Bracket) 

      
3.00  

 Each      

67 Providing and fixing 8 mm  dia  C.P.  /  S.S.  Health faucet with 
flexible tube upto 1 metre long with hand spray of quality and 
make as approved by Engineer - in - charge. Jaquar  

      
3.00  

 Each      

68 Providing and fixing the vanity made out of HDHMR borad with 
melamine . The size of vanity is 800x470x500, side cabinet 
240x170x800 and miller 550x800. the make of the vanity is 
mercato( MR -2152032) 

  2.00   Each      

69 Making of POP cornice of 4'' high around the ceilling of rooms 
,corridors etc. complete with all necessary  scaffolding, materil 
and labour complete as required. 

400.00   Rft      

70 Providing and fixing wall paper with high grade Adhesive 
/chemical (CMC Powder) of approved color & make complete 
with finishing as required i/c wastage, T&P, scaffolding etc. 
Specifications: Imported Vinyl Coated wallpapers are printed on 
paper and treated with a coating for durable and washable. 
Vinyl laminated wallpapers are deeply embossed using a thick 
vinyl material. 
Make: 3D Rustick, Korean Made 

400.00   Sqft      



 

71 Providing/fixing and fabricating the fancy wooden 
wardrobe/cupboard as per the approved design by the  
Engineer in charge. The wardrobe which is made out of   
17mm thick HDHMR  both side laminated board of 
approved quality and make. The wardrobe having the 
internally partitions with sliding shutters on front .The  
sliding shutter made out of 19mm thick commercial board 
pasted with   1mm thick  laminae  both sides of approved 
quality and make. The wardrobe has internally laminated 
with 1mm thick laminate of approved color and quality, and 
having the drawer with telescopic channel , rod  complete 
with necessary hardware such as wooden beading, double 
track channel, pull handles, side brackets, nails, fevicol etc. 
completed as required. The size of the wardrobe 
(8’.00x7’.00) with design as approved by Engineer – in 
charge 

  49.00  Sqft     

72 Providing/fixing the washbasin counter top of size 570x480 
mm of approved quality and make Hindware Optra  
cat. No. 91008 

    1.00  Each     

73 Finishing walls with Premium Acrylic Smooth exterior paint with 
Silicone additives of required shade: 
 New work (Two or more coats applied @ 1.43 ltr/10 sqm over 
and including priming coat of exterior primer applied @ 2.20 
kg/10 sqm) 

  75.00   Sqm      

74 Painting with synthetic enamel paint of approved brand and 
manufacture of required colour to give an even shade : 
 Two or more coats on new work over an under coat of suitable 
shade with ordinary paint of approved brand and manufacture 

275.00   Sqm      

75 Providing and applying white cement based putty of average 
thickness 1 mm, of approved brand and manufacturer, over the 
plastered wall surface to prepare the surface even and smooth 
complete. 

322.00   Sqm      

76 Removing dry or oil bound distemper, water proofing cement 
paint and the like by scrapping, sand papering and preparing the 
surface smooth including necessary repairs to scratches etc. 
complete. 

322.00   Sqm      

77  Wall painting with acrylic emulsion paint of approved brand and 
manufacture to give an even shade : 
Two or more coats on new work   

284.82   Sqm      

78 Wall painting with plastic emulsion paint of approved brand and 
manufacture to give an even shade: 
One or more coats on old work  

200.00   Sqm      

  Total         

    
 

(Signature of the Contractor) 
 
 


