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(DEEMED TO BE UNIVERSITY) 

HAMDARD NAGAR, NEW DELHI-110062 
 

NOTICE INVITING TENDER 

 

Ref No. JH/Civil/ A-101/130/2023      Date:  31-08-2023 

 
Jamia Hamdard, New Delhi invites sealed items rates Tenders in two envelope system (Technical 
& Financial Bid) from reputed contractors registered with CPWD, MES, Railway, Department of 
Telecommunication, Universities, Higher Education Institute and other central/State Govt. 
Departments or working contractor in Jamia Hamdard for the below mentioned work. Tender 
Documents are attached herewith. Last date of submission of the Tender is 11-09-2023 up to 3.00 
PM. The bidders also advised to visit the site to satisfy themselves before submitting the Bids. 
Bidders not fulfilling the Eligibility Criteria will be rejected. Eligibility Criteria is mentioned in 
Tender clause 2.2. 
 
NAME OF WORK:           Repair and Renovation works at A- 101 Registrar’s              

         Residence. 

. 
 
ESTIMATED COST:  Rs. 9,98,439.00 
    
EARNEST MONEY: Rs. 20,000.00 
    
TENDER COST:  Rs. 1000 only (Non Refundable) 
    
TIME PERIOD:  30 Days 
 
 
The Tender duly filled should be dropped in the Tender Box kept in Purchase Section, Admin Block 
on or before 11-09-2023 up to 3.00 PM along with demand draft of earnest money & Tender fee 
in sealed envelope clearly specifying the name of work. The D.Ds shall be in favor of Jamia 
Hamdard payable at New Delhi. The technical bid shall be opened on   11-09-2023 at 3.30 PM by 
the tender committee in presence of available interested parties. Date & time for opening of 
Financial bid will be intimated later to the technically qualified bidders. Jamia Hamdard reserves 
the right to reject any or all tenders or split the tenders without assigning any reason. 
 

 
 

         Registrar 
 



2. Instructions to Tenderers  

2.1 Scope of Work   Repair and Renovation works at A- 101 Registrar’s    Residence. 

 
2.2 Eligibility Criteria 

1. Bidders/reputed contractors must be registered with Govt. Department such as 
CPWD, Railway, MES and Department of Telecommunication, Universities, 
Higher Education Institute and other central/State Govt. Departments. Bidders 
have to submit the up-to-date certified copy of the valid Registration Certificate, 
organizational setup, credentials, list of plant, machinery & tools in his possession 
along with tender. The original will have to be produced when demanded for 
verification. 

2. Bidders should have executed similar nature of work of at least one contract of 
value of 80% of Estimated Cost or two contracts of similar nature of work of 60% 
of Estimated Cost or three contacts of similar natures of works of 40% of 
Estimated Cost in last 3 years in prestigious institutional buildings, Universities, 
Hospitals, and produce credentials in support thereof, Certificates of satisfactory 
completion of works must also be provided. 

3. Average annual financial turn over should be at least Rs. 15 Lakhs each during 
the immediate last 3 consecutive financial year with certification from practicing 
Chartered Accountant. 

4. The firm should have valid EPFO, ESI, and GSTIN registration. 

5. Bankers certificate for credit worthiness/Solvency not less than Rs 5.0 lakhs. 

6. The contractor should submit IT Return acknowledgement for last three years ending 
31st Mar, 2023. 

2.3 Documents to be submitted along with Technical Bids 

a. Copies of valid registration Certificate/work order/empanelment etc. 

b. Complete list of machinery and equipment and details of Technical Manpower 
along with supporting staff and in house Design capability duly signed and sealed 
on company’s letter head. 

c. Copies of Completion and Performance Certificates (duly attested) for similar 
works issued by the officer of the client/Deptt. of the rank of Executive 
Engineer/equivalent or the Head of the Institution will have to be furnished along 
with the Technical Bid. The completion certificate must clearly indicate the 
following: 

 The date of completion of work with cost of completed work with letters 
of successful completion. Nature and scope of work, Time period of 
completion (attach client’s list). 

d. Earnest Money, Rs. 20,000.00 (Twenty Thousand) to be submitted in the form 



of DD in favour of Jamia Hamdard.  

e. Tender Cost Rs. 1000 (non-refundable) in the form of DD in favour of Jamia 
Hamdard. 

f. Company’s financial performance documents (Audited balance sheet, and 
profit and loss statement. 

g. Copies of work orders for similar nature of work as specified above in last 3 
years. 

h. Entire tender document duly signed & stamped by the bidder. 

i. Copies of IT return acknowledgement for last three years ending 31st Mar, 
2021. 

j. All documents submitted by the bidder should be self-attested along with 
stamp. 

2.4 Submission of Bids 

1. Submission of Tender: Tenders should be submitted in two Parts i.e. “Technical 
bid” (Part-A) and “Price bid” (Part-B) in two separate sealed envelopes. Both the 
parts should be further put in a single sealed envelope super-scribing NIT No. & 
name of work, due date for opening, bidder’s name & address. The tender duly filled 
in may be sent to above mentioned address either by post or hand delivered in the 
tender box kept in the Purchase Section, Admin Block. It should not be handed over 
to any employee of the Jamia Hamdard. No tender shall be accepted later than the 
time schedule specified in NIT. 

 
Any clarifications/amendments/corrigenda etc., to NIT before last date of 
submission of bid will only be available on our website: www.jamiahamdard.edu. 
Therefore bidders are advised to keep visiting our website. 

a. Technical Bid (Part-A) shall contain all documents as stated in clause (2.3) 

UNDERTAKING (To be submitted with Technical Bid) 
 

It is certified that my Firm/ Agency/ Company has never been black listed by any 
of the Departments/ Autonomous Institutions/ Universities/ Public Sector 
Undertakings of the Government of India or Government of NCT of Delhi or any 
other State Government or reputed Educational Institutions and no criminal case is 
pending against the said Firm/ Agency as on . 
Signature of the Bidder      Name of the Signatory    Name 
of the Firm/Agency    
Seal of the Firm/Agency     

 

Place:         Date:   

 



 
 

b.  Price Bid (Part-B): 
I. In this bid, the bidder is required to quote his item rates in the BOQ attached in accordance 

with the scope of work, terms & conditions & technical specifications enclosed. 
II. The rates/price quoted by contractor should be all inclusive i.e. should include all material 

cost, labour, services, plant/machinery/tools & tackles, ladders & scaffolding required for 
work, freight, Insurance, transport/cartage of materials/labour, insurance, Octroi, Govt. 
duties, levies, GST, Service tax, Sale tax etc. and all other expenses not specifically 
mentioned but reasonably implied. Nothing over and above these rates shall be payable to 
contractor. 

III. Nothing extra in rates will be considered for any variations in tender quantities or due to 
any site difficulties. It is mandatory for bidder to quote all items rate as asked for in the 
BOQ/ PRICE schedule. 

IV. If no amount is mentioned against any item/ column then its value shall be considered as 
ZERO and Bidder has to provide/ supply that item/ facility free of cost. 

V. If there is a discrepancy in rates between figures and words, the amount given in words will 
prevail. 

VI. When deemed necessary, JH may seek clarification on any aspect from the Bidders. 
However, that would not entitle the Bidder to change or cause any change in the price 
quoted. JH may, if so desired, ask the Bidder to give presentation for the purpose of 
clarification of the tender. All expenses for this purpose as also for the preparation of 
documents and other meetings will be borne by the Bidder. 

VII. The bidders should quote unconditional rates, neatly written without any overwriting and 
all pages should be duly signed & stamped. 

Jamia Hamdard reserves the rights to increase or decrease the quantum of work during the 
execution of work and to accept/reject full/part proposals without assigning any reason 
thereof. 

 

 

 

 

 

 

 

 

 

 

 



                                 
APPLICATION FROM TENDERER 

(Forwarding letter) 
 
From: M/s------------------------------------ 
 
 ----------------------------------------- 
To 
The Executive Engineer 
Jamia Hamdard 
Hamdard Nagar 
New Delhi –110062. 
 

Subject: - Repair and Renovation works at A- 101 Registrar’s    Residence. 
 

 
Dear Sir, 
 
With reference to the tenders invited by you for the above work, I / We do hereby offer to perform, 
provide execute & complete the above work in conformity with the drawings, items & conditions 
and specifications for the amount as shown in the Schedule attached hereto. 
 
I / We have satisfied myself / ourselves to the location and conditions of the site & read the article 
of agreement conditions of contract & specification etc.  
 
 I / We understand that the works are to be completed within the specified period & fully understood 
that the time will be the essence of this contract. 
 
I / We enclose herewith the Earnest Money by demand draft of Rs. ………………………. (Rupees 
………………………………………)  in favour of Jamia Hamdard, Hamdard Nagar, New Delhi-
62, which amount is not to bear any interest, even if this tender is accepted in whole or in part 
thereof.   
 
I / We hereby agree to abide by and fulfill all the terms and conditions of the tender, N.I.T etc. as 
far as possible, and if found default against the said condition thereof the Registrar Jamia Hamdard 
have the right to forfeit  the  sum of money mentioned in the conditions.  
 
I / We agree that the said Executive Engineer Jamia Hamdard or his successors in office shall 
without prejudice or any other right or remedy be at liberty to forfeit the said Earnest Money 
absolutely, if we fail to commence the work as specified above. Otherwise he will retain the said 
earnest money towards security deposit mentioned in general conditions of the contract. 
 
Name of the partner (s)  
       Yours faithfully, 
 

1.                                                                     Signature of contractor with seal 
2                                                                       
3                                                                       Dated 

                                                                                        Address 
 



APPENDIX 

 

Name of work  Repair and Renovation works at A- 101 Registrar’s    Residence. 
 

 
Date of commencement  After 02 days of receiving the award       letter 

from the university 
 

Date of completion      30 Days from the date of start  

Period of honoring payment certificate  30 days after submitting the bill by site 

engineer based on joint measurement on 

completed items. 

Retention Percentage  5% of the gross value of work as per 

conditions of contract subject to Rs. 10.0 Lac. 

(maximum) 

Final completion certificate  To be issued by the Office of the Executive 

Engineer on actual completion of the project in 

all respect and handing over the possession to 

the satisfaction of the university’s engineers & 

users. 

 

Performance Guarantee    PG shall be 5% of the contract amount to 
 be submitted in the form as prescribed in GCC. 
Performance Guarantee shall remain valid for a minimum 
period of sixty days beyond the date of completion of all 
contractual obligations as per GCC. In case of contracts 
where supplementary agreement is drawn, the fresh PG 
shall be obtained from the contractor @ 5% of the amount 
of the supplementary agreement. The PG received against 
the original work shall be released as per contract 
conditions. The time allowed for submission of the 
performance guarantee may be decided by NIT approving 
authority but not beyond 7 days of issue of the letter of 
intent depending upon the magnitude and/or urgency of the 
work. 
 

Defect liability period  12 months after completion of entire work 

during defect liability period of 12 months the 

contractor will depute his staff for attending to 

all  types of contraction defects included under 



their scope of contract and rectify the defects 

free of cost. 

Liquidated damages  University will have the full power to impose 

penalty of Rs. 2000.00 per day of delay but not 

exceeding to 10% of total contract amount. 

 This will be without reference to any actual 

loss or damages sustained. 

 

Period of final measurement  Three months after the completion of the 

building and certified issued by the 

Engineering Deptt.   

Release of security money  As per contract condition. 

 

Deduction of taxes  All prevailing taxes as per government rules 

shall be deducted on the total gross amount of 

the bill at source.    

Secured advance  65% of the value of non-perishable nature of 

materials at site, which are to be incorporated 

in the work, may be included in running bill  

  

    

 

 

 

 

 

 

 

 

 

 
 

 
 



 
FORM OF AGREEMENT: 

 

ARTICLES OF AGREEMENT made this ---------------- day of -------------------- Two 

Thousand Twenty One Between Jamia Hamdard incorporated under the Act and having 

its Head office at Hamdard Nagar, New Delhi (hereinafter referred to as the 

"Employer/Owner" which expression shall, unless excluded by or repugnant to the 

context, includes its successors and assigns) of the ONE PART and------------------------

----- of hereinafter referred to as the "Contractor", which expression shall, unless 

excluded by or repugnant to the context, include his  successors and assign) of the 

OTHER PART. 

WHEREAS the Employer intends to Repair and Renovation works at A- 101 Registrar’s    
Residence   at Jamia Hamdard, Hamdard Nagar, New Delhi (hereinafter referred to as the 
"project"). 
 

AND WHEREAS for the purpose of the said project, the Employer invited sealed tenders 

from experienced, resourceful and bonafide contractors vide his Notice Inviting Tender 

(No--------------------------------date--------------------------) 

 

WHEREAS the contractor submitted his Tender along with the Tender Documents 

containing General Notes, General condition of Contract, Special conditions, Technical 

Specifications, Schedule of Quantities etc. for the works, prepared with the assistance of 

the Consultants, (hereinafter collectively referred to as the "said conditions"), duly 

signed on each page as a token of his acceptance of the same, along with requisite Earnest 

Money Deposit of Rs.________________(copy enclosed vide Annexure-I) 

 

AND WHEREAS out of the Tenders received, the Tender of the Contractor was found 

to be most suitable for the project.  

 

AND WHEREAS the Employer has accordingly issued the work order 

(No._____________ dt.___________) to the Contractor subject to his furnishing the 



requisite Security Deposit (copy enclosed vide Annexure-II).  

 

AND WHEREAS the Contractor has accepted the aforesaid work order vide his letter of 

acceptance No. _______________ dt. _________________ (copy enclosed vide 

Annexure-III) and has also deposited with the Employer as sum of Rs. __________ 

which with the Earnest Money of Rs. _________ previously deposited, in all Rs. 

__________, from the requisite Security Deposit @ 2% of the accepted Tender value of 

Rs. _________ AND WHEREAS the Employer has caused the specifications, schedule 

of quantities etc. and plans & drawings will be prepared by contractor’s in-house 

Architect relating to the project at the work site at___________________________ to 

be vetted & issued to the Contractor by the Employer (Engineer in-charge of the Project).  

 

Now, therefore it is hereby agreed to and between the parties as follows:  

 

1. Contract Documents:  

 

The following documents shall constitute the Contract Documents:  

 

a) This Articles of Agreement  

 

b) Tender submitted by the Contractor including the N.I.T. and the Tender 

Documents.  

 

c) All correspondence between Jamia Hamdard and the Contractor from the date of issue 

of N.I.T. and date of ________ issue of work order.  

 

d) Work order no. ________________ dt. ___________  

 

e) Letter of Acceptance of the work order by the Contractor  

 



2. In consideration of the payments to be made to the contractor as hereinafter 

provided the contractor shall upon and subject to the said conditions, execute and 

complete the contracted works shown upon the said Drawings etc. and such further 

detailed drawing as may be furnished to the contractor by the said Owner Employer 

described in the said Specifications and the said schedule of Quantities. 

 

3. Notwithstanding what are stated in the N.I.T. conditions of Tendering Conditions 

of Contract and herein before stated the Employer reserves to itself the right of altering 

the drawings and nature of the work and of addition to or omitting any items of work or 

of having portions of the same carried out departmentally of otherwise and such 

alteration or variations shall be carried out without prejudice to this contract. 

 

4. As mentioned in Article I above, the said conditions shall be read and be treated 

as forming part of this Agreement and be here to will respectively be bound thereby and 

to abide by and submit themselves to the conditions and stipulations' and perform the 

same on their parts to be respectively observed and preferred.  

 

5. Any dispute arising under this Agreement shall be referred to the Arbitration in a 

manner specified in the General conditions of Contract and all legal disputes shall limited 

within the territorial jurisdiction of the High Court of New Delhi the district court thereof 

at New Delhi. The decision of the arbitration shall be final and binding on both the 

parties. 

 

IT WITNESS WHEREOF THE PARTIES to these present have hereunto set and 

subscribed their hand the day, month and year first above written. 

Signed and delivered for and On behalf of Jamia Hamdard by  

 
Shri________________________ _______________________ 
 
 
Its duly authorized official   _______________________ 



In the presence of- 
 
1. (Name & Address)   _______________________ 
 
 
2. (Name & Address)   _______________________ 
 
 
Signed and delivered for and 
On behalf of the contractor  
__________________ by  
Sri____________________ 
His duly authorized official   _______________________ 
 
1. (Name & Address)   _______________________ 
 
 
2. (Name & Address)   ________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 
 
 
 
 



General Conditions of Contract:  
Except where provided for in the description of the individual items in the schedule of 
quantities and in the specifications and the conditions laid down hereinafter and in the 

Drawings, the work shall be carried out as per standard specifications and under the 
direction of University/Employer & Architect. 
 

1. INTERPRETATION 
In construing these conditions, the specifications, the schedule of quantities, tender and 
Agreement, the following words shall have the meaning herein assigned to them except 
where the subject or context otherwise requires: 
i) University/Employer: The term University/Employer shall denote Jamia 

Hamdard, Hamdard Nagar, New Delhi and any of its employee (concerned 
Engineer-In-Charge) representative authorized on their behalf.   

ii) Contractor: The terms contractor shall mean 
____________________________________ and his/their heirs, legal 
representatives, assigns and successors.  

iii) Site: The site shall mean the site where the works are to be executed as shown 
within boundary in red border on the site plan including any building and erections 
thereon allotted by the Employer for the contractor's use. 

iv) Drawings: The work is to be carried out in accordance with drawings, 

specifications, the schedule of quantities and any further drawings which
 may be supplied or any other instruction, which may be given by the 
Employer during the execution of the work. All drawing relating work with a copy 
of schedule of quantities are to be kept at site and University/concerned Engineer-
In-Charge shall be given access to such drawings or schedule of quantities 
whenever necessary. 
In case of any Detailed Drawings are necessary contractor shall prepare such 
detailed drawings and /or dimensional sketches there for and have it confirmed by 
the concerned Engineer-In-Charge prior to taking up such work.  
The contractor shall ask in writing for all clarifications on matters occurring 

anywhere in drawings, specification and schedule of quantities or to additional 
instructions at least 10 days ahead from the time when it is required for implementation 

so that the University/Engineer-In-Charge may be able to give decision thereon. 
vi) The “Works” shall mean the work or works to be executed or done under this 

contract.  
v) “Act of Insolvency” shall mean any act as such as defined by the presidency Town 

Insolvency Act ort in Provincial Insolvency Act or any amending status.  



vii) “The Schedule of quantities” shall mean the schedule of quantities as specified 
and forming part of this contract.  

viii) “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced 

with the accepted quoted rates.  
ix) “Notice in writing” or “Written notice” shall mean a notice written, typed or in 

printed character sent (unless delivered personally or otherwise proved to have 
been received) by registered post to the last known private or business address or 

registered office address and shall be deemed to have been received when in the 
ordinary course of post it would have been delivered.  

 

2. SCOPE  

The work consists of Repair and Renovation works at A- 101 Registrar’s    Residence. 
, Jamia Hamdard, New Delhi-62 in accordance with the "drawings" and "schedule of 
Quantities". The Civil work, Sanitary & Plumbing works, etc. are within the scope of 
this tender. It includes furnishing all materials, labour, tools and equipment and 
management necessary for the incidental to the construction and completion of the work. 
All work, during its progress and upon completion, shall conform to the lines, elevations 
and grades as shown on the drawings furnished by the Contractor’s in-house Architect. 
Should any detail essential for efficient completion of the work be omitted from the 
drawings and specifications it shall be the responsibility of the contractor to inform the 
University and to furnish and install such detail with University concurrence, so that 

upon completion of the proposed work the same will be acceptable and ready for use.  
 
University may in their absolute discretion issue further drawing and /or written 
instructions, details, directions and explanations, which are, hereafter collectively 

referred to as "The "University's instruction" in regard to:  
a) The variation or modification of the design quality or quantity of works or the 

addition or omission or substitution of any work. 
b) Any discrepancy in the drawing or between the schedule of quantities and /or 

drawings and /or specification. 

c) The removal from the site of any defective material brought thereon by the 
contractor and the substitution of any other material thereof. 

d) The demolition removal and/or re-execution of any work executed by the 
contractor/s 

e) The dismissal from the work of any persons employed thereupon. 
f) The opening up for inspection of any work covered up. 



g) The rectification and making good of any defect under clauses hereinafter 
mentioned and those rising during the maintenance period (retention period). 
The contractor shall forthwith comply with and duly execute any work comprised 

in such University's instructions, provided always that verbal instructions, direction and 
explanations given to the contractor or his representative upon the works by the 
University shall if involving a variation be confirmed in writing to the contractor/s within 
seven days. No work, for which rates are not specifically mentioned in the priced 

schedule of quantities, shall be taken up without verifying and vetted by the Engineer in-
charge of the Project subsequently approved by the University. Rates of items not 
mentioned in the priced schedule of quantities shall be fixed by the University as 
provided in Clause "variation". 
The contractor shall set up a field laboratory with necessary equipments for day to day 
testing of materials like grading of coarse and fine aggregates, silt content and bulkage 
of sand crushing strength of concrete etc. 
Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking with due approval of the concerned Engineer-In-Charge 
shall be used in the work. Other products should be supplied as per the brand name 
mentioned in the Technical specifications. 
 
 

3. INSPECTION OF WORK 
The proposed work covered under this, during its progress can also be inspected 

by the Competent Authority of the University/Executive Engineer.  
 

4. SUPERINTENDENCE SUPERVISION 
The Contractor shall give all necessary personal Superintendence during the 

execution of the work and this obligation and liability will continue until expiration of 
the maintenance period (Retention Period). The contractor shall also during the whole 
time of work when in progress employ a competent authorized representative who shall 
be constantly in attention at the site while his competent team is at work. Any directions, 
explanations, instructions or notices given by the University to such representative shall 
be deemed to have been given and duly served on the contractor. 

 
 
 
 

 



 

5. CHANGES IN THE WORK 
No alteration, omission or variation shall vitiate this contract excepting in case the 

University thinks proper at any time during the progress of the works to make any 
alteration in the kind or quality of the materials to be used there in and shall give notice 
thereof in writing under his hand to the contractor, the contractor shall alter, add to or 
omit from, as the case may require in accordance with such notice but the contractor at 

his own cost shall not do any work extra to or make any alterations or additions to or 
omission from the works or any deviations from any of the provisions of the contract, 
stipulation, specifications or contract drawings without the previous consent in writing 
of the University and the value of such alterations, additions or omissions shall, in that 
case be final and binding as approved by the University 
 

6. SCHEDULE OF QUANTITIES 
The schedule of Quantities/Rates unless otherwise stated shall be deemed to have 

been prepared in accordance with the Method of measurements of work under Clause 
No. 11. Any error in description or in quantity or in omission of items from the schedule 
of quantities/rates shall not vitiate this contract but shall be added to or deducted from 
the contract amount as the case may be. The contractor shall be deemed to have satisfied 
himself before tendering for the work and of the prices stated in the Schedule of 

Quantities and /or the Schedule of Rates and prices, which rate and prices shall cover all 
his obligations under the contract, and all matters and things necessary for the proper 
completion of the work. 
 

7. MEASUREMENT OF WORKS  
The Engineers of the University shall from time to time intimate to the contractor 

that he requires the works to be measured, and the contractor shall forthwith attend or 
send a Qualified representative to assist the concerned Engineer-In-Charge of the 
University in taking such measurement and calculations and to furnish all particulars or 
to give all assistance required by either of them. 

Should the contractor not attend or neglect or omit to send such representative 
then the joint measurement taken by the concerned Engineers of the University or a 

representative approved by him shall be "taken to be the correct Measurement of the 
works, such measurement shall be net quantities for the work produced. 

The contractor or his Representatives may at the time of measurement take such 
notes and measurements as he may require All authorized extra works, omissions and all 

variations made without the Architect's knowledge, if subsequently sanctioned by him 



in writing, with the approval of the University shall be included in such measurements. 
The final measurement should be done within three months from the date of completion 
of work jointly by the representative of the contractor, concerned Engineers of the 

University. If the contractor fails to comply, the measurements taken by the concerned 
Engineers will be final. 

 

  8. Failure by Contractors to comply with University’s Engineer in-charge of the 

Project Instructions  
If the contractor after receipt of written notice from the University and requiring 

compliance within ten days fails to comply with such further drawings and/or 
University’s instructions, the University or other person, may employ other person to 
execute and such work whatsoever that may be necessary to give effect thereto and pay 
all cost incurred in connection herewith and same shall be recoverable from the 
contractor by the University on the certificate of the Engineer in-charge of the Project as 
a debt or shall have right to deduct same any moneys due or to become due to the 
contractor. 
 

9. TENDERER SHALL VISIT THE SITE  
Intending tenderer shall visit the site and make himself thoroughly acquainted 

with the local site condition, nature and requirements of the works, facilities of transport 

condition, effective labour and materials, access and storage for materials and removal 
of rubbish. The tenderer shall provide in their tender for cost of carriage, freight and 
other charges as also for any special difficulties and including police restriction for 
transport etc. for proper execution of work as indicated in the drawings. The successful 
tenderer will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site condition which existed before the commencement of the 
work or which in the opinion of the University might be deemed to have reasonably been 
inferred to be so existing before commencement of work. 
 

10. TIME AND PROGRESS CHART 
The contractor shall submit a time and progress chart in a form approved by the 

University within fifteen days from the date of issue of work order. The chart shall 

conform to the dates of commencement and completion. The actual progress as 
compared to this chart will be reviewed and scrutinized periodically by the Engineers of 
the University. The chart shall be updated monthly based on the progress made on the 
work. 

 



11. PERMITS AND LICENCES 
Permits and license for release of materials which are under Government control 
will be arranged by the Contractor. The University will render necessary 

assistance, sign any forms or applications that may be necessary. 
 

12.     QUANTITY OF WORK TO BE EXECUTED 
The quantities shown in the schedule of quantities are intended to cover the entire 

Renovation & Modification of the existing structure indicate in the drawings but 
the University reserves the right to execute only a part or the whole or any excess 
thereof without assigning any reason therefore. 

 

13. OTHER PERSONS ENGAGED BY THE UNIVERSITY 
The University reserves the right to execute any part of the work included in this 
contract or any work which is not included in this contract by other Agency or 
persons and contractor shall allow all reasonable facilities and use of his 
scaffolding for the execution of such work. The main contractor shall extend all 
co-operations in this regard. 

 

14. EARNEST MONEY AND SECURITY DEPOSIT 
The tenderer will have to deposit an amount of Rs. 20,000.00 in the form of Bank 

Draft drawn in favour of Jamia Hamdard at the time of submission of tender as an 
Earnest Money. The Earnest Money of the unsuccessful tenderers will be refunded 
without any interest soon after the decision to award the work is taken or after the 
expiry of the validity period of tender. 
The selected Tender, to whom the contract will be awarded, will have to deposit 
a total amount including earnest money calculated @ 2% of the value of accepted 
tender as initial security deposit. The security deposit will have to be made within 
seven days after the acceptance of his tender. The security Deposit will be 
acceptable in the form of Bank Guarantee in favour of Jamia Hamdard in the 
suitable format which should remain valid up to the completion of the project in 
all respect. 
Failure to deposit the Initial Security Deposit as aforesaid within the specified 

time, the University at his discretion may revoke the letter of acceptance and forfeit the 
Earnest Money deposit furnished along with the tender. 

Apart from 2% initial security deposit made as above, to constitute 5% (five 
percent) retention Money on the value of the work, the amount over the above 2% 

security money already deposited shall be acceptable in the form of Bank Guarantee in 



favour of Jamia Hamdard in the suitable format which should remain valid up to the 
period/s as necessary. 

The entire security deposit (including earnest money furnished with the tender), 

Bank Guarantee at the time of executing agreement and Bank Guarantee subsequently 
deposited to the constitute 5% security deposit shall be held till the work is completed in 
all respect to the full satisfaction of the University’s Engineer in-charge of the Project: 
50% of the above deposit will be released-after virtual completion of work and 

certification of the final bill and the balance after the expiry of the defect liability period. 
The University shall not pay interest on either the Earnest Money or the security 

Deposit. 
All compensation or other sums of money payable by the contractor to Jamia 

Hamdard under the terms of this contract or arising out of statutory obligation may be 
deducted from, or paid by the sale of a sufficient part of his security deposit or from any 
sums which may be due or any become due to the contractor by the Jamia Hamdard of 
any account whatsoever, and in the event of his security deposit, being deducted by 
reason of any such deduction or sale as aforesaid the contractor shall within seven days 
thereafter make good in Bank Draft endorsed as aforesaid any sum or sums which may 
have been deducted from or raised by sale of his security deposit or any part thereof. 
 

15. TIME OF COMPLETION/EXTENSION OF TIME & PROGRESS CHART 
i) Time of Completion: The entire work is to be completed in all respect within the 

stipulated period. The work shall deem to be commenced within seven days from 
the date of acceptance letter or date of handing over of site, whichever is earlier. 
Time is the essence of the contract and shall be strictly observed by the contractor. 
The work shall not be considered as complete until the concerned Engineers of 
the University have certified in writing that this has been completed and the 
Defects Liability period shall commence from the date of such certificate. 

ii) Extension of Time: If in the opinion of the concerned Engineer-In-Charge of the 
University the works be delayed (a) by reason of any exceptionally inclement 
weather/calamities, or (b) by reason of instructions from the University in 
consequence of proceedings taken or threatened by or disputes, with adjoining or 
neighboring owners or (c) by the works, or delay of other contractors or tradesmen 

engaged or nominated by the University and not referred to in the specification or 
(d) by reason of authorized extra and additions or (e) by reason of any combination 
of workmen or strikes or lock-down affecting any of the building or trades or (f) 
from other causes which the University may consider are beyond the control of 

the contractor, the University at the completion of the time allowed for the 



contract shall make fair and reasonable extension of time for completion in respect 
therefore. In the event of the University failing to give possession of the site upon 
the day specified above the time of completion shall be extended suitably. 

In case of such strikes or lock-downs, as are referred to above, the contractor shall, 
immediately give the University, written notice thereof. Nevertheless, the 
contractor shall use his best endeavors to prevent delay and shall do all that may 
be reasonably required, to the satisfaction of the University to proceed with the 

works and on his doing so that it will be ground of consideration by the University 
for an extension of time as above provided. The decision of the University as to 
the period to be allowed for an extension of time for completion hereunder (which 
decision shall be final and binding on the contractor) shall be promulgated at the 
conclusion of such strike or lock-down and the University shall then, in the event 
of an extension being granted, determine and declare the final completion date. 

iii) Progress of work: During the period of construction the contractor shall maintain 
proportionate progress on the basis of a program chart submitted by the contractor 
immediately before commencement of work and agreed to by the University. 
Contractor should also include planning for procurement of scarce material well 
in advance and reflect the same in the program chart so that there is no delay in 
completion of the project. 

 
 
16. CLEARING SITE AND SETTING OUT WORKS 

The site shown on the plan shall be cleared of all obstructions, loose stone, and 
materials rubbish of all kinds. All holes or hollows whether originally existing or 
produced by removal or loose stone or materials shall be carefully filled up with earth 
well rammed and leveled off as directed at his own cost. 
The contractor shall set out the works and shall be responsible for the true and perfect 
setting out of the work and for the correctness of the positions, levels, dimensions and 
alignment of all parts thereof. If at any time, any error shall appear during the progress 
of any part of the work irrespective of the fact that the layout had been approved by the 
University; the contractor shall at his own expenses rectify such error, if called upon to 
the satisfaction of the University. The contractor shall further set out the works to the 

alternative position at the site until one is finally approved and the rates quoted in his 
tender should include for this and no extra charge on this account will be entertained. 

 
 
 



 

17. ACCESS 
Any authorized representative of the University shall at all reasonable times have 

free access to the works and/or to the workshops, factories or other places where 
materials are being prepared or constructed for the work and also to any place where the 
materials are lying or from where they are being obtained, and the contractor shall give 
every facility to the University or their representatives necessary for inspection and 

examination and test of the materials and workmanship. Except the representatives of 
the University, no person shall be allowed at any time without the written permission of 
the University/authorized representative of the University. 

 
18. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
 All the works specified and provided in the specifications or which may be 
required to be done in order to perform and complete any part thereof shall be executed 
in the best and most workmanlike manner with materials of the best and approved quality 
of the respective kinds in accordance with the particulars contained in and implied by 
the specifications and as represented by the drawings or according to such other 
additional particulars and instructions as may from time be given by the University 
during the execution of the work, and to his entire satisfaction. 
If required by the University the contractor shall have to carry out tests on materials and 

workmanship in approved materials testing laboratories or as prescribed by the 
University at his own cost to prove that the materials etc. under test conform to the 
relevant I.S. Standards or as specified in the specifications. The necessary charges for 
preparation of mould (in case of concrete cube) transporting, testing etc. shall have to be 
borne by the contractor. No extra payment on this account should in any case be 
entertained. All the materials (except where otherwise described) stores and equipment 
required for the full performance of the work under the contract must be provided 
through GST and other charges and must be the best of their kind available and the 
contractor must be entirely responsible for the proper and efficient carrying out of the 
work. The work must be done in the best workmanlike manner. Samples of all materials 
to be used must be submitted to the University when so directed by the University and 
written approval from University must be obtained prior to placement of order. 

During the inclement weather the contractor shall suspend concreting and 
plastering for such time as the University may direct and shall protect from injury all 
work when in course of execution. Any damage (during constructions) to any part of the 
work for any reasons due to rain, storm, or neglect of contractor shall be rectified by the 

contractor in an approved manner at no extra cost. 



Should the work be suspended by reason of rain, strike, lockouts or any other 
cause, the contractor shall take all precautions necessary for the protection of work and 
at his expenses shall make good any damage arising from any of these causes. 

The contractor shall cover up and protect from damage, from any cause, all new 
work and supply all temporary/doors, protection to windows, and any other requisite 
protection for the execution of the work whether by himself of special tradesmen or 
nominated sub-contractor and any damage caused must be made good by the contractor 

at his own expenses. 
 

19.  REMOVAL OF IMPROPER WORK 
The University shall during the progress of the work have power to order in 

writing from time to time the removal from the work within such reasonable time to 
times as may be specified in the order of any materials which in the opinion of the 
University are not in accordance with specification or instructions, the substitution or 
proper re-execution of any work executed with materials or workmanship, not in 
accordance with the drawings and specifications or instructions. In case the contractor 
refuses to comply with the order, the University shall have the power to employ and pay 
other agencies to work and all expenses consequent thereon or incidental thereto as 
certified by the University shall be borne by the contractor or may be deducted from any 
money due to or that may become due to the contractor. No certificate which may be 

given by the Architect shall relieve the contractor from his liability in respect of unsound 
work or bad materials. 
 

20. SITE ENGINEER 
The term "Site Engineer" shall mean the person appointed and paid by the 

University to supervise the work and taking the measurements of work done. The 
contractor shall afford the site Engineers’ every facility and assistance for examining the 
works and materials and for checking work and materials. The site Engineer shall have 
no power to revoke, alter, enlarge or relax any requirements of the contractor or to 
sanction any day work, additions, alternations, deviations or omissions or any extra work 
whatever, except in so far as such authority may be specially conferred by a written order 
of the University. 

The Site Engineer shall have power to give notice to the contractor or his foreman, 
of non-approval of any work or materials and such work shall be suspended or the use 
of such materials shall be discontinued until the decision of the University is obtained. 
The work will from time to time be examined by the concerned Engineer-In-Charge from 

the University and the site Engineer. But such examination shall not in any way 



exonerate the contractor from the obligation to remedy any defects which may be found 
to exist at any stage of the work or after the same is complete. Subject to the limitations 
of this clause the contractor shall take instructions only from the Architect concerned 

Engineer-In-Charge. 
 
 

21. INSURANCE  
Unless otherwise instructed the contractor shall insure the works and keep them 

insured until the virtual completion of the contract against loss or damage by fire and/or 
earthquake, flood. The insurance must be placed with a company approved by the 
University in the joint names of the University and the contractor for such amount and 
for any further sum if called to do so by the University, the premium of such further sum 
being allowed to the contractor as an authorized extra. 

The contractor shall deposit the policy and receipt for premium paid with the 
University within 21 (twenty one) days from the date of issue of work order unless 
otherwise instructed. In default of the contractor insuring as provided above, the 
University on his behalf may so insure and may deduct the premiums paid from any 
money due, or which may become due to the claim under the policy is settled or the work 
reinstated by the Insurance Company should they elect to do so, proceed with due 
diligence with the completion of the works in the same manner as though the fire has not 

occurred and in all respects under the conditions of the contract. The contractor in case 
of rebinding or reinstatement after fire shall be entitled to extension of time for 
completion as the University may deem fit. 

 
22. ACCOUNTS RECEIPTS & VOUCHERS 

The contractor shall, upon the request of the University furnish them with all the 
invoices, accounts, receipts and other vouchers that they may require in connection with 
the works under this contract. If the contractor shall use materials less than what  is 
required under the contract, the value of the difference in the quantity of the materials he 
was required to use and that he actually used shall be deducted from his dues. The 
decision of the University shall be final and binding on the contractor as to the amount 
of materials the contractor is required to use for any work under this contract. 

 

23. Payments  
All R/A bills shall be prepared by the contractor in the form prescribed by the 

University. The bills in proper forms must be duly accompanied by detailed 

measurements in support of the quantities of work done and must show deductions for 



all previous payments, retention money, etc. 
The concerned Engineer-In-Charge of the University shall verify and certify after 

scrutiny of the contractor's bill stating the amount due to the contractor from the 

University and the contractor shall be entitled to payment thereof. 
The amount stated in the R/A bill shall be the total value of work properly 

executed and 65% of invoiced value of material brought to site for permanent 
incorporation into the work up to the date of the bill less the amount to be retained by 

the University as retention money vide clause 20 of these condition and less installments 
previously paid under these conditions provided that such certificates shall only include 
the value of said material and goods as and from such time as they are reasonably, 
properly and not prematurely brought to or placed adjacent to the work and then only if 
adequately protected against weather or other casualties. 

The University will deduct retention money as described in Clause 20 of these 
conditions. The refund of retention money will be made as specified in the said clause. 

If the University has supplied any materials or goods to the contractor, the cost of 
any such materials or goods will be progressively deducted from the amount due to the 
contractor in accordance with the quantities consumed in the work. 

All the R/A bills’ payments shall be regarded payments by way of advance against 
the final payment only and not as payments for work actually done and completed and 
shall not preclude the requiring of bad, unsound, and imperfect or unskilled work to be 

removed and taken away and reconstructed, or re-erected or be considered as an 
admission of the due performance of the contract, or any part thereof in any respect or 
the accruing of any claim, nor shall, it conclude determine or affect in anyway the power 
of the University under these conditions or any of them as to the final settlement and 
adjustment of the account or otherwise or in any other way vary or effect the contract. 
The final bill shall be submitted by the contractor within one month of the date fixed for 
completion of the work or of the date of certificate of completion furnished by the site 
Engineers/concerned Engineer-In-Charge and payment shall be made within three 
months. 

 

24. FINAL PAYMENT 
The final bill shall be accompanied by a certificate of completion from the 

University. Payments of final bill shall be made after deduction of Retention Money as 
specified in clause 20 of these conditions, which sum shall be refunded after the 
completion of the Defect Liability Period after receiving the University's certificate that 
the contractor has rectified all defects to the satisfaction of the University. The 

acceptance of payment of the final bill by the contractor would indicate that he will have 



no further claim in respect of the work executed. Defect liability period shall extend for 
a period of one year after the day of virtual completion. 

25. VARIATION/DEVIATION 
The price of all such additional items/non-tendered items will be worked out on 

the basis of rates quoted for similar items in the contract wherever existing or on 
engineering rate analysis based on prevalent fair price of labour, material and other 
components as required as per the details hereinafter. The tender rates shall hold good 

for any increase or decrease in the tendered quantities up to variation of 25%. For 
variation beyond 25%, the rate for the respective item may be reviewed by the 
University. 

No claim for an extra shall be allowed unless it shall have been executed by the 
authority of the University as herein mentioned. Any such extra is herein referred to as 
an authorised extra. No variations, i.e. additions, omissions or substitutions shall vitiate 
the contract. 

The rates of items not included in the schedule of quantities shall be settled by the 
Engineer in-charge of the Project in accordance with the following rules: 

a) If the rates for the additional, altered or substituted works are specified in the 
contract for the work, the contractor is bound to carry out the additional, altered and 
substituted works at the same rates as are specified in the contract for the work. 

b) If the rates for the additional, altered or substituted works are not specifically 

provided in the contract for the work, the rates will be derived from the rates for a similar 
class of work as are specified in the contract for the work. 

c) If the rates for the additional, altered or substituted work cannot be specified in 
the sub-clause (a) (b) above, the rates shall be derived on the basis of cost of materials 
and labour (rates for materials and labour will be as per the prevalent market rates for 
the same) plus 15% to cover overheads, supervision and profit etc. 

 
 

26. CLEARING SITE ON COMPLETION 
On completion of the works, the contractor shall clear away and remove from the 

site all constructional plant, surplus materials, rubbish and temporary works of every 
kind and leave the whole of the site and the works clean and in a workmanlike condition 

to the satisfaction of the University. 
 
 
 

 



 

27. DEFECT AFTER COMPLETION  
The contractor shall make good at his own cost and to the satisfaction of the 

University all defects, shrinkage, settlements or other faults which may appear within 12 
months after completion of the work. In default, the University may employ and pay 
other persons to amend and make good such damages, losses and expenses consequent 
thereon or incidental, thereto shall be made good and borne by the contractor and such 

damages, loss and expenses shall be recoverable from him by the University or may be 
deducted by the University, in lieu of such amending and making good by the contractor, 
deduct from any money due to the contractor a sum equivalent to the cost of amending 
such work and in the event of the amount retained being insufficient, recover that balance 
from the contractor from the amount retained under Clause No. 20 together with any 
expenses the University may have incurred in connection therewith. 

 

28. CONCEALED WORK 
The contractor shall give not less than 5 days notice to the University whenever 

any work is to be buried in the earth, concrete or in the bodies of walls or otherwise 
becoming inaccessible later on, in order that the work may be inspected and correct 
dimensions taken before such burial, in default whereof the same shall, at the opinion of 
the University be either opened up for measurement the contractor's expenses or no 

payment may be made for such materials. Should any dispute or differences arise after 
the execution of any work as to measurements etc or other matters which cannot be 
conveniently tested or checked, the notes of the University shall be accepted as correct 
and binding on the contractor. 

 

29. ESCALATION 
The rate quoted shall be the final and firm throughout the tenure of the contract 

(including extension of time, if any, granted) and will not be subject to any fluctuation 
due to increase in cost of materials, labour, GST, etc. 

 

30.  IDLE LABOUR 
Whatever the reasons may be, no claim for idle labour, additional establishment 

cost of hire and labour charges of tools and plants would be entertained under any 
circumstances. 

 

31. SUSPENSION 
If the contractor except on account of any legal restraint upon the University 



preventing the continuance of the work or in the opinion of the University shall neglect 
or fail to proceed with due diligence in the performance of his part of the contract if he 
shall more than once make default, the University shall have the power to give notice in 

writing to the contractor requiring the work be proceeded within a reasonable manner 
and with reasonable despatch, such notice purport to be a notice under this clause. 

After such notice shall have been given the contractor shall not be at liberty to 
remove from the site of the works or from any ground contiguous thereto any plant or 

materials to subsist from the date of such notice being given until the notice shall have 
been complied with. If the contractor shall fail for 7 (seven) days after such notice has 
been given to proceed with the works as therein prescribed, the University may proceed 
as provided as provided in c1ause 49 (Termination of contractor by University). 

 

32. TERMINATION OF CONTRACT BY UNIVERSITY 
If the contractor being a company go into liquidation whether voluntary or 

compulsory or being a firm shall be dissolved or being an individual shall be adjudicated 
insolvent or shall make an assignment or a composition for the benefit of the greater part, 
in number of amount of his creditors or shall enter into a Deed or arrangement with his 
creditors, or if the Official Assignee in insolvency, or the Receiver of the contractor in 
insolvency, shall repudiate the contractor if a Receiver of the contractor's firm appointed 
by the court shall be unable within seven days after notice to him requiring him to do so, 

to show to the reasonable satisfaction of the University that he is able to carry out and 
fulfill the contract, and if so required by the University to give reasonable security 
therefore or if the contractor shall suffer execution to be issued, or shall suffer assign 
charge or encumber this contract or any payments due or shall neglect or fail to observe 
and perform all or any of the acts matters of things by this contract, to be observed and 
performed by the contractor within three clear days after the notice shall have been given 
to the contractor in manner hereinafter mentioned requiring the contractor to observe or 
workmanship in carrying on the works, or shall in the opinion of the University not 
exercise such diligence and make such due progress as would enable the work to be 
completed within due time agreed upon and shall fail to proceed to the satisfaction of the 
University after three clear days notice requiring the contractor so to do shall have been 
given to the contractor as herein after mentioned, or shall abandon the contract, then and 

in any of the said cases, the University may notice in writing to the effect as herein after 
mentioned, but without thereby affecting the powers of the University of the obligations 
and liabilities of the contractor the whole of which shall continue in force as fully as if 
the contract, had not been so determined and as if the works subsequently executed had 

been executed by or on behalf of the contractor (without thereby creating any trust in 



favour of the contractor) further the University or his representatives, or servants, any 
enter upon and take possession of the work and all plants, tools, scaffoldings, sheds, 
machinery, steam and other power, utensils and materials lying upon premises or the 

adjoining lands or roads and sell the same as his own property ~r may employ the same 
by means of this own servants and workman in carrying on and completing the work or 
by employing any other contractors or other persons or person to complete the works, 
and the contractor shall not in any way interrupt or do any act, matter or things to prevent 

or hinder such other contractors or other persons or person employed from completing 
and finishing or using the materials and plants for the works when the works shall be 
completed, or as soon thereafter as conveniently may be, the University shall give notice 
in writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do so within a period of 14 days after receipt by him the University 
may sell the same by public Auction and shall give credit to the contractor for the amount 
so realised. Any expenses or losses incurred by the University in getting the works
 carried out by other contractors shall be adjusted against the amount payable to 
the contractor by way of selling his tools and plants or due on account of work carried 
out by the contractor prior to engaging other contractors or against the security Deposit. 

 
33. VALIDITY OF PRICE 

The contractor shall have no right to ask for alteration of the rates, terms and 

conditions quoted by the contractor and shall be final and to be subsisting and valid for 
execution of the work. 

 

34. LOWEST TENDER 
The University shall have the right to reject any or all the tenders and will not be 

bound to accept the lowest or any tender and the tenderer or tenderers shall have no right 
to question the acts of the University in this respect. 

 

35. WATER SUPPLY, LATRINE ETC 
The selected tender shall make his own arrangements at his own costs for the 

supply of approved quality water required for construction and for drinking purposes and 
shall provide at his own costs all tubes, tanks, fittings and temporary plumbing works 

required and on completion of the works, shall remove all temporary appliance and make 
good any work disturbed for making such arrangements to the satisfaction of the owner. 
 

36. POWER 
The contractor shall make his own arrangements for power and supply system for 



driving plant or machinery for the work and for lighting purpose at his own cost. The 
cost for running and maintenance of the plants are to be included in his tender prices. He 
shall pay all fees and charges legally demandable and include the same in his tendered 

rates and hold the University free from all such costs. Contractor will pay against the 
consumed Electrical energy charges as per sub-meter reading, as and when asked/raised 
by the University.  
 

37. METHOD OF MEASUREMENT 
a: Unless otherwise mentioned in the Schedule of Quantities measurement will be 

on the net quantities or work produced in accordance with upto date rules laid down by 
the Indian Standard Institution(as per SP 27 1987). In the event of any dispute with 
regard to the measurement of the work executed, the decision of the University shall be 
final and binding on the contractor. 

b: The rates quoted by the tenderer shall include for all heights. 
 

38. ACTION WHERE NO SPECIFICATION 
In the case of any class of work for which there is no such specification in 

Technical specification, such work shall be carried out in accordance with the I.S. 
Specification, and then in such case the work shall be carried out in all respects in 
accordance with the instructions and requirements of the concerned Engineer-In-Charge. 

 

 
39. LIQUIDATED DAMAGES 

Should the work be not completed to the satisfaction of the University’s Engineer 
in-charge of the Project within the stipulated period, the contractor shall be bound to pay 
to the University's sum Calculated as given below by way of liquidated damages and not 
as penalty during which the work remains uncommenced or unfinished after the expiry 
of the completion date.  

 
a) For contractor having time for 
completion 6 months and less. 

 1% of the estimated amount shown in the 
tender per week subject to a ceiling of 
10% of the accepted contracted sum. 

 
b) For contractors having in the time 
of completion exceeding 6 months 
but not exceeding 2 years (24 

months). 

 0.50% of the estimated amount shown in 
the tender per week subject to a ceiling 
of 7.5% of the accepted contracted sum.  

 



c) For contracts having time for 
completion in excess of 2 years. 

 0.25% of the estimated amount shown in 
the tender per week subject to a ceiling 
of 5% of the of the accepted contracted 

sum. 

40. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED 
In any case in which under any clause or clauses of this contract, the contractor 

shall have rendered himself liable to pay compensation amounting to the whole of his 

security deposit (whether paid in one sum or deducted by installments) the University 
shall have power to adopt any of the following courses as they may deem best suited to 
the interest of the University:  

a) To rescind the contract (of which rescission notice in writing to the contractor 
under hand of the University through Architect shall be conclusive evidence), and in 
which case the security deposit of the contractor shall stand forfeited and be absolutely 
at the disposal of the University. 

b) To employ labour paid by the University and to supply materials to carry out 
the work, or any part of the work, debiting the contractor with the cost of the labour and 
price of material (of the amount of the which cost and price of a certificate of the 
University shall be final and conclusive against the contractor) and crediting him with 
the value of the work done, in all respects in the same manner and at the same rates as if 
it had been carried out by the contractor under the terms of this contract the certificate 

of University as to the value of the work done, shall be final and conclusive against the 
contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall 
be unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him (of the 
amount of which excess the certificates in writing of the University shall be final and 
conclusive) shall be borne and" paid by the original contractor and may be deducted from 
any money due to him by the University under the contract of otherwise, or from his 
security deposit or the proceeds of sale thereof, or a sufficient part thereof. 

In the event of any above courses being adopted by the University the contractor 
shall have no claim to compensation for any loss sustained by him reasons of his having 

purchased or procured any materials or entered into any engagements, or make any 
advances on account of, or with a view to the execution of the work or the performance 
of the contract. And in case the contract shall be rescind under the provision aforesaid, 
the contractor shall not be entitled to recover or be paid any sum or any work thereto for 

actually performed under this contract, unless, and until the University will have certified 



in writing the performance of such work and the value payable in respect thereof, and he 
shall only be entitled to be paid the value so certified. 
 

41. NO COMPENSATION FOR ALTLERATION IN OR RESTRICTION OF 
WORK TO BE CARRIED OUT 
If at any time after the commencement of the work, the University shall for any reason 
whatsoever not require the whole work thereof as specified in the tender to be carried 

out the University shall give notice in writing of the fact to the contractor who shall have 
no claim to any payment or compensation whatsoever on account of any profit or 
advantage with which he might have derived from the execution of the work in full, but 
which he did not derive in consequence of the full amount of the work not having been 
carried out; neither shall he have any claim for compensation by reason of any alterations 
having been made in the original specification, drawing, designs and instructions which 
shall involve any curtailment of the work as originally contemplated. 

 

42. GUARANTEE FOR THE SPECIALISED WORKS 
The contractor shall submit a Performance Guarantee from the Specialised 

Agency for specialized works like, Plumbing, waterproofing treatment, toilets/baths., 
terrace slab etc. and all inclusive items is provided in the tender for the works without 
giving detailed specifications. The specialised works are being executed through 

respective Specialised Agency by the Main Contractor after the specified Employments 
are duly approved by the University’s Engineer in-charge of the Project. The Main 
contractor is bound to furnish this Guarantee to the University as the University as the 
main contractor is equally responsible for the performance of the Specialist Firm. Main 
Contractor will also provide separate Guarantee for the similar works undertaken directly 
by them.  

 
43.  METHOD TO QUOTE RATES 
A tenderer is to quote rate in ink in both words and figures in English. In case of any 
variation the rates quoted in words in the original copy of the tender shall only be valid. 
The tender shall be clearly and legibly written and whole writing must be by the hand of 
the person signing the tender and with the same pen and ink. Failure to do so may 

invalidate the tender. Erasing or overwriting shall not be allowed. Corrections in the 
tender should be avoided and if this becomes unavoidable, the entire rate (and not a 
portion only) shall be scored out and signed (not simply initialed) by the tenderer as 
token of such cancellation. A fresh rate in specified manner shall them be correctly 

written. Wherever the rates quoted are in rupees the word only should be invariably 



added after amount in words, found in the copies of tenderers, the rates mentioned in 
words in the tender copy marked "original" will only be considered. 
 

 
 

44. AGREEMENT 
The successful contractor will be required to enter into an agreement in 

accordance with the Draft Agreement form enclosed & the schedule of conditions within 
15 days from the date of the contractor is advised by the University that his tender has 
been accepted and he shall pay for all stamps & legal expenses incidental thereto. 
However, the written acceptance by the University of a tender will constitute a binding 
contract between the University and the person so tendering whether such formal 
agreement is or is not subsequently executed. 

 
 

 
45. ARBITRATION 

All disputes or differences of any kind whatsoever which shall at any time arise 
between the parties hereto touching or concerning the works or the execution or 
maintenance thereof of this contract or the rights touching or contract or the construction 

remaining in operation or effect thereof or to the rights or liabilities of the parties or 
arising out of or in relation thereto whether during or after determination, foreclosure or 
breach of the contract (other than those in respect of which the decision of any 
person/persons is by the contract expressed to be final & binding) shall after written 
notice by either party to the contract to the other or them and to the Appointing Authority 
who shall be appointed for this purpose by the University be referred for adjudication to 
a sole Arbitrator to be appointed as hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above, the Appointing 
Authority will send within thirty days of receipt by him of the written notice aforesaid 
to the contractor sole arbitrator, who shall be unconnected with the organization for 
which the work is executed from the following categories of Arbitrators: 
1. Retired High Court/Supreme Court Judges, who have experience in handling 

Arbitration cases. 
2. Member of the Council of Arbitrations. 
3. Fellow of the Institution of Engineers. 
4. Eminent Retired Chief Engineers from State/Central P.W.D./Public Sector 

undertakings of good reputation and integrity. 



5. Fellow of the Indian Institute of Architect. 
The contractor shall on receipt by him of the names as aforesaid, select anyone of 

the persons named to be appointed as a sole Arbitrator and communicate his name to the 

Appointing Authority within thirty days of receipt of the names. The Appointing 
Authority shall there upon without any delay appoint from the above person as a sole 
arbitrator. If the contractor fails to communicate such selection as provided above within 
the period specified the Appointing Authority shall make the selection and appoint the 

selected person as the Sole Arbitrator. 
If the Appointing Authority fails to send to the contractor the name of the 

arbitrator within the stipulated period, the contractor shall send to the Appointing 
Authority a name of the arbitrator from the above mentioned 5 categories of Arbitrators 
who shall be unrelated in whatsoever manners with either of the parties. The appointment 
authority shall on receipt by him of the names of aforesaid select any one of the persons 
named and appoint him/her as the sole Arbitrator. If the Arbitrator so appointed is unable 
or unwilling to act or resigns from his appointment or vacates his office due to any reason 
whatsoever another sole Arbitrator shall be appointed as aforesaid. 

The work under the Contract shall, however, continue during the arbitration 
proceedings and no payment due or payable to the contractor shall be withheld account 
of such proceedings.  

The Arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the parties fixing the date of the first hearing. 
The Arbitrator may from time, to time with the consent of the parties, enlarge the 

time for making and publishing the award. 
The Arbitrator shall give a separate award in respect of each disputes or difference 
referred to him. The Arbitrator shall decide each dispute in accordance with the terms of 
the contract and give a reasoned award. The seat and venue of arbitration proceedings 
shall be New Delhi only. The award of the Arbitrator shall be final and binding on both 
parties. 
It is also a term of the contract that if contractor (s) do/does not make any demand for 
arbitration in respect of any claim(s) within 90 days of receiving intimation from 
University that the bill after due verification is passed for payment of a lesser amount, 
or otherwise the contractor's right under this agreement to refer to arbitration shall be 

deemed to have been forfeited and University shall be relieved and discharged of their 
liability under this agreement in respect of such claim(s). Further it is agreed that for the 
purpose of this clause, such notice is deemed to have been received by the contractor(s) 
within 2 days of posting of the letter by University or when delivered by hand 

immediately after receipt thereof by the contractor (s), whichever is earlier. Further a 



letter signed by the officials of University that the letter was so posted to the contractor(s) 
shall be conclusive. 
 

Subject to aforesaid the provisions of the Arbitration Act or any statutory modification 
or re-enactment thereof and the rules made there under, and for the time being enforce, 
shall apply to the Arbitration proceeding for the purpose of this clause. 

 
 
 

46. DECLARATION  
I/We have inspected the site of works and have made me/us fully acquainted with 

the local conditions in and around/vicinity of the sites of works. I/We hereby declare that 
I/We have gone through the conditions laid down in the Notice Inviting Tender, General 
Condition of Contract, Technical specifications and understood the same and on the basis 
of the same I/We quoted our rates in the schedule of quantities attached with the tender 
documents. I/We shall also uniformly maintain such progress with the work, as may be 
directed by the University to ensure completion of same within the target date as 
mentioned in the tender documents that after completion of said work, a completion 
certificate will be issued by the University for the full and final works completed, 
remaining or incompleted works (in any), and in relation to this the full and final 

payments made, remaining, if any. Henceforth, the parties after the issuance of 
completion certificate and after passing of 30 days shall have no complaints against each 
other, “whatsoever”.    
 
 

Witness: Signature of Tenderer  
 Address:  
 
 
 Date: 

 
 
 
 
 
 

 



 
 

 
LIST OF APPROVED MAKES  

CIVIL WORK  

S. No. Description Approved Brand/Manufacturer 
1. Cement  A.C.C., L&T, Raymond Cement, Birla-Maihar. 

2. Reinforcing Steel Tisco, Sail, BSNL or any other ISI approved 

manufacturer. 

3. Vitrified Tiles  (Double 

charged with nano finish)  

 Kajaria, or equivalent of approved make  approved 

by Engineer In-charge 

4. Glazed Ceramic Tiles-Floor ( 

Anti-skid ) & Dado 

Kajaria,  or equivalent approved make and approved 

by Engineer In-charge 

5. Flush Door Shutters & 

Plywood.` 

National Plywood Industries Ltd., 

Kitply Industries Ltd.,  

Green Ply Industries Ltd., 

Duro, Century.  

6. Mortice Lock & Handles Harrison, Link, Door Set or equivalent as approved by 

the Engineer in-charge. 

7. Water Proofing Compound  Patent Product of Snowcem India, Chemseal, 

Vam Organics, Cico, or equivalent make. 

9. Synthetic Enamel Paints, 

Distemper  

ICI, Berger Paints (India) Ltd., Jenson & Nicholson 

(India) Ltd., Asian Paints Ltd., Shalimar Nerolac. 

10. Water Proof Cement Paint Berger, Asian, Nerolac or equivalent approved 

quality. 

11. Glazing  St. Gobain, Modifloat, M/s Triveni Glass or 

equivalent of approved quality. 

12. Door Closer  Godrej, Hettich, Ebco, Ozone or equivalent approved 

make. 

13 Lamination Greenlam, Marino, Century or equivalent as approved by 
the Engineer in-charge. 

14 Polymer Adhesive  for fixing 
tiles  

Laticrete  315 plus  (Laticrete 290) 

 
 
 



 
 
 

LIST OF APPROVED MAKES OF MATERIALS 
Plumbing Work 

SI. 
No.       

    Materials No. Brand Name                                                           

1. Vitreous china sanitary ware   Alpha, & Hindware 

2. CP fittings                                                                  Alpha, ISI mark or equivalent   

3. CP accessories                                                          Alpha, ISI marks  

4. Soil, waste, vent pipes &, fittings Prince, Supreme 

5. Water Supply CPVC pipes                                                           Asterial 

6.  CPVC gate valves        Asterial 

7. Vanity  Mercato( MR -2152032) 

       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 

Price Bid 
(To be submitted in separate sealed envelope along with the tender documents.) 
 

BOQ 

Name of Work :-Repair and Renovation  works at A- 101 .  

S.No  Description of work   Qty    Unit    Rate    Amount   

1 Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level :  
1:4:8 (1 Cement : 4 coarse sand (zone 
sources : 8 graded stone aggregate 40 mm nominal size 
derived from natural sources) 

      
0.75  

 cum       

2 Reinforced cement concrete work in beams, suspended 
floors, roofs having slope up to 15° landings, balconies, 
shelves, chajjas, lintels, 
bands, plain window sills, staircases and spiral stair cases 
above plinth level up to floor five level, excluding the cost 
of centering, shuttering, 
finishing and reinforcement with 1:1.5:3 (1 cement : 1.5 
coarse sand(zone-III) derived from natural sources : 3 
graded stone aggregate 
20 mm nominal size derived from natural sources).  

    
0.034  

 cum       

3 Centering and shuttering including strutting, propping 
etc. and removal of form for 
Suspended floors, roofs, landings, balconies and access 
platform  

      
0.60  

 sqm       

4 Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position and 
binding all complete upto plinth level. 
Cold twisted bars 

    
12.00  

  kg       

5 Brick work with common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5 in superstructure above 
plinth level up to floor V level in all shapes and sizes in : 
Cement mortar 1:6 (1 cement : 6 coarse sand) 

      
0.60  

 Cum      

6 Half brick masonry with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in superstructure 
above plinth level up to floor 
V level. 
 Cement mortar 1:4 (1 cement :4 coarse sand) 

      
8.00  

  sqm       

7 Extra for providing and placing in position 2 Nos 6mm 
dia. M.S. bars at every third course of half brick masonry.  

      
8.00  

 sqm      

8 Providing and fixing 18 mm thick gang saw cut, mirror 
polished, premoulded and prepolished, machine cut for 
kitchen platforms, vanity 

      
2.50  

   
 
 

    



counters, window sills, facias and similar locations of 
required size, approved shade, colour and texture laid 
over 20 mm thick base cement 
mortar 1:4 (1 cement : 4 coarse sand), joints treated with 
white cement, mixed with matching pigment, epoxy 
touch ups, including rubbing, curing, moulding and 
polishing of edges to give high gloss finish etc. complete 
at all levels. 
 Granite stone slab of colour black, Cherry/Ruby red 
 Area of slab over 0.50 sqm  

sqm   

9 Providing edge moulding to 18 mm thick marble stone 
counters, Vanities etc., including machine polishing to 
edge to give high gloss finish etc. 
complete as per design approved by Engineer-in-Charge. 
Granite work  

      
4.50  

 metre      

10 Extra for fixing marble /granite stone, over and above 
corresponding basic item, in facia and drops of width upto 
150 mm with epoxy resin based adhesive, including 
cleaning etc. complete.  

      
4.50  

 metre       

11 Extra for providing opening of required size & shape for 
wash basin/ kitchen sink in kitchen platform, vanity 
counter and similar location in marble/ Granite/ stone 
work, including necessary holes for pillar taps etc. 
including moulding, rubbing and polishing of cut edges 
etc. complete.  

      
3.00  

 each       

12  Providing and fixing Ist quality ceramic glazed wall tiles 
of size 300x600 mm conforming to IS: 15622 (thickness 
to be specified by the manufacturer), of approved make, 
in all colours, shades except burgundy, bottle green, black 
of any size as approved by Engineerin- Charge, in 
skirting, risers of steps and dados, over 12 mm thick bed 
of cement mortar 1:3 (1 cement : 3 coarse sand) and 
jointing with grey cement slurry @ 3.3kg per sqm, 
including pointing in white cement mixed with pigment 
of matching shade complete. Kajaria make of size 
300x600 mm 

    
80.00  

 Sqm      

13 Providing wood work in frames of doors, windows, 
clerestory windows and other frames, wrought framed 
and fixed in position with hold fast lugs or with dash 
fasteners of required dia & length (hold fast lugs or dash 
fastener shall be paid for separately). 
 Second class teak wood 

      
0.10  

 Cum      

14 Providing and fixing ISI marked flush door shutters 
conforming to IS : 2202 (Part I) non-decorative type, core 
of block board construction with frame of 1st class hard 
wood and well matched commercial 3 ply veneering with 
vertical grains or cross bands and face veneers on both 
faces of shutters: 
35 mm thick including ISI marked Stainless Steel butt 
hinges with necessary screws 

      
9.00  

 Sqm      



15 Providing and fixing aluminium die cast body tubular 
type universal hydraulic door closer (having brand logo 
with ISI, IS : 3564, embossed on the body, door weight 
upto 35 kg and door width upto 700 mm), with necessary 
accessories and screws etc. complete. Door set make 

      
5.00  

 Each      

16 Providing and fixing fly proof stainless steel grade 304 
wire gauge, to windows and clerestory windows using 
wire gauge with average width of aperture 1.4 mm in both 
directions with wire of dia. 0.50 mm all complete. 
 With 2nd class teak wood beading 62X19 mm 

    
21.00  

 Sqm      

17 Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand 
: 4 graded stone aggregate) finished with a floating coat 
of neat cement, including cement slurry, but excluding the 
cost of nosing of steps etc. complete. 
 40 mm thick with 40 mm nominal size stone aggregate 

    
10.00  

 Sqm      

18  Providing and laying rectified Glazed Ceramic floor tiles 
(anti skid) of size 300x300 mm or more (thickness to be 
specified by the manufacturer), of 1st quality conforming 
to IS : 15622, of approved make, in colours White, Ivory, 
Grey, Fume Red Brown, laid on 20 mm thick cement 
mortar 1:4 (1 Cement: 4 Coarse sand), jointing with grey 
cement slurry @ 3.3 kg/ sqm including grouting the joints 
with white cement and matching pigments etc., complete. 
Kajaria make (non skid)  

    
52.00  

 Sqm      

19 12 mm cement plaster of mix : 
1:6 (1 cement: 6 fine sand) 

    
18.00  

 Sqm      

20 15 mm cement plaster on rough side of single or half brick 
wall of mix: 
 1:6 (1 cement: 6 coarse sand) 

    
12.00  

 Sqm      

21 Renewing glass panes, with wooden fillets wherever 
necessary: Float glass panes of nominal thickness 5 mm 
(weight not less than 12.5kg/sqm) 

      
1.50  

 Sqm      

22 Demolishing cement concrete manually/ by mechanical 
means including disposal of material within 50 metres 
lead as per direction of Engineer - in - charge. 
 Nominal concrete 1:3:6 or richer mix (i/c equivalent 
design mix) 

      
0.40  

 cum      

23 Demolishing R.C.C. work manually/ by mechanical 
means including stacking of steel bars and disposal of 
unserviceable material within 50 metres lead as per 
direction of Engineer - in- charge. 

      
0.40  

  cum       

24 Extra for cutting reinforcement bars manually/ by 
mechanical means in R.C.C. or R.B. work (Payment shall 
be made on the cross sectional area of R.C.C. or R.B. 
work) as per direction of Engineer- in- charge.  

      
4.00  

 sqm      

25 Demolishing brick work manually/ by mechanical means 
including stacking of serviceable material and disposal of 
unserviceable material within 50 metres lead as per 
direction of Engineer-in-charge. 
 In cement mortar 

      
0.25  

 Cum      



26 Dismantling tile work/ Mosaic  in floors and dados  laid 
in cement mortar including stacking material within 50 
metres lead. 
For thickness of tiles 10 mm to 25 mm 

    
76.00  

 Sqm      

27 Disposal of building rubbish / malba /construction waste 
materials and soil etc. similar unserviceable, dismantled 
or waste materials by mechanical means, including 
loading, transporting, unloading to approved municipal 
dumping ground or as approved by Engineer-in-charge, 
beyond 50 m initial lead, for all leads including all lifts 
involved.(within campus primises) 

    
10.00  

 cum       

28 Providing and laying double charged / nano polish 
Vitrified tiles in floor in different sizes(thickness to be 
specified by the manufacturer) with water absorption less 
than 0.08% and conforming to IS:15622, of approved 
brand & manufacturer, in all colours and shade, laid on 
with laticrete adhesive/ compound of reqired thicknees 
including grouting the joints with white cement and 
matching pigments etc. The tiles must be cut with the zero 
chipping diamond cutter only . Laying of tiles will be 
done with the notch trowel, plier, wedge, clips of required 
thickness, leveling system and rubber mallet for placing 
the tiles gently and easily. 
 the Size of Tile 600 x 1200 mm of  Kajaria make   

  
124.00  

 Sqm      

29  Providing and fixing bright finished brass 100 mm 
mortice latch and lock with 6 levers and a pair of lever 
handles of approved quality with necessary 
screws etc. complete.  

      
7.00  

 Each      

30  Providing and fixing bright finished brass 100 mm 
mortice latch with one dead bolt and a pair of lever 
handles of approved quality with necessary 
screws etc. complete.  

      
5.00  

 Each      

31  Providing and fixing aluminium tower bolts, ISI marked, 
anodised (anodic coating not less than grade AC 10 as per 
IS : 1868 ) transparent or dyed to required colour or shade, 
with necessary screws etc. complete : 
 200x10 mm each  

    
22.00  

 Each      

32 Providing and fixing aluminium hanging floor door 
stopper, ISI marked, anodised (anodic coating not less 
than grade AC 10 as per IS : 1868) 
transparent or dyed to required colour and shade, with 
necessary screws etc. complete. 
 Twin rubber stopper  

    
10.00  

 Each      

33 Providing and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal stability for hot & cold 
water supply, including all CPVC plain & brass threaded 
fittings, including fixing the pipe with clamps at 1.00 m 
spacing. This includes jointing of pipes & fittings with 
one step CPVC solvent cement and testing of joints 
complete as per direction of Engineer in Charge. 
Internal work - Exposed on wall 

        

  25 mm nominal outer dia Pipes     
31.00  

 metre      



34 Providing and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal stability for hot & cold 
water supply, including all CPVC plain & brass threaded 
fittings, i/c fixing the pipe with clamps at 1.00 m spacing. 
This includes jointing of pipes & fittings with one step 
CPVC solvent cement and the cost of cutting chases and 
making good the same  ncluding testing of joints complete 
as per direction of Engineer in Charge. Concealed work, 
including cutting chases and making good the walls etc. 

        

   20 mm nominal outer dia Pipes     
75.00  

 Rmt      

35 Providing and fixing uplasticised PVC connection pipe 
with Brass unions: 
45  Cm  Length  15 mm nominal bore 

    
17.00  

 Each      

36  Providing and fixing white vitreous china extended wall 
mountingwater closet of size 780x370x690 mm of 
approved shape including 
providing & fixing white vitreous china cistern with dual 
flush fitting,of flushing capacity 3 litre/ 6 litre (adjustable 
to 4 litre/ 8 litres), including seat cover, and cistern 
fittings, nuts, bolts and gasket etc complete.  

      
3.00  

 Each      

37  Providing and fixing toilet paper holder : 
 C.P. brass  

      
3.00  

 Each      

38  Providing and fixing CP Brass 32mm size Bottle Trap 
of approved quality & make and as per the direction of 
Engineer-in-charge.  

      
4.00  

 Each      

39 Providing and fixing C.P. brass long nose bib cock of 
approved quality conforming to IS standards and 
weighing not less than 810 gms. 
 15 mm nominal bore  

      
6.00  

 Each      

40  Providing and fixing C.P. brass angle valve for basin 
mixer and geyser points of approved quality conforming 
to   IS:8931  15mm nominal bore  

    
17.00  

 Each      

41  Providing and fixing C.P. Brass extension nipple (size 
15mmx50mm) of approved make and quality as per 
direction of Engineer-in-charge.  

    
17.00  

 Each      

42 Providing and fixing wash basin with C.I. brackets, 15 
mm dia CP Brass single hole basin mixer of approved 
quality and make, including painting of fittings and 
brackets, cutting and making good the walls wherever 
required:- (a) White Vitreous China Wash basin size 
550x400 mm with a 15 mm CP Brass single hole basin 
mixer 

      
1.00  

 Each      

43 Providing and fixing white vitreous china pedestal for 
wash basin completely recessed at the back for the 
reception of pipes and fittings.  

      
1.00  

 Each      

44 Providing and fixing oval type wash basin of approved 
quality and make, including painting of fittings and 
brackets, cutting and making good the walls wherever 
required:- 
(a) White Vitreous China Wash basin on size 560X410 
mm (Hindware) 

3 3.00     



45 Providing and fixing 750 x600 mm beveled edge mirror 
of superior glass (of approved quality) complete with 6 
mm thick hard board ground fixed to wooden cleats with 
C.P. brass screws and washers complete.  

      
3.00  

 each       

46 Providing and fixing PVC trap of self cleansing design 
with grating with or without vent arm complete, 
including cost of cutting and making good the walls and 
floors : 
100 mm inlet and 100 mm outlet 

      
8.00  

 Each      

47 Providing and fixing C.P cast brass Double coat hook 
fixed to PVC cleats with C.P. brass screws complete as 
per instructions of the engineer-in-charge. 

      
4.00  

 Each      

48 Providing and fixing 600mm long CP Brass towel rail 
complete with brackets fixed to wooden cleats with CP 
brass screws with concealed fitting arrangement of 
approved quality and colour. 

      
4.00  

 Each      

49 Providing and fixing  C.P brass wash basin mixer of  
approved quality and  make complete as requred . 

      
4.00  

 Each      

50 Providing and fixing  Floor trap C.P. jail of 125 mm Dia,       
8.00  

 Each      

51 Providing and fixing  PVC gate valve with  wheel of 
approved quality 
(screwed end) : 

        

   25 mm nominal bore       
5.00  

 Each      

52 Providing, laying and jointing PVC pipes class SP-1 
including testing of joints etc. complete : 

        

   75 mm diameter       
9.00  

 Rmt      

   100 mm diameter       
9.00  

 Rmt      

53 Providing and fixing Two way CP brass bib cock 
complete   fittings complete. 
 

      
3.00  

 Each      

54 Providing and fixing 150x150mm Shower rosewith arms 
fittings complete. 

      
3.00  

 Each      

55 Providing and fixing C.P. Brass wall mixture of approved  
quality and make  complete as reqired. 

      
3.00  

 Each      

56 Providing and laying cement concrete 1:5:10 (1 cement : 
5 coarse sand : 10 graded stone aggregate 40 mm nominal 
size) all-round pipes including bed concrete as per 
standard design : 

        

  75 mm diameter  pipe     
15.00  

 Rmt      

57 Providing and fixing   soap dish of approved quality and 
make.  

      
4.00  

 Each      



58 Providing and fixing 8 mm  dia  C.P.  /  S.S.  Health 
faucet with flexible tube upto 1 metre long with hand 
spray of quality and make as approved by Engineer - in - 
charge. 

      
3.00  

 Each      

59 Providing and  fixing PVC false ceiling on washrooms .  
The Galvanized section of 3'' width and 0.5mm thick 
fixed on the ceilling by gypsum screws/ dash fastners as 
required. The pvc panel  ( Dizzart or equivalent ) of  
standard size 10'x10'  of 8 mm thick will be fixed on the 
galvanized section  complete as required including 
wastage, labours , cartage, scaffolding  etc. and   
dismentling the existinfg wooden false ceilling  .   

    
11.00  

 Sqm      

60 Anti termite treatment with injecting of solution, drilling 
holes of 10-20cm deep at every 60cm along the rooms, 
corridor,  dininmg hall, kitchen , all wooden doors and 
chokhat complete as reqired with necessary 
specifications including bats treatement and outer area of 
the primises.( payment on the bases of covered area) 

  
200.00  

 Sqm      

61 Providing and fixing  the wooden shutters on existing 
cupboard of size  7'x4' which is made out of 19mm think 
commercial board pasted with 1mm think  laminate of 
both sides of  approved colour and make  complete with 
all necessary wooden bidding , lock and brass handles 
complete as required.             

  
118.00  

 Sqft      

62 Providing and fixing the Door seal on the doors of 
approved quality and make. 

      
4.00  

 Each      

63 Providing and fixing wall paper with high grade 
Adhesive /chemical (CMC Powder) of approved color & 
make complete with finishing as required i/c wastage, 
T&P, scaffolding etc. 
Specifications: Imported Vinyl Coated wallpapers are 
printed on paper and treated with a coating for durable 
and washable. 
Vinyl laminated wallpapers are deeply embossed using a 
thick vinyl material. 
Make: 3D Rustick, Korean Made 

  
400.00  

 Sqft      



64 Providing/fixing and fabricating the fancy wooden 
wardrobe/cupboard as per the approved design by 
the  Engineer in charge. The wardrobe which is made 
out of   17mm thick HDHMR  both side laminated 
board of approved quality and make. The wardrobe 
having the internally partitions with sliding shutters 
on front .The  sliding shutter made out of 19mm thick 
commercial board pasted with   1mm thick  laminae 
of approved quality and make. The wardrobe has 
internally laminated with 1.00mm thick laminate of 
approved color and quality, and having the drawer 
with telescopic channel , rod  complete with 
necessary hardware such as wooden beading, double 
track channel, pull handles, side brackets, nails, 
fevicol etc. completed as required. 
The size of the wardrobe (8’.00x7’.00) 

    
49.00  

Sqft     

65 Finishing walls with Premium Acrylic Smooth 
exterior paint with Silicone additives of required 
shade: 
 New work (Two or more coats applied @ 1.43 ltr/10 
sqm over and including priming coat of exterior 
primer applied @ 2.20 kg/10 sqm) 

      
75.00  

 Sqm      

66 Painting with synthetic enamel paint of approved 
brand and manufacture of required colour to give an 
even shade : 
 Two or more coats on new work over an under coat 
of suitable shade with ordinary paint of approved 
brand and manufacture 

   
275.00  

 Sqm      

67 Providing and applying white cement based putty of 
average thickness 1 mm, of approved brand and 
manufacturer, over the plastered wall surface to 
prepare the surface even and smooth complete. 

   
322.00  

 Sqm      

68 Removing dry or oil bound distemper, water 
proofing cement paint and the like by scrapping, 
sand papering and preparing the surface smooth 
including necessary repairs to scratches etc. 
complete. 

   
322.00  

 Sqm      

69  Wall painting with acrylic emulsion paint of 
approved brand and manufacture to give an even 
shade : 
Two or more coats on new work   

   
284.82  

 Sqm      

70 Wall painting with plastic emulsion paint of 
approved brand and manufacture to give an even 
shade: 
One or more coats on old work  

   
200.00  

 Sqm      

                                       Total I/c GST         

 
(Contractor signature with seal) 


