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JAMIA HAMDARD 
(DEEMED TO BE UNIVERSITY) 

HAMDARD NAGAR, NEW DELHI-110062 
 

NOTICE INVITING TENDER 

 

Ref No. JH/Civil/(MUH)Rgmnthrp/56/2022     Date: 21-04-2022 
 
Jamia Hamdard, New Delhi invites sealed items rates Tenders in two envelope system 
(Technical & Financial Bid) from reputed contractors registered with CPWD, MES, Railway, 
Department of Telecommunication, Universities, Higher Education Institute and other 
central/State Govt. Departments for the below mentioned work. Tender Documents are 
attached herewith. Last date of submission of the Tender is 10-05-2022 up to 3.00 PM. The 
bidders also advised to visit the site to satisfy themselves before submitting the Bids. Bidders 
not fulfilling the Eligibility Criteria will be rejected. Eligibility Criteria is mentioned in 
Tender clause 2.2. 
 

NAME OF WORK:               PRE-FABRICATED PORTA STRUCTURE FOR 
ESTABLISHING THE REGIMENTAL THERAPY SECTION 
AT MAJEEDIA UNANI HOSPITAL, JAMIA HAMDARD. 

 
ESTIMATED COST:  Rs. 30, 37,362.00 
    
EARNEST MONEY: Rs. 61,000.00 
    
TENDER COST:  Rs. 1000 only (Non Refundable) 
    
TIME PERIOD:  60 Days 
 
PRE-BID MEETING: 28-04-2022 at 11:00 AM 
 
The Tender duly filled should be dropped in the Tender Box kept in Purchase Section, Admin 
Block on or before 10-05-2022 up to 3.00 PM along with demand draft of earnest money & 
Tender fee in sealed envelope clearly specifying the name of work. The D.Ds shall be in 
favor of Jamia Hamdard payable at New Delhi. The technical bid shall be opened on 10-05-
2022 at 3.30 PM by the tender committee in presence of available interested parties. Date & 
time for opening of Financial bid will be intimated later to the technically qualified bidders. 
Jamia Hamdard reserves the right to reject any or all tenders or split the tenders without 
assigning any reason. 
 

 
 
 

  Registrar 
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2. Instructions to Tenderers  

2.1 Scope of Work 
 

Pre-Fabricated Porta Structure for Establishing the Regimental Therapy Section at Majeedia 

Unani Hospital 

2.2 Eligibility Criteria 

1. Bidders/reputed contractors must be registered with Govt. Department such 
as CPWD, Railway, MES and Department of Telecommunication, 
Universities, Higher Education Institute and other central/State Govt. 
Departments. Bidders have to submit the up-to-date certified copy of the 
valid Registration Certificate, organizational setup, credentials, list of plant, 
machinery & tools in his possession along with tender. The original will 
have to be produced when demanded for verification. 

2. Bidders should have executed similar nature of work of at least one 
contract of value of 80% of Estimated Cost or two contracts of similar 
nature of work of 60% of Estimated Cost or three contacts of similar 
natures of works of 40% of Estimated Cost in last 3 years in prestigious 
institutional buildings, Universities, Hospitals, and produce credentials in 
support thereof, Certificates of satisfactory completion of works must also 
be provided. 

3. Average annual financial turn over should be at least Rs. 16 Lakhs each 
during the immediate last 3 consecutive financial year with certification 
from practicing Chartered Accountant. 

4. The firm should have valid EPFO, ESI, and GSTIN registration. 

5. Bankers certificate for credit worthiness/Solvency not less than Rs 10 
lakhs. 

6. Net Worth of the Company should not be less than Rs. 10 Lakhs 

7. The contractor should submit IT Return acknowledgement for last three years 
ending 31st Mar, 2022. 

2.3 Documents to be submitted along with Technical Bids 

a. Copies of valid registration Certificate. 

b. Complete list of machinery and equipment and details of Technical 
Manpower along with supporting staff and in house Design capability duly 
signed and sealed on company’s letter head. 

c. Copies of completion and Performance Certificates (duly attested) for 
similar scope of works issued by the officer of the client/Deptt. of the rank 
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of Executive Engineer/equivalent or the Head of the Institution will have to 
be furnished along with the Technical Bid. The completion certificate must 
clearly indicate the following: 

 The date of completion of work with cost of completed work with 
letters of successful completion. Nature and scope of work, Time 
period of completion (attach client’s list). 

 Similar work means Porta Structure, Civil & Plumbing works. 

 The firms are advised to enclose attested copies of valid PAN, EPFO, 
ESI, and GSTIN. 

d. Earnest Money, Rs. 61,000.00 to be submitted in the form of DD in favour 
of Jamia Hamdard.  

e. Tender Cost Rs. 1000 (non-refundable) in the form of DD in favour of 
Jamia Hamdard. 

f. Certificate for the company in house architect for the Planning, Designing 
and working drawing as per the site requirement and vetted by the 
Engineering Department before the start of the work. 

g. Company’s financial performance documents (Audited balance sheet, 
and profit and loss statement. 

h. Copies of work orders for similar nature of work as specified above in 
last 3 years. 

i. Entire tender document duly signed & stamped by the bidder. 

j. Copies of IT return acknowledgement for last three years ending 31st 
Mar, 2021. 

k. All documents submitted by the bidder should be self-attested along 
with stamp. 

 

2.4 Submission of Bids 

1. Submission of Tender: Tenders should be submitted in two Parts i.e. 
“Technical bid” (Part-A) and “Price bid” (Part-B) in two separate sealed 
envelopes. Both the parts should be further put in a single sealed envelope 
super-scribing NIT No. & name of work, due date for opening, bidder’s name 
& address. The tender duly filled in may be sent to above mentioned address 
either by post or hand delivered in the tender box kept in the Purchase Section, 
Admin Block. It should not be handed over to any employee of the Jamia 
Hamdard. No tender shall be accepted later than the time schedule specified in 
NIT. 

 
Any clarifications/amendments/corrigenda etc., to NIT before last date of 
submission of bid will only be available on our website: 
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www.jamiahamdard.edu. Therefore bidders are advised to keep visiting our 
website. 

a. Technical Bid (Part-A) shall contain all documents as stated in clause (2.3) 

b.  Price Bid (Part-B): 
In this bid, the bidder is required to quote his item rates in the BOQ attached in 
accordance with the scope of work, terms & conditions & technical specifications 
enclosed. The rates/price quoted by contractor should be all inclusive i.e. should 
include all material cost, labour, services, plant/machinery/tools & tackles, 
ladders & scaffolding required for work, freight, Insurance, transport/cartage of 
materials/labour, insurance, Octroi, Govt. duties, levies, GST, Service tax, Sale 
tax etc. and all other expenses not specifically mentioned but reasonably implied. 
Nothing over and above these rates shall be payable to contractor. Further nothing 
extra in rates will be considered for any variations in tender quantities or due to any 
site difficulties. It is mandatory for bidder to quote all items rate as asked for in the 
BOQ/ PRICE schedule. Failure in not filling some item rates will lead to rejection of 
tender. The bidders should quote unconditional rates, neatly written without any 
overwriting and all pages should be duly signed & stamped. 
Jamia Hamdard reserves the rights to increase or decrease the quantum of work during 
the execution of work and to accept/reject full/part proposals without assigning any 
reason thereof. 
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APPLICATION FROM TENDERER 

(Forwarding letter) 
 
From: M/s------------------------------------ 
 
 ----------------------------------------- 
To 
The Executive Engineer 
Jamia Hamdard 
Hamdard Nagar 
New Delhi –110062. 
 
Subject: - Pre-Fabricated Porta Structure for Establishing the Regimental Therapy 

Section at Majeedia Unani Hospital 

 
Dear Sir, 
 
With reference to the tenders invited by you for the above work, I / We do hereby offer to 
perform, provide execute & complete the above work in conformity with the drawings, items 
& conditions and specifications for the amount as shown in the Schedule attached hereto. 
 
I / We have satisfied myself / ourselves to the location and conditions of the site & read the 
article of agreement conditions of contract & specification etc.  
 
 I / We understand that the works are to be completed within the specified period & fully 
understood that the time will be the essence of this contract. 
 
I / We enclose herewith the Earnest Money by demand draft of Rs. ………………………. 
(Rupees ………………………………………)  in favour of Jamia Hamdard, Hamdard 
Nagar, New Delhi-62, which amount is not to bear any interest, even if this tender is accepted 
in whole or in part thereof.   
 
I / We hereby agree to abide by and fulfill all the terms and conditions of the tender, N.I.T 
etc. as far as possible, and if found default against the said condition thereof the Registrar 
Jamia Hamdard have the right to forfeit  the  sum of money mentioned in the conditions.  
 
I / We agree that the said Executive Engineer Jamia Hamdard or his successors in office shall 
without prejudice or any other right or remedy be at liberty to forfeit the said Earnest Money 
absolutely, if we fail to commence the work as specified above. Otherwise he will retain the 
said earnest money towards security deposit mentioned in general conditions of the contract. 
 
Name of the partner (s)  
       Yours faithfully, 
 

1.                                                                     Signature of contractor with seal 
2                                                                       
3                                                                       Dated 
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                                                                                        Address 
                                                                                                            Annexure  

 

Questionnaire  

PARTICULARS TO BE FURNISHED 

       1)   Name and   full   address     :-    
    of the of firm or company  
 

1) Composition   of  the  firm  or  company,  i.e   :-  
      Whether Public or Private  Limited  Company   
       or a  partnership concern.  (A true attested  
       Copy of the partnership deed or affidavit to be 
       needed for contract) 

 
 

2) Whether enlisted with Government Department or   :- 
Government Undertaking,  if so, full details  of enlistment.  

 
 

3)  Whether any construction work has been done   :- 
        Previous or is being done undertaking from any 
        Private reputed company if so, intimate 

 
 

a) Name of the company or Government   :- 
     Undertaking with full address. 

 
 

b) Value of the work      :-  
 
 

c) Type of services rendered.     :- 
 
 
 

Signature of Contractor  
 
 
Dated the -------------------------------------2022 
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APPENDIX 

 
Name of work  Pre-Fabricated Porta Structure for 

Establishing the Regimental Therapy 
Section at Majeedia Unani Hospital 

 
Date of commencement  After 07 days of receiving the award       

letter from the university 
 

Date of completion      60 Days from the date of start  

Period of honoring payment certificate  30 days after submitting the bill by site 

engineer based on joint measurement on 

completed items. 

Retention Percentage  5% of the gross value of work as per 

conditions of contract subject to Rs. 10.0 

Lac. (maximum) 

Final completion certificate  To be issued by the Office of the 

Executive Engineer on actual completion 

of the project in all respect and handing 

over the possession to the satisfaction of 

the university’s engineers & users. 

Defect liability period  12 months after completion of entire 

work during defect liability period of 12 

months the contractor will depute his 

staff for attending to all  types of 

contraction defects included under their 

scope of contract and rectify the defects 

free of cost. 

Liquidated damages  University will have the full power to 

impose penalty of Rs. 2000.00 per day of 

delay but not exceeding to 10% of total 

contract amount. 
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 This will be without reference to any 

actual loss or damages sustained. 

 

Period of final measurement  Three months after the completion of the 

building and certified issued by the 

Engineering Deptt.   

Release of security money  As per contract condition. 

 

Deduction of taxes  All prevailing taxes as per government 

rules shall be deducted on the total gross 

amount of the bill at source.    

Secured advance  65% of the value of non-perishable 

nature of materials at site, which are to 

be incorporated in the work, may be 

included in running bill    

    

Shifting of existing services     like water supply lines, water storage 

       tanks, manholes, drainage system,  

       and      

       other related services will be  done by 

       the contractor and the payment  

       will be made as per actual work done at 

       site based on the analysis of prevailing 

       market rates with 15% C.P.+ overheads 

       plus GST. 
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FORM OF AGREEMENT: 
 
ARTICLES OF AGREEMENT made this ---------------- day of -------------------- 

Two Thousand Twenty One Between Jamia Hamdard incorporated under the Act 

and having its Head office at Hamdard Nagar, New Delhi (hereinafter referred to 

as the "Employer/Owner" which expression shall, unless excluded by or repugnant 

to the context, includes its successors and assigns) of the ONE PART and-----------

------------------ of hereinafter referred to as the "Contractor", which expression 

shall, unless excluded by or repugnant to the context, include his  successors and 

assign) of the OTHER PART. 

WHEREAS the Employer intends to Established the Regimental section made out 

of Porta Structure with Brick work upto 3’ height on open well at Majeedia Unani 

Hospital at Jamia Hamdard, Hamdard Nagar, New Delhi (hereinafter referred to as 

the "project"). 

 

AND WHEREAS for the purpose of the said project, the Employer invited sealed 

tenders from experienced, resourceful and bonafide contractors vide his Notice 

Inviting Tender (No--------------------------------date--------------------------) 

 

WHEREAS the contractor submitted his Tender along with the Tender Documents 

containing General Notes, General condition of Contract, Special conditions, 

Technical Specifications, Schedule of Quantities etc. for the works, prepared with 

the assistance of the Consultants, (hereinafter collectively referred to as the "said 

conditions"), duly signed on each page as a token of his acceptance of the same, 

along with requisite Earnest Money Deposit of Rs.________________(copy 

enclosed vide Annexure-I) 

 



 12

AND WHEREAS out of the Tenders received, the Tender of the Contractor was 

found to be most suitable for the project.  

 

AND WHEREAS the Employer has accordingly issued the work order 

(No._____________ dt.___________) to the Contractor subject to his furnishing 

the requisite Security Deposit (copy enclosed vide Annexure-II).  

 

AND WHEREAS the Contractor has accepted the aforesaid work order vide his 

letter of acceptance No. _______________ dt. _________________ (copy 

enclosed vide Annexure-III) and has also deposited with the Employer as sum of 

Rs. __________ which with the Earnest Money of Rs. _________ previously 

deposited, in all Rs. __________, from the requisite Security Deposit @ 2% of the 

accepted Tender value of Rs. _________ AND WHEREAS the Employer has 

caused the specifications, schedule of quantities etc. and plans & drawings will be 

prepared by contractor’s in-house Architect relating to the project at the work site 

at___________________________ to be vetted & issued to the Contractor by the 

Employer (Engineer in-charge of the Project).  

 

Now, therefore it is hereby agreed to and between the parties as follows:  

 

1. Contract Documents:  

 

The following documents shall constitute the Contract Documents:  

 

a) This Articles of Agreement  

 

b) Tender submitted by the Contractor including the N.I.T. and the Tender 

Documents.  

 

c) All correspondence between Jamia Hamdard and the Contractor from the date of 
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issue of N.I.T. and date of ________ issue of work order.  

 

d) Work order no. ________________ dt. ___________  

 

e) Letter of Acceptance of the work order by the Contractor  

 

2. In consideration of the payments to be made to the contractor as hereinafter 

provided the contractor shall upon and subject to the said conditions, execute and 

complete the contracted works shown upon the said Drawings etc. and such further 

detailed drawing as may be furnished to the contractor by the said Owner 

Employer described in the said Specifications and the said schedule of Quantities. 

 

3. Notwithstanding what are stated in the N.I.T. conditions of Tendering 

Conditions of Contract and herein before stated the Employer reserves to itself the 

right of altering the drawings and nature of the work and of addition to or omitting 

any items of work or of having portions of the same carried out departmentally of 

otherwise and such alteration or variations shall be carried out without prejudice to 

this contract. 

 

4. As mentioned in Article I above, the said conditions shall be read and be 

treated as forming part of this Agreement and be here to will respectively be bound 

thereby and to abide by and submit themselves to the conditions and stipulations' 

and perform the same on their parts to be respectively observed and preferred.  

 

5. Any dispute arising under this Agreement shall be referred to the Arbitration 

in a manner specified in the General conditions of Contract and all legal disputes 

shall limited within the territorial jurisdiction of the High Court of New Delhi the 

district court thereof at New Delhi. The decision of the arbitration shall be final 

and binding on both the parties. 

 



 14

IT WITNESS WHEREOF THE PARTIES to these present have hereunto set and 

subscribed their hand the day, month and year first above written. 

Signed and delivered for and On behalf of Jamia Hamdard by  

 
Shri________________________ _______________________ 
 
 
Its duly authorized official   _______________________ 
In the presence of- 
 
1. (Name & Address)   _______________________ 
 
 
2. (Name & Address)   _______________________ 
 
 
Signed and delivered for and 
On behalf of the contractor  
__________________ by  
Sri____________________ 
His duly authorized official   _______________________ 
 
1. (Name & Address)   _______________________ 
 
 
2. (Name & Address)   ________________________ 
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General Conditions of Contract:  
Except where provided for in the description of the individual items in the schedule 
of quantities and in the specifications and the conditions laid down hereinafter and 
in the Drawings, the work shall be carried out as per standard specifications and 
under the direction of University/Employer & Architect. 
 

1. INTERPRETATION 
In construing these conditions, the specifications, the schedule of quantities, tender 
and Agreement, the following words shall have the meaning herein assigned to 
them except where the subject or context otherwise requires: 
i) University/Employer: The term University/Employer shall denote Jamia 

Hamdard, Hamdard Nagar, New Delhi and any of its employee (concerned 
Engineer-In-Charge) representative authorized on their behalf.   

ii) Contractor: The terms contractor shall mean 
____________________________________ and his/their heirs, legal 
representatives, assigns and successors.  

iii) Site: The site shall mean the site where the works are to be executed as 
shown within boundary in red border on the site plan including any building 
and erections thereon allotted by the Employer for the contractor's use. 

iv) Drawings: The work is to be carried out in accordance with drawings, 
specifications, the schedule of quantities and any further drawings which
 may be supplied or any other instruction, which may be given by the 
Employer during the execution of the work. All drawing relating work with 
a copy of schedule of quantities are to be kept at site and 
University/concerned Engineer-In-Charge shall be given access to such 
drawings or schedule of quantities whenever necessary. 
In case of any Detailed Drawings are necessary contractor shall prepare such 
detailed drawings and /or dimensional sketches there for and have it 
confirmed by the concerned Engineer-In-Charge prior to taking up such 
work.  
The contractor shall ask in writing for all clarifications on matters occurring 

anywhere in drawings, specification and schedule of quantities or to additional 
instructions at least 10 days ahead from the time when it is required for 
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implementation so that the University/Engineer-In-Charge may be able to give 
decision thereon. 
vi) The “Works” shall mean the work or works to be executed or done under 

this contract.  
v) “Act of Insolvency” shall mean any act as such as defined by the presidency 

Town Insolvency Act ort in Provincial Insolvency Act or any amending 
status.  

vii) “The Schedule of quantities” shall mean the schedule of quantities as 
specified and forming part of this contract.  

viii) “Priced Schedule of Quantities” shall mean the schedule of quantities duly 
priced with the accepted quoted rates.  

ix) “Notice in writing” or “Written notice” shall mean a notice written, typed or 
in printed character sent (unless delivered personally or otherwise proved to 
have been received) by registered post to the last known private or business 
address or registered office address and shall be deemed to have been 
received when in the ordinary course of post it would have been delivered.  

 

2. SCOPE  
The work consists of Establishing the Regimental section of Porta Structure 

with Brick work upto 3’ height on open well at Majeedia Unani Hospital, Jamia 
Hamdard, New Delhi-62 in accordance with the "drawings" and "schedule of 
Quantities". The Porta Structure, Civil work, Sanitary & Plumbing works, etc. are 
within the scope of this tender. It includes furnishing all materials, labour, tools 
and equipment and management necessary for the incidental to the construction 
and completion of the work. All work, during its progress and upon completion, 
shall conform to the lines, elevations and grades as shown on the drawings 
furnished by the Contractor’s in-house Architect. Should any detail essential for 
efficient completion of the work be omitted from the drawings and specifications it 
shall be the responsibility of the contractor to inform the University and to furnish 
and install such detail with University concurrence, so that upon completion of the 
proposed work the same will be acceptable and ready for use.  
 
University may in their absolute discretion issue further drawing and /or written 
instructions, details, directions and explanations, which are, hereafter collectively 
referred to as "The "University's instruction" in regard to:  
a) The variation or modification of the design quality or quantity of works or 

the addition or omission or substitution of any work. 
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b) Any discrepancy in the drawing or between the schedule of quantities and 
/or drawings and /or specification. 

c) The removal from the site of any defective material brought thereon by the 
contractor and the substitution of any other material thereof. 

d) The demolition removal and/or re-execution of any work executed by the 
contractor/s 

e) The dismissal from the work of any persons employed thereupon. 
f) The opening up for inspection of any work covered up. 
g) The rectification and making good of any defect under clauses hereinafter 

mentioned and those rising during the maintenance period (retention 
period). 
The contractor shall forthwith comply with and duly execute any work 

comprised in such University's instructions, provided always that verbal 
instructions, direction and explanations given to the contractor or his representative 
upon the works by the University shall if involving a variation be confirmed in 
writing to the contractor/s within seven days. No work, for which rates are not 
specifically mentioned in the priced schedule of quantities, shall be taken up 
without verifying and vetted by the Engineer in-charge of the Project subsequently 
approved by the University. Rates of items not mentioned in the priced schedule of 
quantities shall be fixed by the University as provided in Clause "variation". 
The contractor shall set up a field laboratory with necessary equipments for day to 
day testing of materials like grading of coarse and fine aggregates, silt content and 
bulkage of sand crushing strength of concrete etc. 
Regarding all factory made products for which ISI marked products are available, 
only products bearing ISI marking with due approval of the concerned Engineer-
In-Charge shall be used in the work. Other products should be supplied as per the 
brand name mentioned in the Technical specifications. 
 

3. DETAILED DRAWING AND INSTRUCTIONS 
The Contractor through its in-house Architect shall furnish with reasonable 

promptness additional instructions by means of drawings or otherwise necessary 
for the proper execution of the work. All such drawing and instructions shall be 
consistent with the Contract Documents, true developments thereof and reasonably 
inferable there from.  

The work shall be executed in conformity therewith and the contractor shall 
not work without proper drawing and instructions. 

Immediately after receipt of the work order of the contract the contractor 
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shall prepare a progress schedule (Bar Chart) and submit the same to the 
University through the Architect for approval which shall indicate the dates for the 
starting and completion of the various stages of construction. 
 

 
4. OWNERSHIP OF DRAWING 

All drawings, specification and copies thereof furnished by the Contractor 
through its in-house Architect are the property of the University. They are not to be 
used on other work and with the exception of the signed contract set, are to be 
returned to the University at the completion of the work. 
 

5. ROYALTIES & PATENTS 
The contractor shall pay all royalties and license fees. He shall defend all 

suits or claims for infringement of any patent rights and shall save the University 
harmless from loss on account thereof. 
 

6. INSPECTION OF WORK 
The proposed work covered under this, during its progress can also be 

inspected by the Competent Authority of the University/Executive Engineer.  
 

7. SUPERINTENDENCE SUPERVISION 
The Contractor shall give all necessary personal Superintendence during the 

execution of the work and this obligation and liability will continue until expiration 
of the maintenance period (Retention Period). The contractor shall also during the 
whole time of work when in progress employ a competent authorized 
representative who shall be constantly in attention at the site while his competent 
team is at work. Any directions, explanations, instructions or notices given by the 
University to such representative shall be deemed to have been given and duly 
served on the contractor. 
 

8. CHANGES IN THE WORK 
No alteration, omission or variation shall vitiate this contract excepting in 

case the University thinks proper at any time during the progress of the works to 
make any alteration in the kind or quality of the materials to be used there in and 
shall give notice thereof in writing under his hand to the contractor, the contractor 
shall alter, add to or omit from, as the case may require in accordance with such 
notice but the contractor at his own cost shall not do any work extra to or make any 
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alterations or additions to or omission from the works or any deviations from any 
of the provisions of the contract, stipulation, specifications or contract drawings 
without the previous consent in writing of the University and the value of such 
alterations, additions or omissions shall, in that case be final and binding as 
approved by the University 
 

9. SCHEDULE OF QUANTITIES 
The schedule of Quantities/Rates unless otherwise stated shall be deemed to 

have been prepared in accordance with the Method of measurements of work under 
Clause No. 11. Any error in description or in quantity or in omission of items from 
the schedule of quantities/rates shall not vitiate this contract but shall be added to 
or deducted from the contract amount as the case may be. The contractor shall be 
deemed to have satisfied himself before tendering for the work and of the prices 
stated in the Schedule of Quantities and /or the Schedule of Rates and prices, 
which rate and prices shall cover all his obligations under the contract, and all 
matters and things necessary for the proper completion of the work. 
 

10. MEASUREMENT OF WORKS  
The Engineers of the University shall from time to time intimate to the 

contractor that he requires the works to be measured, and the contractor shall 
forthwith attend or send a Qualified representative to assist the concerned 
Engineer-In-Charge of the University in taking such measurement and calculations 
and to furnish all particulars or to give all assistance required by either of them. 

Should the contractor not attend or neglect or omit to send such 
representative then the joint measurement taken by the concerned Engineers of the 
University or a representative approved by him shall be "taken to be the correct 
Measurement of the works, such measurement shall be net quantities for the work 
produced. 

The contractor or his Representatives may at the time of measurement take 
such notes and measurements as he may require All authorized extra works, 
omissions and all variations made without the Architect's knowledge, if 
subsequently sanctioned by him in writing, with the approval of the University 
shall be included in such measurements. The final measurement should be done 
within three months from the date of completion of work jointly by the 
representative of the contractor, concerned Engineers of the University. If the 
contractor fails to comply, the measurements taken by the concerned Engineers 
will be final. 
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11. Nominated sub-Contractor  
All specialists, Merchants, Tradesman and others executing any work or 

supply and fixing any goods for which prime cost prices or provisional sums are 
included in the schedule of Quantities/Rates and/or specification who may be 
nominated or selected by the University are hereby declared to be sub-contractors 
employed by the Contractor and are herein referred to as nominated sub-
contractors. 

No nominated sub-contractor shall be employed on or in connection with the 
works against whom the contractor shall make reasonable objection or save where 
the University and Contractor shall otherwise agree who will not enter into a 
contract providing: 

a) That the nominated sub-contractor shall indemnify the contractor 
against the same obligations in respect of the sub-contract as the 
contractor is under in respect of this contract. 

b) That the nominated sub-contractor shall indemnify the contractor 
against claims in respect of any negligence by the sub-contractor, his 
servants or representatives or any misuse by him or them of any 
scaffolding or other plants the property of the contractor or under any 
workmen's compensation Act in force. 

 
c) Payment shall be made to the nominated sub-contractor by the contractor 

within seven days of his receipt of the University Engineer certificate 
provided that before any certificate is issued the contractor shall upon 
request furnish to the Engineer in-charge proof that all nominated sub-
contractor's accounts included in previous certification have been duly 
discharged, in default where of the owner may pay the same upon certificate 
of the Engineer in-charge and deduct the' amount thereof from any sums due 
to the contractor. The exercise of this power shall not create privities of 
contract between the University and the "sub-contractor. 
 

  12. Failure by Contractors to comply with University’s Engineer in-charge 
of the Project Instructions  

If the contractor after receipt of written notice from the University and 
requiring compliance within ten days fails to comply with such further drawings 
and/or University’s instructions, the University or other person, may employ other 
person to execute and such work whatsoever that may be necessary to give effect 
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thereto and pay all cost incurred in connection herewith and same shall be 
recoverable from the contractor by the University on the certificate of the Engineer 
in-charge of the Project as a debt or shall have right to deduct same any moneys 
due or to become due to the contractor. 
 

13. TENDERER SHALL VISIT THE SITE  
Intending tenderer shall visit the site and make himself thoroughly 

acquainted with the local site condition, nature and requirements of the works, 
facilities of transport condition, effective labour and materials, access and storage 
for materials and removal of rubbish. The tenderer shall provide in their tender for 
cost of carriage, freight and other charges as also for any special difficulties and 
including police restriction for transport etc. for proper execution of work as 
indicated in the drawings. The successful tenderer will not be entitled to any claim 
of compensation for difficulties faced or losses incurred on account of any site 
condition which existed before the commencement of the work or which in the 
opinion of the University might be deemed to have reasonably been inferred to be 
so existing before commencement of work. 
 

14. TENDERS  
The entire set of tender paper issued to the tenderer should be submitted 

fully priced and also signed on the last page together with initials on every page. 
Initial/signature will indicate the acceptance of the tender paper by the tenderer.  

Special care should be taken to write the rates in figures as well as in words 
and the amounts in figures only, in such a way that interpolation is not possible. 
The total amount should be written both in figures and in words. In case of figures, 
the words ‘P’ after the decimal figures, e.g. Rs. 2.15 “P” and in case of words the 
word ‘Paise’ should be written at the end, unless the rate is in whole rupee and 
followed by the words only it should invariably be up to two decimal places; while 
quoting the rate is in schedule of quantities, the word only should be written 
closely following the amount and it should not be written in the next line. The 
schedule of quantities shall be filled in as follows: 
i) The 'Rate' column to be legibly filled in ink in both English figures and 

English words. 
ii) Amount column to be filled in for each item and the amount for each sub 

head as detailed in the “Schedule of Quantities”.  
iii) All corrections are to be initialed. 
iv) The 'Rate Column' for alternative items shall be filled up. 
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v) The 'Amount' column for alternative items of which the quantities are not 
mentioned shall not be filled up. 

vi) In case of any errors/omissions in the quoted rates, the rates quoted in words 
in the tender marked 'original' shall be taken as correct rates. 
No modifications, writings or corrections can be made in the tender papers 

by the tenderer, but may at his option offer comments or modifications in a 
separate sheet of paper attached to the original tender papers. 

The University reserves the right to accept or reject the lowest or any tender 
without assigning any reason. 

The tenders should note that tender is strictly on the item rate basis and their 
attention is drawn to the fact that the rates for each and every item should be 
correct workable and self-supporting. If called upon by the detailed analysis of any 
or all the rates shall be submitted. The University shall not be bound to recognize 
the contractor's analysis. 

The work will be paid for as "measured work" on the basis of actual work 
done and not as “lump sum" contract. 

All times of work described in the schedule of quantities are to be deemed 
and paid as complete works in all respects and details including preparatory and 
finishing works involved, directly, related to and reasonably detectable from the 
drawings, specifications and schedule of quantities and no further extra charges 
will be allowed in this connection. In the case of lump sum charges in the tender in 
respect of any item of works, the payment of such items of work will be made for 
the actual work done on the basis of lump sum charges as will be assessed to be 
payable by the University. 

The University has power to add or omit from any work as shown in 
drawings or described in specifications or included in schedule of quantities and 
intimate the same in writing but no addition, omission or variation shall be made 
by the contractor without authorizations from the University. No variation shall 
vitiate the contract. 
The tenderer shall note that his tender shall remain open for consideration for a 
period of four months from the date of opening of the tender. 
 

15. TIME AND PROGRESS CHART 
The contractor shall submit a time and progress chart in a form approved by 

the University within fifteen days from the date of issue of work order. The chart 
shall conform to the dates of commencement and completion. The actual progress 
as compared to this chart will be reviewed and scrutinized periodically by the 
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Engineers of the University. The chart shall be updated monthly based on the 
progress made on the work. 

 

16. PERMITS AND LICENCES 
Permits and license for release of materials which are under Government 
control will be arranged by the Contractor. The University will render 
necessary assistance, sign any forms or applications that may be necessary. 

 

17.     QUANTITY OF WORK TO BE EXECUTED 
The quantities shown in the schedule of quantities are intended to cover the 
entire Renovation & Modification of the existing structure indicate in the 
drawings but the University reserves the right to execute only a part or the 
whole or any excess thereof without assigning any reason therefore. 

 

18. OTHER PERSONS ENGAGED BY THE UNIVERSITY 
The University reserves the right to execute any part of the work included in 
this contract or any work which is not included in this contract by other 
Agency or persons and contractor shall allow all reasonable facilities and 
use of his scaffolding for the execution of such work. The main contractor 
shall extend all co-operations in this regard. 

 

19. EARNEST MONEY AND SECURITY DEPOSIT 
The tenderer will have to deposit an amount of Rs. 61,000.00 in the form of 
Bank Draft drawn in favour of Jamia Hamdard at the time of submission of 
tender as an Earnest Money. The Earnest Money of the unsuccessful 
tenderers will be refunded without any interest soon after the decision to 
award the work is taken or after the expiry of the validity period of tender. 
The selected Tender, to whom the contract will be awarded, will have to 
deposit a total amount including earnest money calculated @ 2% of the 
value of accepted tender as initial security deposit. The security deposit will 
have to be made within seven days after the acceptance of his tender. The 
security Deposit will be acceptable in the form of Bank Guarantee in favour 
of Jamia Hamdard in the suitable format which should remain valid up to 
the completion of the project in all respect. 
Failure to deposit the Initial Security Deposit as aforesaid within the 

specified time, the University at his discretion may revoke the letter of acceptance 
and forfeit the Earnest Money deposit furnished along with the tender. 



 24

Apart from 2% initial security deposit made as above, to constitute 5% (five 
percent) retention Money on the value of the work, the amount over the above 2% 
security money already deposited shall be acceptable in the form of Bank 
Guarantee in favour of Jamia Hamdard in the suitable format which should remain 
valid up to the period/s as necessary. 

The entire security deposit (including earnest money furnished with the 
tender), Bank Guarantee at the time of executing agreement and Bank Guarantee 
subsequently deposited to the constitute 5% security deposit shall be held till the 
work is completed in all respect to the full satisfaction of the University’s Engineer 
in-charge of the Project: 50% of the above deposit will be released-after virtual 
completion of work and certification of the final bill and the balance after the 
expiry of the defect liability period. 

The University shall not pay interest on either the Earnest Money or the 
security Deposit. 

All compensation or other sums of money payable by the contractor to 
Jamia Hamdard under the terms of this contract or arising out of statutory 
obligation may be deducted from, or paid by the sale of a sufficient part of his 
security deposit or from any sums which may be due or any become due to the 
contractor by the Jamia Hamdard of any account whatsoever, and in the event of 
his security deposit, being deducted by reason of any such deduction or sale as 
aforesaid the contractor shall within seven days thereafter make good in Bank 
Draft endorsed as aforesaid any sum or sums which may have been deducted from 
or raised by sale of his security deposit or any part thereof. 
 

20. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The contractor shall provide everything necessary for the proper execution 

of the work according to the intent and meaning of the drawings, schedule of 
quantities and specification taken together whether the same may or may not be 
particularly shown or described therein provided that the same - can reasonably be 
inferred there from and if the contractor finds and discrepancies therein he shall 
immediately and in writing, refer the same to the University whose decision shall 
be final and binding. The contractor shall provide himself for ground and fresh 
water for carrying out of the works at his own cost. The University shall on no 
account be responsible for the expense incurred by the contractor for hired ground 
or fresh water obtained from elsewhere. 

The contractor will bring a three phase suitable rated sealed Energy Meter 
and cable for the connection of power supply to the site/work, before start of work. 
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The cable will be connected through nearby substation/panel. Periodic bills against 
the actual consumed electrical energy at site will be generated by the Electrical 
Engineering Deptt. of Jamia Hamdard and the same will either be deducted from 
the running bill of the contractor or the contractor may deposit the billed amount in 
the Finance Section of Jamia Hamdard directly after receive of bill from the 
department.   

The rates quoted against individual items will be inclusive of everything 
necessary to complete the said items of work within the contemplation of the 
contact, and beyond the unit price no extra payment will be allowed for incidental 
or contingent work, labour and/or material inclusive of all taxes and duties 
whatsoever except for specific items, if any, stipulated in the tender documents. 

The contractor shall supply, fix and maintain at his own costs, for the 
execution of any work, all tools, tackles, machineries and equipments and all the 
necessary centering, shuttering, scaffolding, staging, planking, timbering, strutting, 
shoring, pumping, fencing, boarding, watching and lighting by night as well as by 
day required not only for the proper execution and protection of the public and 
safety of any adjacent roads, streets, walls, houses, buildings, all other erections, 
matters and thing and the contractor shall take down the remove any or all such 
centering, scaffolding, planking, timbering, structuring, shoring, etc. as occasion 
shall be required or when ordered so to do and shall fully reinstate and make good 
all matters and things disturbed during the execution of works to the satisfaction of 
the University. 

The contractor shall also provide such temporary road on the site as may be 
necessary for the proper performance of the contract and for his own convenience 
but not otherwise. Upon completion, such roads shall be broken up and leveled 
where so required by the drawings unless the University shall otherwise direct. 

The contractor shall at all times give access to workers employed by the 
University or any men employed on the building and to provide such parties with 
proper sufficient and if required, special scaffolding, hoists and ladders and 
provide them with water and lighting and leave or make any holes, grooves etc. in 
any work, where directed by the University as may be required to enable such 
workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates 
of the tenderers shall accordingly include all these above mentioned contingent 
works. 
 

21. TIME OF COMPLETION/EXTENSION OF TIME & PROGRESS 
CHART 
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i) Time of Completion: The entire work is to be completed in all respect 
within the stipulated period. The work shall deem to be commenced within 
seven days from the date of acceptance letter or date of handing over of site, 
whichever is earlier. Time is the essence of the contract and shall be strictly 
observed by the contractor. 
The work shall not be considered as complete until the concerned Engineers 
of the University have certified in writing that this has been completed and 
the Defects Liability period shall commence from the date of such 
certificate. 

ii) Extension of Time: If in the opinion of the concerned Engineer-In-Charge 
of the University the works be delayed (a) by reason of any exceptionally 
inclement weather/calamities, or (b) by reason of instructions from the 
University in consequence of proceedings taken or threatened by or 
disputes, with adjoining or neighboring owners or (c) by the works, or delay 
of other contractors or tradesmen engaged or nominated by the University 
and not referred to in the specification or (d) by reason of authorized extra 
and additions or (e) by reason of any combination of workmen or strikes or 
lock-down affecting any of the building or trades or (f) from other causes 
which the University may consider are beyond the control of the contractor, 
the University at the completion of the time allowed for the contract shall 
make fair and reasonable extension of time for completion in respect 
therefore. In the event of the University failing to give possession of the site 
upon the day specified above the time of completion shall be extended 
suitably. 
In case of such strikes or lock-downs, as are referred to above, the contractor 
shall, immediately give the University, written notice thereof. Nevertheless, 
the contractor shall use his best endeavors to prevent delay and shall do all 
that may be reasonably required, to the satisfaction of the University to 
proceed with the works and on his doing so that it will be ground of 
consideration by the University for an extension of time as above provided. 
The decision of the University as to the period to be allowed for an 
extension of time for completion hereunder (which decision shall be final 
and binding on the contractor) shall be promulgated at the conclusion of 
such strike or lock-down and the University shall then, in the event of an 
extension being granted, determine and declare the final completion date. 

iii) Progress of work: During the period of construction the contractor shall 
maintain proportionate progress on the basis of a program chart submitted 
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by the contractor immediately before commencement of work and agreed to 
by the University. Contractor should also include planning for procurement 
of scarce material well in advance and reflect the same in the program chart 
so that there is no delay in completion of the project. 

 

22. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND 
SITE OFFICE REQUIREMENTS 

The contractor shall provide, fix up and maintain in an approved position 
proper office accommodation for the contractor's representative and staff which 
office shall be open at all reasonable hours to receive instruction notices or 
communications and clear away on completion of the works and make good all 
work disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of 
appropriate size and covered with a coat of approved varnish. They are to be 
protected from ravages of termites, ants, and other insects. The contractor shall 
provide at his own cost all artificial light required for the work and to enable other 
contractors and sub-contractors to complete the work within the specified time. 

The contractor shall arrange for temporary latrines for the use of workers 
and field staff and keep the same in a clean and sanitary condition to the 
satisfaction of the Public Health Authorities and shall cause such latrines and soil 
to be cleared away whenever necessary and shall make good all the works 
disturbed by these conveniences. Every precaution shall be taken by the contractor 
to prevent the breeding of mosquitoes during the construction in all respect at 
construction site, cistern, water tanks etc. The contractor shall indemnify the 
University against any breach of rules in respect of anti-material measures. 

The contractor shall not fix or place any placards or advertisement of any 
description or permit the same to be fixed or placed or upon any boarding gantry, 
building structures other than those approved by the University. 

Protective Measure: The contractor from time to time of being placed in 
possession of' the site must make suitable arrangements for watching, lighting and 
protecting the work, the site and surrounding property by day & night, on Sundays 
and other holidays. 

Contractor shall indemnify the University against any possible damage to 
the building, roads or members of the public in course of execution of the work. 

The contractor shall provide necessary temporary enclosures, gates, 
entrances etc for the protection of the work and materials and for altering and 
adopting the same as may be required and removing on completion of the works 
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and making good all works disturbed. 
Storage of Materials: The contractor shall provide and maintain proper 

sheds for the proper storage and adequate protection of materials etc and other 
work that may be executed on the site including the tools and materials of 
nominated sub-contractors and remove same on completion, sheds for storage of 
cement are to have pucca floor raised above the ground. 

Tools: Theodolite, levels, prismatic compass, chain, steel and metallic tapes 
and all other surveying instruments found necessary on the works shall be provided 
by the contractor for the due performance of this contract as instructed by the Site 
Engineer/concerned Engineer-In-Charge. 

All measuring tapes shall be of steel and suitable scaffolding and ladders 
that may be required for safely taking measurement and shall be supplied by the 
contractor. 

The masons and the supervisors on the works shall carry with them. always 
a one meter or two meter steel tape, a measuring tape of 30 meters, a spirit-level, a 
plump bob, a square and shall check the work to see that the work is being done 
according to the drawing and specifications. The site engineer will use any or all 
measurement instruments or tools belonging to the contractors as he chooses for 
checking the executed or being executed on the contract. 

The contractor should cover in his rates for making provisions for all 
reasonable facilities for the use of his scaffolding, tools and plant etc by nominated 
sub-contractors for their work. 

 
23. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND 
UNIVERSITY 

The contractor shall conform to the provisions of any Acts of the Legislature 
relating to the work, and to the Regulation and Bye-laws if any authorities, and/or 
any water, lighting and other companies, and/or authorities with whose systems the 
structures were proposed to have connection and shall before making any 
variations from the drawings or specification that may be associated to so conform, 
give the University written notices specifying the variations proposed to be made 
and the reasons for making them and apply for instruction thereon. The University 
on receipt of such intimation shall give a decision within a reasonable time. 

The contractor shall arrange to give all notices required for by the said Acts. 
Regulations or Bye-laws to be given to any authority and to pay to such authority 
or to any public officer all fees that may be properly chargeable in respect of the 
work and lodge the receipts with the University. 
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The contractor shall indemnify the University against all claims in respect of patent 
rights, royalties, damages to buildings, roads or members of public in course of 
execution of work and shall defend all actions ~rising from such claims and shall 
keep the University saved harmless and indemnified in all respect from such 
action, costs and expenses. 

 
25. CLEARING SITE AND SETTING OUT WORKS 

The site shown on the plan shall be cleared of all obstructions, loose stone, 
and materials rubbish of all kinds. All holes or hollows whether originally existing 
or produced by removal or loose stone or materials shall be carefully filled up with 
earth well rammed and leveled off as directed at his own cost. 
The contractor shall set out the works and shall be responsible for the true and 
perfect setting out of the work and for the correctness of the positions, levels, 
dimensions and alignment of all parts thereof. If at any time, any error shall appear 
during the progress of any part of the work irrespective of the fact that the layout 
had been approved by the University; the contractor shall at his own expenses 
rectify such error, if called upon to the satisfaction of the University. The 
contractor shall further set out the works to the alternative position at the site until 
one is finally approved and the rates quoted in his tender should include for this 
and no extra charge on this account will be entertained. 

 
25. CONTRACTOR IMMEDIATELY TO REMOVAL ALL OFFENSIVE 
MATTERS 
 All soil, filth or other matters of any offensive nature taken out of any 
trench, sewer, drain, cesspool or other place shall not be deposited on the surface 
but shall be at once carted away by the contractor to place provided by him. 

The contractor shall keep the works free from water and shall provide and 
maintain at his own expenses electrically or other power driven pumps and other 
plants to the satisfaction of the University for the purpose, until the building is 
handed over to the University. The contractor shall arrange for the disposal of the 
water so accumulated to the satisfaction of the University and local authority and 
no claims will be entertained afterwards if he does not include in his rates for the 
purpose. 
 

26. ACCESS 
Any authorized representative of the University shall at all reasonable times 

have free access to the works and/or to the workshops, factories or other places 
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where materials are being prepared or constructed for the work and also to any 
place where the materials are lying or from where they are being obtained, and the 
contractor shall give every facility to the University or their representatives 
necessary for inspection and examination and test of the materials and 
workmanship. Except the representatives of the University, no person shall be 
allowed at any time without the written permission of the University/authorized 
representative of the University. 

 
27. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF 
MATERIALS 
 All the works specified and provided in the specifications or which may be 
required to be done in order to perform and complete any part thereof shall be 
executed in the best and most workmanlike manner with materials of the best and 
approved quality of the respective kinds in accordance with the particulars 
contained in and implied by the specifications and as represented by the drawings 
or according to such other additional particulars and instructions as may from time 
be given by the University during the execution of the work, and to his entire 
satisfaction. 
If required by the University the contractor shall have to carry out tests on 
materials and workmanship in approved materials testing laboratories or as 
prescribed by the University at his own cost to prove that the materials etc. under 
test conform to the relevant I.S. Standards or as specified in the specifications. The 
necessary charges for preparation of mould (in case of concrete cube) transporting, 
testing etc. shall have to be borne by the contractor. No extra payment on this 
account should in any case be entertained. All the materials (except where 
otherwise described) stores and equipment required for the full performance of the 
work under the contract must be provided through GST and other charges and must 
be the best of their kind available and the contractor must be entirely responsible 
for the proper and efficient carrying out of the work. The work must be done in the 
best workmanlike manner. Samples of all materials to be used must be submitted 
to the University when so directed by the University and written approval from 
University must be obtained prior to placement of order. 

During the inclement weather the contractor shall suspend concreting and 
plastering for such time as the University may direct and shall protect from injury 
all work when in course of execution. Any damage (during constructions) to any 
part of the work for any reasons due to rain, storm, or neglect of contractor shall be 
rectified by the contractor in an approved manner at no extra cost. 
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Should the work be suspended by reason of rain, strike, lockouts or any 
other cause, the contractor shall take all precautions necessary for the protection of 
work and at his expenses shall make good any damage arising from any of these 
causes. 

The contractor shall cover up and protect from damage, from any cause, all 
new work and supply all temporary/doors, protection to windows, and any other 
requisite protection for the execution of the work whether by himself of special 
tradesmen or nominated sub-contractor and any damage caused must be made 
good by the contractor at his own expenses. 
 

28.  REMOVAL OF IMPROPER WORK 
The University shall during the progress of the work have power to order in 

writing from time to time the removal from the work within such reasonable time 
to times as may be specified in the order of any materials which in the opinion of 
the University are not in accordance with specification or instructions, the 
substitution or proper re-execution of any work executed with materials or 
workmanship, not in accordance with the drawings and specifications or 
instructions. In case the contractor refuses to comply with the order, the University 
shall have the power to employ and pay other agencies to work and all expenses 
consequent thereon or incidental thereto as certified by the University shall be 
borne by the contractor or may be deducted from any money due to or that may 
become due to the contractor. No certificate which may be given by the Architect 
shall relieve the contractor from his liability in respect of unsound work or bad 
materials. 
 

29. SITE ENGINEER 
The term "Site Engineer" shall mean the person appointed and paid by the 

University to supervise the work and taking the measurements of work done. The 
contractor shall afford the site Engineers’ every facility and assistance for 
examining the works and materials and for checking work and materials. The site 
Engineer shall have no power to revoke, alter, enlarge or relax any requirements of 
the contractor or to sanction any day work, additions, alternations, deviations or 
omissions or any extra work whatever, except in so far as such authority may be 
specially conferred by a written order of the University. 

The Site Engineer shall have power to give notice to the contractor or his 
foreman, of non-approval of any work or materials and such work shall be 
suspended or the use of such materials shall be discontinued until the decision of 
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the University is obtained. The work will from time to time be examined by the 
concerned Engineer-In-Charge from the University and the site Engineer. But such 
examination shall not in any way exonerate the contractor from the obligation to 
remedy any defects which may be found to exist at any stage of the work or after 
the same is complete. Subject to the limitations of this clause the contractor shall 
take instructions only from the Architect concerned Engineer-In-Charge. 
 

30. OFFICE ACCOMMODATION FOR THE SITE ENGINEER 
The contractor shall provide, erect and maintain at his cost a separate simple 

watertight office accommodation for the site Engineers. This accommodation shall 
be well lighted and ventilated and provided with windows, door with a lock. The 
site Engineer's office shall be a minimum of 250 sq. ft. and the contractor shall 
provide a desk, chairs, drawers for keeping drawings, a cupboard having proper 
lock and a backboard for displaying drawings. The accommodation shall be 
demolished when directed. 
 

31. Contractor’s Employees 
The contractor shall employ technically qualified and competent supervisors 

for the work who shall be available (by run) throughout the working hours to 
receive and comply with instructions of the concerned Engineer-In-
Charge/University authority. The contractor shall engage at least one experienced 
Engineer as Site in-charge for execution of the work. The contractor shall employ 
in connection with the work persons having the appropriate skill or ability to 
perform their job efficiently. 

The contractor shall employ local labour on the work as far as possible. No 
labour below the age of sixteen years, and who is not an Indian National, shall be 
employed on the work. Any labour supplied by the contractor to be engaged on the 
work on day work basis either wholly or partly under the direct order or control of 
the University or his representative shall be deemed to be a person employed by 
the contractor. 

The contractor shall comply with the provisions of all labour legislation 
including the requirements of: 
a) The payment of Wages Act  
b) Employer’s Liability Act  
c) Workmen’s Compensation Act  
d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 

1971.  
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e) Apprentices Act 1961. 
f) Any other Act or enactment relating thereto and rules framed there from 

time to time.  
The contractor shall keep the University saved harmless and indemnified 

against claims if any of the workmen and all costs and expenses as may be incurred 
by the University in connection with any claim that may be made by any workmen. 

The contractor shall comply at his own cost with the order of requirement of 
any Health Officer of the state or any local authority or of the University regarding 
the maintenance of proper environmental sanitation of the area where the 
contractor's labour are housed or accommodated (if University permits for), for the 
prevention of small pox, cholera plague, typhoid, malaria and other contagious 
diseases. The contractor shall provide, maintain and keep in good sanitary 
condition adequate sanitary accommodation and provide facilities for pure drinking 
water at all times for the use of men engaged on the works and shall remove and 
clear away the same on completion of the works. Adequate precautions shall be 
taken by the contractor to prevent nuisance of any kind on the works or the land 
adjoining the same. 

The contractor shall arrange to provide first-aid treatment to the labour 
engaged on the works. He shall within 24 hours of the occurrence of any accident 
at or about the site or in connection with execution of the works, reports such 
accident to the University and also to the competent authority where such report is 
required by law. 
 

32. DISMISSAL OF WORKMEN 
The contractor shall on the request of the University immediately dismiss 

from works any person employed thereon by him, who may in the opinion of the 
University be unsuitable or incompetent or who may misconduct himself. Such 
discharges shall not be the basis of any claim for compensation, or damages 
against the University or any of their officer or employee. 
 

33. ASSIGNMENT  
The whole of the works included in the contract shall be executed by the 

contractor and the contractor shall not directly or indirectly transfer, assign or 
underlet the contractor any part, share or interest therein nor, shall take a new 
partner, without written consent of the University and no subletting shall relieve 
the contract from the full and entire responsibility of the contract or from active 
superintendence of the work during their progress. 
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34. Damage to persons and Property Insurance etc.  
The contractor shall be responsible for all injury to the work or workmen to 

persons, animals or things and for all damages to the structural and/or decorative 
part of the property which may arise from the operations or neglect of himself of 
any sub-contractor or of any of his or a subcontractor's employees, whether such 
injury or damage arise from carelessness, accident or any other cause whatsoever 
in any way connected with the carrying out of this contract. The clause shall be 
held to include inter-alia, any damage to buildings whether immediately adjacent 
or otherwise, and any damage to roads, streets, foot paths or ways as well as 
damages' caused to the building and the works forming the subject of this contract 
by rain, wind or other inclemency of the weather. The contractor shall indemnify 
the University and hold harmless in respect of all and any expenses arising from 
any such injury or damages to persons or property as aforesaid and also in respect 
of any claim made in respect of injury or damage under any acts of compensation 
or damages consequent upon such claim. The contractor shall reinstate all damage 
of every short mentioned in this clause, so as deliver the whole of the contract 
works complete and perfect in every respect and so as to make good or otherwise 
satisfy all claims for damages to the property or third parties. 

The contractor shall affect the insurance necessary and indemnify the 
University entirely from all responsibility in this respect. The insurance must be 
placed with a company approved by the University and must be effected jointly in 
the name of the contractor and the University (the name of the latter being placed 
first in the policy i. e. Jamia Hamdard.  
A/C______________________________________________ 
Contractor's Name 
and the policy pledged with the latter. The scope of insurance is to include damage 
or loss to the contract itself till this is made over in a complete state. Insurance is 
compulsory and must be affected from the very initial stage. The contractor shall 
also be responsible for anything which may be excluded from damage to any 
property arising out of incidents, negligence or defective carrying out of this 
contract i.e. the contractors. All risk Insurance shall have an extension for covering 
cross liability arising, if any, during execution of work relating to Air 
Conditioning, Electrification, Erection of Lift, Space Platform etc. 

The University shall be at liberty and is hereby empowered to deduct the 
amount of any damages, compensations, costs, charges and expenses arising or 
accruing from or in respect of any such claim or damages from any sums due or to 
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become due to the contractor. 
 

35. INSURANCE  
Unless otherwise instructed the contractor shall insure the works and keep 

them insured until the virtual completion of the contract against loss or damage by 
fire and/or earthquake, flood. The insurance must be placed with a company 
approved by the University in the joint names of the University and the contractor 
for such amount and for any further sum if called to do so by the University, the 
premium of such further sum being allowed to the contractor as an authorized 
extra. 

The contractor shall deposit the policy and receipt for premium paid with 
the University within 21 (twenty one) days from the date of issue of work order 
unless otherwise instructed. In default of the contractor insuring as provided above, 
the University on his behalf may so insure and may deduct the premiums paid from 
any money due, or which may become due to the claim under the policy is settled 
or the work reinstated by the Insurance Company should they elect to do so, 
proceed with due diligence with the completion of the works in the same manner 
as though the fire has not occurred and in all respects under the conditions of the 
contract. The contractor in case of rebinding or reinstatement after fire shall be 
entitled to extension of time for completion as the University may deem fit. 

 
36. ACCOUNTS RECEIPTS & VOUCHERS 

The contractor shall, upon the request of the University furnish them with all 
the invoices, accounts, receipts and other vouchers that they may require in 
connection with the works under this contract. If the contractor shall use materials 
less than what he is required under the contract, the value of the difference in the 
quantity of the materials he was required to use and that he actually used shall be 
deducted from his dues. The decision of the University shall be final and binding 
on the contractor as to the amount of materials the contractor is required to use for 
any work under this contract. 

 

37. Payments  
All R/A bills shall be prepared by the contractor in the form prescribed by 

the University. The bills in proper forms must be duly accompanied by detailed 
measurements in support of the quantities of work done and must show deductions 
for all previous payments, retention money, etc. 

The concerned Engineer-In-Charge of the University shall verify and certify 
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after scrutiny of the contractor's bill stating the amount due to the contractor from 
the University and the contractor shall be entitled to payment thereof. 

The amount stated in the R/A bill shall be the total value of work properly 
executed and 65% of invoiced value of material brought to site for permanent 
incorporation into the work up to the date of the bill less the amount to be retained 
by the University as retention money vide clause 20 of these condition and less 
installments previously paid under these conditions provided that such certificates 
shall only include the value of said material and goods as and from such time as 
they are reasonably, properly and not prematurely brought to or placed adjacent to 
the work and then only if adequately protected against weather or other casualties. 

The University will deduct retention money as described in Clause 20 of 
these conditions. The refund of retention money will be made as specified in the 
said clause. 

If the University has supplied any materials or goods to the contractor, the 
cost of any such materials or goods will be progressively deducted from the 
amount due to the contractor in accordance with the quantities consumed in the 
work. 

All the R/A bills’ payments shall be regarded payments by way of advance 
against the final payment only and not as payments for work actually done and 
completed and shall not preclude the requiring of bad, unsound, and imperfect or 
unskilled work to be removed and taken away and reconstructed, or re-erected or 
be considered as an admission of the due performance of the contract, or any part 
thereof in any respect or the accruing of any claim, nor shall, it conclude determine 
or affect in anyway the power of the University under these conditions or any of 
them as to the final settlement and adjustment of the account or otherwise or in any 
other way vary or effect the contract. The final bill shall be submitted by the 
contractor within one month of the date fixed for completion of the work or of the 
date of certificate of completion furnished by the site Engineers/concerned 
Engineer-In-Charge and payment shall be made within three months. 

 

38. FINAL PAYMENT 
The final bill shall be accompanied by a certificate of completion from the 

University. Payments of final bill shall be made after deduction of Retention 
Money as specified in clause 20 of these conditions, which sum shall be refunded 
after the completion of the Defect Liability Period after receiving the University's 
certificate that the contractor has rectified all defects to the satisfaction of the 
University. The acceptance of payment of the final bill by the contractor would 
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indicate that he will have no further claim in respect of the work executed. Defect 
liability period shall extend for a period of one year after the day of virtual 
completion. 

39. VARIATION/DEVIATION 
The price of all such additional items/non-tendered items will be worked out 

on the basis of rates quoted for similar items in the contract wherever existing or 
on engineering rate analysis based on prevalent fair price of labour, material and 
other components as required as per the details hereinafter. The tender rates shall 
hold good for any increase or decrease in the tendered quantities up to variation of 
25%. For variation beyond 25%, the rate for the respective item may be reviewed 
by the University. 

No claim for an extra shall be allowed unless it shall have been executed by 
the authority of the University as herein mentioned. Any such extra is herein 
referred to as an authorised extra. No variations, i.e. additions, omissions or 
substitutions shall vitiate the contract. 

The rates of items not included in the schedule of quantities shall be settled 
by the Engineer in-charge of the Project in accordance with the following rules: 

a) If the rates for the additional, altered or substituted works are specified in 
the contract for the work, the contractor is bound to carry out the additional, altered 
and substituted works at the same rates as are specified in the contract for the work. 

b) If the rates for the additional, altered or substituted works are not 
specifically provided in the contract for the work, the rates will be derived from the 
rates for a similar class of work as are specified in the contract for the work. 

c) If the rates for the additional, altered or substituted work cannot be 
specified in the sub-clause (a) (b) above, the rates shall be derived on the basis of 
cost of materials and labour (rates for materials and labour will be as per the 
prevalent market rates for the same) plus 15% to cover overheads, supervision and 
profit etc. 

 
40. SUBSTITUTION 

Should the contractor desire to substitute any materials and workmanship, 
he/they must obtain the approval of the University through Architect in writing for 
any such substitution well in advance. Materials designated in this specification 
indefinitely by such term as a "Equal" or "Other approved" etc. specific approval 
of the University has been obtained in writing. 

 

41. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND 
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USE IN COMPLETION 
The whole of the work will be thoroughly inspected by the contractor along-

with the Site Engineers and deficiencies and defects put right. On completion of 
such inspection the contractor shall inform the University that he has completed 
the work and it is ready for inspection. 

On completion the contractor shall clean all windows and doors including 
the cleaning and oiling if necessary, of all hardware, inside and outside, all floors, 
staircases, and every part of the building. He will leave the entire building neat and 
clean and ready for immediate occupation and to the satisfaction of the University. 

 

42. CLEARING SITE ON COMPLETION 
On completion of the works, the contractor shall clear away and remove 

from the site all constructional plant, surplus materials, rubbish and temporary 
works of every kind and leave the whole of the site and the works clean and in a 
workmanlike condition to the satisfaction of the University. 

 

43. DEFECT AFTER COMPLETION  
The contractor shall make good at his own cost and to the satisfaction of the 

University all defects, shrinkage, settlements or other faults which may appear 
within 12 months after completion of the work. In default, the University may 
employ and pay other persons to amend and make good such damages, losses and 
expenses consequent thereon or incidental, thereto shall be made good and borne 
by the contractor and such damages, loss and expenses shall be recoverable from 
him by the University or may be deducted by the University, in lieu of such 
amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of 
the amount retained being insufficient, recover that balance from the contractor 
from the amount retained under Clause No. 20 together with any expenses the 
University may have incurred in connection therewith. 

 

44. CONCEALED WORK 
The contractor shall give not less than 5 days notice to the University 

whenever any work is to be buried in the earth, concrete or in the bodies of walls 
or otherwise becoming inaccessible later on, in order that the work may be 
inspected and correct dimensions taken before such burial, in default whereof the 
same shall, at the opinion of the University be either opened up for measurement 
the contractor's expenses or no payment may be made for such materials. Should 
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any dispute or differences arise after the execution of any work as to measurements 
etc or other matters which cannot be conveniently tested or checked, the notes of 
the University shall be accepted as correct and binding on the contractor. 

 

45. ESCALATION 
The rate quoted shall be the final and firm throughout the tenure of the 

contract (including extension of time, if any, granted) and will not be subject to 
any fluctuation due to increase in cost of materials, labour, GST, etc. 

 

46.  IDLE LABOUR 
Whatever the reasons may be, no claim for idle labour, additional 

establishment cost of hire and labour charges of tools and plants would be 
entertained under any circumstances. 

 

47. SUSPENSION 
If the contractor except on account of any legal restraint upon the University 

preventing the continuance of the work or in the opinion of the University shall 
neglect or fail to proceed with due diligence in the performance of his part of the 
contract if he shall more than once make default, the University shall have the 
power to give notice in writing to the contractor requiring the work be proceeded 
within a reasonable manner and with reasonable despatch, such notice purport to 
be a notice under this clause. 

After such notice shall have been given the contractor shall not be at liberty 
to remove from the site of the works or from any ground contiguous thereto any 
plant or materials to subsist from the date of such notice being given until the 
notice shall have been complied with. If the contractor shall fail for 7 (seven) days 
after such notice has been given to proceed with the works as therein prescribed, 
the University may proceed as provided as provided in c1ause 49 (Termination of 
contractor by University). 

 

48. TERMINATION OF CONTRACT BY UNIVERSITY 
If the contractor being a company go into liquidation whether voluntary or 

compulsory or being a firm shall be dissolved or being an individual shall be 
adjudicated insolvent or shall make an assignment or a composition for the benefit 
of the greater part, in number of amount of his creditors or shall enter into a Deed 
or arrangement with his creditors, or if the Official Assignee in insolvency, or the 
Receiver of the contractor in insolvency, shall repudiate the contractor if a 
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Receiver of the contractor's firm appointed by the court shall be unable within 
seven days after notice to him requiring him to do so, to show to the reasonable 
satisfaction of the University that he is able to carry out and fulfill the contract, and 
if so required by the University to give reasonable security therefore or if the 
contractor shall suffer execution to be issued, or shall suffer assign charge or 
encumber this contract or any payments due or shall neglect or fail to observe and 
perform all or any of the acts matters of things by this contract, to be observed and 
performed by the contractor within three clear days after the notice shall have been 
given to the contractor in manner hereinafter mentioned requiring the contractor to 
observe or workmanship in carrying on the works, or shall in the opinion of the 
University not exercise such diligence and make such due progress as would 
enable the work to be completed within due time agreed upon and shall fail to 
proceed to the satisfaction of the University after three clear days notice requiring 
the contractor so to do shall have been given to the contractor as herein after 
mentioned, or shall abandon the contract, then and in any of the said cases, the 
University may notice in writing to the effect as herein after mentioned, but 
without thereby affecting the powers of the University of the obligations and 
liabilities of the contractor the whole of which shall continue in force as fully as if 
the contract, had not been so determined and as if the works subsequently executed 
had been executed by or on behalf of the contractor (without thereby creating any 
trust in favour of the contractor) further the University or his representatives, or 
servants, any enter upon and take possession of the work and all plants, tools, 
scaffoldings, sheds, machinery, steam and other power, utensils and materials lying 
upon premises or the adjoining lands or roads and sell the same as his own 
property ~r may employ the same by means of this own servants and workman in 
carrying on and completing the work or by employing any other contractors or 
other persons or person to complete the works, and the contractor shall not in any 
way interrupt or do any act, matter or things to prevent or hinder such other 
contractors or other persons or person employed from completing and finishing or 
using the materials and plants for the works when the works shall be completed, or 
as soon thereafter as conveniently may be, the University shall give notice in 
writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do so within a period of 14 days after receipt by him the 
University may sell the same by public Auction and shall give credit to the 
contractor for the amount so realised. Any expenses or losses incurred by the 
University in getting the works carried out by other contractors shall be adjusted 
against the amount payable to the contractor by way of selling his tools and plants 
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or due on account of work carried out by the contractor prior to engaging other 
contractors or against the security Deposit. 

 
49. VALIDITY OF PRICE 

The contractor shall have no right to ask for alteration of the rates, terms and 
conditions quoted by the contractor and shall be final and to be subsisting and valid 
for execution of the work. 

 

50. LOWEST TENDER 
The University shall have the right to reject any or all the tenders and will 

not be bound to accept the lowest or any tender and the tenderer or tenderers shall 
have no right to question the acts of the University in this respect. 

 
51. WATER SUPPLY, LATRINE ETC 

The selected tender shall make his own arrangements at his own costs for 
the supply of approved quality water required for construction and for drinking 
purposes and shall provide at his own costs all tubes, tanks, fittings and temporary 
plumbing works required and on completion of the works, shall remove all 
temporary appliance and make good any work disturbed for making such 
arrangements to the satisfaction of the owner. 
 

52. POWER 
The contractor shall make his own arrangements for power and supply 

system for driving plant or machinery for the work and for lighting purpose at his 
own cost. The cost for running and maintenance of the plants are to be included in 
his tender prices. He shall pay all fees and charges legally demandable and include 
the same in his tendered rates and hold the University free from all such costs. 
Contractor will pay against the consumed Electrical energy charges as per sub-
meter reading, as and when asked/raised by the University.  
 

53. METHOD OF MEASUREMENT 
a: Unless otherwise mentioned in the Schedule of Quantities measurement 

will be on the net quantities or work produced in accordance with upto date rules 
laid down by the Indian Standard Institution(as per SP 27 1987). In the event of 
any dispute with regard to the measurement of the work executed, the decision of 
the University shall be final and binding on the contractor. 

b: The rates quoted by the tenderer shall include for all heights. 
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54. ACTION WHERE NO SPECIFICATION 
In the case of any class of work for which there is no such specification in 

Technical specification, such work shall be carried out in accordance with the I.S. 
Specification, and then in such case the work shall be carried out in all respects in 
accordance with the instructions and requirements of the concerned Engineer-In-
Charge. 
 

55. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER 
THAT MAY INCONVENIENCE TO THE PUBLIC 

The contractor(s) shall not deposit materials on any site which will seriously 
inconvenience the public. The Engineer in-charge of the Project may require the 
contractor to remove any materials, which are considered by him to be a danger or 
inconvenience to the public or cause them to be removed at the contractor's cost. 

 
56. LIQUIDATED DAMAGES 

Should the work be not completed to the satisfaction of the University’s 
Engineer in-charge of the Project within the stipulated period, the contractor shall 
be bound to pay to the University's sum Calculated as given below by way of 
liquidated damages and not as penalty during which the work remains 
uncommenced or unfinished after the expiry of the completion date.  

 
a) For contractor having time for 
completion 6 months and less. 

 1% of the estimated amount shown in 
the tender per week subject to a ceiling 
of 10% of the accepted contracted sum. 
 

b) For contractors having in the time 
of completion exceeding 6 months 
but not exceeding 2 years (24 
months). 

 0.50% of the estimated amount shown 
in the tender per week subject to a 
ceiling of 7.5% of the accepted 
contracted sum.  
 

c) For contracts having time for 
completion in excess of 2 years. 

 0.25% of the estimated amount shown 
in the tender per week subject to a 
ceiling of 5% of the of the accepted 
contracted sum. 

57. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED 
In any case in which under any clause or clauses of this contract, the 
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contractor shall have rendered himself liable to pay compensation amounting to the 
whole of his security deposit (whether paid in one sum or deducted by 
installments) the University shall have power to adopt any of the following courses 
as they may deem best suited to the interest of the University:  

a) To rescind the contract (of which rescission notice in writing to the 
contractor under hand of the University through Architect shall be conclusive 
evidence), and in which case the security deposit of the contractor shall stand 
forfeited and be absolutely at the disposal of the University. 

b) To employ labour paid by the University and to supply materials to carry 
out the work, or any part of the work, debiting the contractor with the cost of the 
labour and price of material (of the amount of the which cost and price of a 
certificate of the University shall be final and conclusive against the contractor) 
and crediting him with the value of the work done, in all respects in the same 
manner and at the same rates as if it had been carried out by the contractor under 
the terms of this contract the certificate of University as to the value of the work 
done, shall be final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as 
shall be unexecuted, out of his hands, and to give it to another contractor to 
complete in which case any expenses which may be incurred in excess of the sum 
which would have been paid to the original contractor, if the whole work had been 
executed by him (of the amount of which excess the certificates in writing of the 
University shall be final and conclusive) shall be borne and" paid by the original 
contractor and may be deducted from any money due to him by the University 
under the contract of otherwise, or from his security deposit or the proceeds of sale 
thereof, or a sufficient part thereof. 

In the event of any above courses being adopted by the University the 
contractor shall have no claim to compensation for any loss sustained by him 
reasons of his having purchased or procured any materials or entered into any 
engagements, or make any advances on account of, or with a view to the execution 
of the work or the performance of the contract. And in case the contract shall be 
rescind under the provision aforesaid, the contractor shall not be entitled to recover 
or be paid any sum or any work thereto for actually performed under this contract, 
unless, and until the University will have certified in writing the performance of 
such work and the value payable in respect thereof, and he shall only be entitled to 
be paid the value so certified. 
 

58. NO COMPENSATION FOR ALTLERATION IN OR RESTRICTION 
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OF WORK TO BE CARRIED OUT 
If at any time after the commencement of the work, the University shall for any 
reason whatsoever not require the whole work thereof as specified in the tender to 
be carried out the University shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment or compensation whatsoever on 
account of any profit or advantage with which he might have derived from the 
execution of the work in full, but which he did not derive in consequence of the 
full amount of the work not having been carried out; neither shall he have any 
claim for compensation by reason of any alterations having been made in the 
original specification, drawing, designs and instructions which shall involve any 
curtailment of the work as originally contemplated. 

 
59. GUARANTEE FOR THE SPECIALISED WORKS 

The contractor shall submit a Performance Guarantee from the Specialised 
Agency for specialized works like, Plumbing, waterproofing treatment, 
toilets/baths., terrace slab etc. and all inclusive items is provided in the tender for 
the works without giving detailed specifications. The specialised works are being 
executed through respective Specialised Agency by the Main Contractor after the 
specified Employments are duly approved by the University’s Engineer in-charge 
of the Project. The Main contractor is bound to furnish this Guarantee to the 
University as the University as the main contractor is equally responsible for the 
performance of the Specialist Firm. Main Contractor will also provide separate 
Guarantee for the similar works undertaken directly by them.  

 
60.  METHOD TO QUOTE RATES 
A tenderer is to quote rate in ink in both words and figures in English. In case of 
any variation the rates quoted in words in the original copy of the tender shall only 
be valid. The tender shall be clearly and legibly written and whole writing must be 
by the hand of the person signing the tender and with the same pen and ink. Failure 
to do so may invalidate the tender. Erasing or overwriting shall not be allowed. 
Corrections in the tender should be avoided and if this becomes unavoidable, the 
entire rate (and not a portion only) shall be scored out and signed (not simply 
initialed) by the tenderer as token of such cancellation. A fresh rate in specified 
manner shall them be correctly written. Wherever the rates quoted are in rupees the 
word only should be invariably added after amount in words, found in the copies of 
tenderers, the rates mentioned in words in the tender copy marked "original" will 
only be considered. 
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61. INCOME TAX/GST ON WORKS CONTRACT 
Statutory deduction of Income Tax/GST shall be made from all R/A and 

final payments and remitted to the Central Government towards provisional 
Income Tax, GST of the Contract in accordance with the Government notification. 
 

62. SAFTY REGULATION 
 Contractor shall abide by the Safety Regulations for factory act and other 
rules and regulations of related authorities. 
 

63. AGREEMENT 
The successful contractor will be required to enter into an agreement in 

accordance with the Draft Agreement form enclosed & the schedule of conditions 
within 15 days from the date of the contractor is advised by the University that his 
tender has been accepted and he shall pay for all stamps & legal expenses 
incidental thereto. However, the written acceptance by the University of a tender 
will constitute a binding contract between the University and the person so 
tendering whether such formal agreement is or is not subsequently executed. 

 
 
 
64. ARBITRATION 

All disputes or differences of any kind whatsoever which shall at any time 
arise between the parties hereto touching or concerning the works or the execution 
or maintenance thereof of this contract or the rights touching or contract or the 
construction remaining in operation or effect thereof or to the rights or liabilities of 
the parties or arising out of or in relation thereto whether during or after 
determination, foreclosure or breach of the contract (other than those in respect of 
which the decision of any person/persons is by the contract expressed to be final & 
binding) shall after written notice by either party to the contract to the other or 
them and to the Appointing Authority who shall be appointed for this purpose by 
the University be referred for adjudication to a sole Arbitrator to be appointed as 
hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above, the 
Appointing Authority will send within thirty days of receipt by him of the written 
notice aforesaid to the contractor sole arbitrator, who shall be unconnected with the 
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organization for which the work is executed from the following categories of 
Arbitrators: 
1. Retired High Court/Supreme Court Judges, who have experience in 

handling Arbitration cases. 
2. Member of the Council of Arbitrations. 
3. Fellow of the Institution of Engineers. 
4. Eminent Retired Chief Engineers from State/Central P.W.D./Public Sector 

undertakings of good reputation and integrity. 
5. Fellow of the Indian Institute of Architect. 

The contractor shall on receipt by him of the names as aforesaid, select 
anyone of the persons named to be appointed as a sole Arbitrator and communicate 
his name to the Appointing Authority within thirty days of receipt of the names. 
The Appointing Authority shall there upon without any delay appoint from the 
above person as a sole arbitrator. If the contractor fails to communicate such 
selection as provided above within the period specified the Appointing Authority 
shall make the selection and appoint the selected person as the Sole Arbitrator. 

If the Appointing Authority fails to send to the contractor the name of the 
arbitrator within the stipulated period, the contractor shall send to the Appointing 
Authority a name of the arbitrator from the above mentioned 5 categories of 
Arbitrators who shall be unrelated in whatsoever manners with either of the parties. 
The appointment authority shall on receipt by him of the names of aforesaid select 
any one of the persons named and appoint him/her as the sole Arbitrator. If the 
Arbitrator so appointed is unable or unwilling to act or resigns from his 
appointment or vacates his office due to any reason whatsoever another sole 
Arbitrator shall be appointed as aforesaid. 

The work under the Contract shall, however, continue during the arbitration 
proceedings and no payment due or payable to the contractor shall be withheld 
account of such proceedings.  

The Arbitrator shall be deemed to have entered on the reference on the date 
he issues notice to both the parties fixing the date of the first hearing. 

The Arbitrator may from time, to time with the consent of the parties, 
enlarge the time for making and publishing the award. 
The Arbitrator shall give a separate award in respect of each disputes or difference 
referred to him. The Arbitrator shall decide each dispute in accordance with the 
terms of the contract and give a reasoned award. The seat and venue of arbitration 
proceedings shall be New Delhi only. The award of the Arbitrator shall be final 
and binding on both parties. 
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It is also a term of the contract that if contractor (s) do/does not make any demand 
for arbitration in respect of any claim(s) within 90 days of receiving intimation 
from University that the bill after due verification is passed for payment of a lesser 
amount, or otherwise the contractor's right under this agreement to refer to 
arbitration shall be deemed to have been forfeited and University shall be relieved 
and discharged of their liability under this agreement in respect of such claim(s). 
Further it is agreed that for the purpose of this clause, such notice is deemed to 
have been received by the contractor(s) within 2 days of posting of the letter by 
University or when delivered by hand immediately after receipt thereof by the 
contractor (s), whichever is earlier. Further a letter signed by the officials of 
University that the letter was so posted to the contractor(s) shall be conclusive. 
 
Subject to aforesaid the provisions of the Arbitration Act or any statutory 
modification or re-enactment thereof and the rules made there under, and for the 
time being enforce, shall apply to the Arbitration proceeding for the purpose of this 
clause. 

 
 

65. LICENSEES REQUIREMENTS ETC. 
The contractor should ensure that all installations conform to 

Local/Statutory Regulations and requirements. In case of any deficiency 
/discrepancy or contradictions found in the Technical specifications or Schedule of 
Items, these shall be immediately brought to the notice of the University and the 
same should be got modified before execution of the work. 
 

66. DECLARATION  
I/We have inspected the site of works and have made me/us fully acquainted 

with the local conditions in and around/vicinity of the sites of works. I/We hereby 
declare that I/We have gone through the conditions laid down in the Notice 
Inviting Tender, General Condition of Contract, Technical specifications and 
understood the same and on the basis of the same I/We quoted our rates in the 
schedule of quantities attached with the tender documents. I/We shall also 
uniformly maintain such progress with the work, as may be directed by the 
University to ensure completion of same within the target date as mentioned in the 
tender documents that after completion of said work, a completion certificate will 
be issued by the University for the full and final works completed, remaining or 
incompleted works (in any), and in relation to this the full and final payments 
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made, remaining, if any. Henceforth, the parties after the issuance of completion 
certificate and after passing of 30 days shall have no complaints against each other, 
“whatsoever”.    
 
 

Witness: Signature of Tenderer  
 Address:  
 
 
 Date: 
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LIST OF APPROVED MAKES  
CIVIL WORK  

S. No. Description Approved Brand/Manufacturer 
1. Cement  A.C.C., L&T, Raymond Cement, Birla-Maihar. 

2. Reinforcing Steel Tisco, Sail, BSNL or any other ISI approved 

manufacturer. 

3. Glazed Vitrified Tiles Somany,  Kajaria, Nitco, Orient, or equivalent 

approved make and approved by Engineer In-charge 

4. Ceramic Tiles-Floor & Dado Kajaria, Orient, Somany or equivalent approved 

make and approved by Engineer In-charge 

6. Vitrified Tiles Somany, Kajaria, or equivalent approved make and 

approved by Engineer In-charge 

5. Flush Door Shutters & 

Plywood.` 

National Plywood Industries Ltd., 

Kitply Industries Ltd.,  

Green Ply Industries Ltd., 

Duro, Century.  

6. Mortice Lock & Handles Harrison, Link, Door Set or equivalent as approved by 

the Engineer in-charge. 

7. Water Proofing Compound  Patent Product of Snowcem India, Chemseal, 

Vam Organics, Cico, or equivalent make. 

8. Hardware-Aluminium Hindalco, Jindal or equivalent make of approved 

design, brand, quality & Manufactured with ISI 

mark.  

9. Synthetic Enamel Paints, 

Distemper  

ICI, Berger Paints (India) Ltd., Jenson & Nicholson 

(India) Ltd., Asian Paints Ltd., Shalimar Nerolac. 

10. Water Proof Cement Paint Berger, Asian, Nerolac or equivalent approved 

quality. 

11. Glazing  St. Gobain, Modifloat, M/s Triveni Glass or 

equivalent of approved quality. 

12. Door Closer  Godrej, Hettich, Ebco, Ozone or equivalent approved 
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make. 

13. Chequered Tiles and 
interlocking Paver Block, Kerb 
Stone 

Hindustan, Modern, KGS, NItco,  or equivalent as 
approved by the Engineer in-charge. 

14. Lamination Greenlam, Marino, Century or equivalent as approved by 
the Engineer in-charge. 

 
 
 
 

LIST OF APPROVED MAKES OF MATERIALS 
Plumbing Work 

SI. 
No.       

    Materials No. Brand Name                                                           

1. Vitreous china sanitary ware  Kohler, Jaquar ,Hindware 

2. Hand drier Kopal 

3. Sensor operated flush valve & basin 
mixer 

AOS ,ASR 

4. Plastic WC  seats 
          

Commander, Diplomat, Bestolite 

5. Stainless steel sinks                                                   Jayna Niikanth  

6. CP fittings                                                                  Jaquar, Kohler, Hindware, Parko 

7. CP accessories                                                          Akoi, Essco, Jaquar, Parko 

8. Soil, waste, vent pipes &, fittings Prince, Supreme 

9. Water Supply uPVC pipes                                                           TATA ,Jindal, Surya 

10. Gunmetal ball valves (Full way check 
and   globe valves)      

  Zoloto ,Leader ,Sant 

11. Gunmetal ball valves RB, Audco, Leader 

12. Stoneware pipes & gully trap Perfect, Burn 

13. RCC pipes Any IS Marked 

14. CI double flanged sluice valves  Kirloskar, alpna 

15. CI double flanged non-return valves   Same as sluice values 

16. CI manholes   BC,Kajeco,RIF 

17. Motors Kirloskar, ABB, Siemens, Crompton 
Greaves 
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Bill of Quantities 
Name of Work: -  Establishing the Regimental section of Porta Structure with Brick 

work upto 3’ height on open well at Majeedia Unani Hospital 

 

S.NO Description of work   Unit   Qty   Rate    Amount   
            
1 Earth work in excavation by mechanical means  

hydraulic excavator)/ manual means over areas 
(exceeding 30 cm in depth, 1.5 m in width as well as 
10 sqm on plan) including getting out and isposal of 
excavated earth lead upto 50 m and lift upto 1.5 m, as 
directed by Engineer-incharge. 
All kinds of soil 

  cum  
       
20.00      

2 Filling available excavated earth (excluding rock) in 
trenches, plinth, sides of foundations etc. in layers not 
exceeding 20cm in depth, consolidating each deposited 
layer by ramming and watering, lead up to 50 m and 
lift upto 1.5 m.  

 cum  
       
10.00      

3 Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level : 
1:4:8 (1 Cement : 4 coarse sand (zone-III) derived 
from natural sources : 8 graded stone aggregate 40 mm 
nominal size derived from natural sources)   cum  

       
12.00      

4  Providing and laying damp-proof course 40mm thick 
with cement concrete 1:2:4 (1 cement : 2 coarse sand 
(zone-III) derived from natural sources : 4 graded 
stone aggregate 12.5mm nominal size derived from 
natural sources)  

 sqm  
       
30.00      

5 Making plinth protection 50mm thick of cement  
oncrete 1:3:6 (1 cement : 3 coarse sand (zone-III) 
derived from natural sources : 6 graded stone 
aggregate 20 mm nominal size derived from natural 
sources) over 75mm thick bed of dry brick ballast 40 
mm nominal size, well rammed and consolidated and 
grouted with fine sand, including necessary 
excavation, levelling & dressing & finishing the top 
smooth.    sqm  

          
5.00      
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6 Reinforced cement concrete work in walls (any 
thickness), including attached pilasters, buttresses, 
plinth and string courses, fillets, columns, pillars, piers, 
abutments, posts and struts etc. above plinth level up to 
floor five level, excluding cost of centering, shuttering, 
finishing and reinforcement : 
1.5:3 (1 cement : 1.5 coarse sand(zone-III) derived 
from natural sources : 3 graded stone aggregate 20 mm 
nominal size derived from natural sources)   

 cum  
          
1.50      

7  Steel reinforcement for R.C.C. work including 
traightening, cutting, bending, placing in position and 
binding all complete upto plinth level.  Cold twisted 
bars  

 Kg  
     
350.00      

8 Centering and shuttering including strutting, propping 
etc. and removal of form for  Foundations, footings, 
bases of columns, etc. for mass concrete    Sqm  

       
15.00      

9 Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in foundation 
and plinth in: 
Cement mortar 1:6 (1 cement : 6 coarse sand)  

 cum   
       
12.00      

10 Brick work with common burnt clay F.P.S. (non 
Modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V level in 
all shapes and sizes in :  Cement mortar 1:6 (1 cement : 
6 coarse sand)  

 cum   
       
15.00      

11  Half brick masonry with common burnt clay F.P.S. 
(non modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V level. 
 Cement mortar 1:4 (1 cement :4 coarse sand)   sqm   

       
60.00      

12  Extra for providing and placing in position 2 Nos 
6mm dia. M.S. bars at every third course of half brick 
masonry.   

 sqm  
       
60.00      

13  Providing edge moulding to 18 mm thick marble stone 
counters, Vanities etc., including machine polishing to 
edge to give high gloss finish etc. complete as per 
design approved by Engineer-in-Charge. 
 Granite work   metre   

       
50.00      

14  Providing and fixing ISI marked flush door shutters 
onforming to IS : 2202 (Part I) non-decorative type, 
core of block board construction with frame of 1st 
class hard wood and well matched commercial 3 ply 
veneering with vertical grains or cross bands and face 
veneers on both faces of shutters: 
 35 mm thick including ISI marked Stainless Steel butt 
hinges with necessary screws   sqm   

       
23.00      
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15 Providing & Fixing decorative high pressure laminated 
sheet of plain / wood grain in gloss / matt/ suede finish 
with high density protective surface layer and reverse 
side of adhesive bonding quality conforming to IS : 
2046 Type S, including cost of adhesive of approved 
quality. 
 1.0 mm thick   sqm   

       
46.00      

16  Steel work in built up tubular (round, square or 
rectangular hollow tubes etc.) trusses etc., including 
cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer, including 
welding and bolted with special shaped washers etc. 
complete. 
 Hot finished welded type tubes   kg   1,696.00      

17  Providing & fixing fly proof wire gauze to windows, 
clerestory windows & doors with aluminium  Flat 
15x3 mm and nuts & bolts complete.  
 Stainless steel (grade 304) wire gauze of 0.5 mm dia 
wire and 1.4 mm aperture on both sides    sqm  

       
31.00      

18  Providing and laying vitrified floor tiles in different 
sizes (thickness to be specified by the manufacturer) 
with water absorption less than 0.08% and conforming 
to IS: 15622, of approved make, in all colours and 
shades, laid on 20mm thick cement mortar 1:4 (1 
cement : 4 coarse sand), jointing with grey cement 
slurry @ 3.3 kg/ sqm including grouting the joints with 
white cement and matching pigments etc., complete. 
 Size of Tile 600x600 mm   sqm  

     
200.00      

19  Providing and laying Polished Granite stone flooring 
in required design and patterns, in linear as well as 
curvilinear portions of the building all complete as per 
the architectural drawings with 18 mm thick stone slab 
over 20 mm (average) thick base of cement mortar 1:4 
(1 cement : 4 coarse sand) laid and jointed with cement 
slurry and pointing with white cement slurry admixed 
with pigment of matching shade including rubbing, 
curing and polishing etc. all complete as specified and 
as directed by the Engineer-in-Charge. 
 Polished Granite stone slab colour of Black, 
Cherry/Ruby Red or equivalent   sqm   

       
15.00      

20 Providing and fixing tiled false ceiling of specified 
materials of size 595x595 mm in true horizontal level, 
suspended on inter locking metal grid of hot dipped 
galvanized steel sections ( galvanized @ 120 grams/ 
sqm, both side inclusive) consisting of main "T" runner 
with suitably spaced joints to get required length and 
of size 24x38 mm made from 0.30 mm thick 
(minimum) sheet, spaced at 1200 mm center to center 
and cross "T" of size 24x25 mm made of 0.30 mm 
thick (minimum) sheet, 1200 mm long spaced between 
main "T" at 600 mm center to center to form a grid of 
1200x600 mm and secondary cross "T" of length 600 
mm and size 24x25 mm made of 0.30 mm thick 
(minimum) sheet to be interlocked at middle of the         
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1200x600 mm panel to form grids of 600x600 mm and 
wall angle of size 24x24x0.3 mm and laying false 
ceiling tiles of approved texture in the grid including, 
required cutting/making, opening for services like 
diffusers, grills, light fittings, fixtures, smoke detectors 
etc. Main"T" runners to be suspended from ceiling 
using GI slotted cleats of size 27 x 37 x 25 x1.6 mm 
fixed to ceiling with 12.5 mm dia and 50mm long dash 
fasteners, 4 mm GI adjustable rods with galvanised 
butterfly level clips of size 85 x 30 x 0.8 mm spaced at 
1200 mm center to center along main T, bottom 
exposed width of 24 mm of all T-sections shall be pre-
painted with polyester paint, all complete for all 
heights as per specifications, drawings and as directed 
by Engineer-in-charge. 

21  GI Metal Ceiling Lay in plain Regular edge Global 
white color tiles of size 595x595 mm, and 0.5 mm 
thick with 8 mm drop; made of G I sheet having 
galvanizing of 100 gms/sqm (both sides inclusive) and 
electro statically polyester powder coated of thickness 
60 microns (minimum), including factory painted after 
bending.   Sqm  

     
175.00      

22  12 mm cement plaster of mix : 
 1:6 (1 cement: 6 fine sand)   sqm  

     
130.00      

23 15 mm cement plaster on the rough side of single or 
half brick wall of mix : 
 1:6 (1 cement: 6 fine sand)  

 sqm   
     
136.00      

24 Finishing walls with Premium Acrylic Smooth exterior 
paint with Silicone additives of required shade: 
 New work (Two or more coats applied @ 1.43 ltr/10 
sqm over and including priming coat of exterior primer 
applied @ 2.20 kg/10 sqm)  

 sqm   
     
180.00      

26  Providing and applying white cement based putty of 
average thickness 1 mm, of approved brand and 
manufacturer, over the plastered wall surface to 
prepare the surface even and smooth complete.  

 Sqm  
     
730.00      

27 Distempering with oil bound washable distemper of 
approved brand 
and manufacture to give an even shade : 
 New work (two or more coats) over and including 
water 
thinnable priming coat with cement primer sqm   sqm  

     
550.00      

28 Disposal of building rubbish / malba / similar 
nserviceable, dismantled or waste materials by 
mechanical means, including loading, transporting, 
unloading to approved municipal dumping ground  for 
all leads including all lifts involved and  as dirceted by 
Engineer-in-charge within the campus premises.   cum   

       
30.00      
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29  Demolishing brick work manually/ by mechanical 
means including stacking of serviceable material and 
disposal of unserviceable material within 50 metres 
lead as per irection of Engineer-in-charge. 
 In cement mortar   cum   

          
2.00      

30 Dismantling stone slab flooring laid in cement mortar 
including stacking of serviceable material and disposal 
of unserviceable material within 50 metres lead.   Sqm  

     
150.00      

31  Providing and fixing wash basin with C.I. brackets, 15 
mm dia CP Brass single hole basin mixer of approved 
quality and make, including painting of fittings and 
brackets, cutting and making good the walls wherever 
required:- 
(a) White Vitreous China Wash basin size 550x400 
mm with a 15 mm CP Brass single hole basin mixer   each   

       
10.00      

32  Providing and fixing white vitreous china pedestal for 
wash basin completely recessed at the back for the 
reception of pipes and fittings.  

 each   
       
10.00      

33 Providing and fixing P.V.C. waste pipe for sink or 
wash basin including P.V.C. waste fittings complete. 
Flexible pipe 
32 mm dia   each   

       
10.00      

34 Providing and fixing 600x450 mm beveled edge mirror 
of superior glass (of approved quality) complete with 6 
mm thick hard board ground fixed to wooden cleats 
with C.P. brass screws and washers complete.   each   

       
10.00      

35  Providing and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal stability for hot & cold 
water supply, including all CPVC plain & brass 
threaded fittings, including fixing the pipe with clamps 
at 1.00 m spacing. This includes jointing of pipes & 
fittings with one step CPVC solvent cement and testing 
of joints complete 
as per direction of Engineer in Charge. 
Internal work - Exposed on wall         

  20 mm nominal dia Pipes  
 metre   

       
25.00      

  25 mm nominal dia Pipes  
 metre   

       
40.00      

  32mm nominal dia Pipes  
 metre   

       
25.00      

            
36 Providing and fixing uplasticised PVC connection pipe 

with brass unions : 
30 cm length 
 20 mm nominal bore   each   

       
10.00      

37  Providing and fixing C.P. brass angle valve for basin 
mixer and geyser points of approved quality 
conforming to IS:8931 
 15mm nominal bore  

 each  
       
10.00      
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38  Providing and laying cement concrete 1:5:10 (1 
cement : 5 coarse sand : 10 graded stone aggregate 40 
mm nominal size) up to haunches of S.W. pipes 
including bed concrete as per standard design : 
 100 mm diameter S.W. pipe    metre  

       
65.00      

39 Providing and fixing square-mouth S.W. gully trap 
class SP-1 complete with C.I. grating brick masonry 
chamber with water tight C.I. cover with frame of 300 
x300 mm size (inside) the weight of cover to be not 
less than 4.50 kg and frame to be not less than 2.70 
kg as per standard design: 
 150 x 100 mm size P type 
 With common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5    each  

          
4.00      

40 Constructing brick masonry road gully chamber 
50x45x60 cm with bricks in cement mortar 1:4 (1 
cement : 4 coarse sand) including 500x450 mm pre-
cast R.C.C. horizontal grating with frame complete as 
per standard design : 
 With common burnt clay F.P.S. (non modular) bricks 
of class designation 7.5   each  

          
2.00      

41 Providing and fixing aluminium work for doors, 
windows, ventilators and partitions with extruded built 
up standard tubular sections/ appropriate Z sections 
and other sections of approved make conforming to IS: 
733 and IS: 1285, fixing with dash fasteners of 
required dia and size, including necessary filling up the 
gaps at junctions, i.e. at top, bottom and sides with 
required EPDM rubber/ neoprene gasket etc. 
Aluminium sections shall be smooth, rust free, straight, 
mitred and jointed mechanically wherever required 
including cleat angle, Aluminium snap beading for 
glazing / paneling, C.P. brass / stainless steel screws, 
all complete as per architectural drawings and the 
directions of Engineer-in-charge. (Glazing, paneling 
and dash fasteners to be paid for separately) : 
 For fixed portion Powder coated aluminium 
(minimum 
thickness of powder coating 50 micron)   kg  

     
150.00      
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42  Providing and fixing double action hydraulic floor 
spring of approved 
brand and manufacture conforming to IS : 6315, 
having brand logo 
embossed on the body / plate with double spring 
mechanism and 
door weight upto 125 kg, for doors, including cost of 
cutting floors, 
embedding in floors as required and making good the 
same matching 
to the existing floor finishing and cover plates with 
brass pivot and 
single piece M.S. sheet outer box with slide plate etc. 
complete as 
per the direction of Engineer-in-charge. 
 With stainless steel cover plate minimum 1.25 mm 
thickness   each   

          
2.00      

            
           
   

        
43 Walls - The walls shall be made out of sandwich panel 

made of two fiber reinforced cement facing sheets on 
either sides of a lightweight concrete core. The core is 
made from a mix of Portland cement and binders. 
These fiber cement boards shall be of thickness up to 5 
mm. The core shall compose of Portland cement and a 
mix of silacaceous & micaceous material. These panels 
shall have unique tongue and Groove locking 
arrangements for jointing. The overall walls shall be 
75mm thick. Make:Everest Rapicon Wall./ HIL  Sq. Ft.   3,050.00      

44 Providing and fixing the  powder coated aluminum 
Door with extruded built up standard tubular sections 
of size top, vertical and middle 3.25”x1.75” of 16 
gauge, fixing with dash fasteners of required dia and 
size, including necessary filling up the gaps at 
junctions i.e at top ,bottom and sides with required 
EPDM rubber/neoprene gasket etc .Aluminium 
sections shall be smooth ,rust free, straight, mitered 
and jointed mechanically wherever required including 
cleat angle, Aluminium snap beading for glazing 
/paneling ,c.p brass/stainless steel screws, all complete 
as per the direction of Engineer in charge. The door 
having the 5mm thick glass on top and on bottom 12 
mm thick particle board of approved color including 
p/f the aluminium tower bolt, al-drope. door stopper 
complete as required  Sqft   42.00      
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45 Providing and fixing the  powder coated aluminum 
slidding  window  with bombay slidding section and 
frame with  extruded built up standard tubular sections 
of size top, vertical and middle 3.25”x1.75” of 16 
gauge, fixing with dash fasteners of required dia and 
size, including necessary filling up the gaps at 
junctions i.e at top ,bottom and sides with required 
EPDM rubber/neoprene gasket etc .Aluminum sections 
shall be smooth ,rust free, straight, mitered and jointed 
mechanically wherever required including cleat angle, 
Aluminium snap beading for wire mesh ,c.p 
brass/stainless steel screws, all complete as per the 
direction of Engineer in charge. The door has the 5mm 
thick glass on top and on bottom 12 mm thick particle 
board of approved color including p/f the aluminium 
tower bolt, al-drope. door stopper complete as 
required. 
                 Sqft  

     
325.00      

46 Roofing. 
The roof shall be covered by Hi quality Metallic colour 
coated profiled sheets 0.40mm. Make: 
Asian/Essar/Equivalent. 
Providing and fixing of self drilling Screws of size-
12/25 and 12/55 with epdm washers at the roofing 
sheet to protect the water leakage.  Kg   1,000.00      

47 Bubble Sheet Insulation Of Roof. 
Supply and installation of insulation of bubble sheet of 
12mm. 

 Sq. Ft.   1,920.00      
48 Filling of raised area for proposed porta structure with 

available construction waste material within the 
campus premises as per the instruction of engineer in 
charge complete with all including labour and 
compaction.   cum  

       
20.00      

49 Painting M.S. tubes  with synthetic enamel  paint with 
two coats over a ready mixed priming coat, both of 
approved quality for new work : 
72x72 mm ,40x80mm and  40x60mm tubes  metre   

     
325.00      

50 Providing and fixing  Pvc pipe of approved quality and 
make complete with necessary fittings etc.         

  100 mm dia 
 metre   

       
65.00      

  75 mm dia 
 metre   

          
5.00      

51  Providing and fixing aluminium die cast body tubular 
type universal hydraulic door closer  of door set make 
with necessary accessories and screws etc. complete.   each   

       
10.00      

52 Providing and fixing tower bolt of stain less steel in 
main door with screws and nut bolt complete. 
(i) 300mm long. 

 each  
       
10.00      

53 Providing and fixing door lock with latch and  handles 
with necessary screw etc. in door of approved make 
(door set) complete  

  each  
       
10.00      
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(Signature of the Contractor) 
 

54 Providing and fixing S.S. hanging floor door stopper 
with necessary screws etc. complete. 
 Twin rubber stopper 

 Each  
       
10.00      

55 Providing and fixing C.P brass coat hook hanger of 
450mm long fixed with C.P. brass screws complete as 
per instructions of the engineer-in-charge. 

 each   10.00    

  
56 Providing and fixing CP Brass towel ring complete 

with brackets fixed to wooden cleats with CP brass 
screws with concealed fitting arrangement of approved 
quality and colour.  

 each   10.00    

  
57 Providing and fixing CP brass soap dish of approved 

quality and make. 
 each       10.00    

  
58 Providing and fixing CP brass bottle trap of approved 

quality and make. 
 each   10.00    

  
59 Providing and fixing PVC trap of self cleansing design 

with grating with or without vent arm complete, 
including cost of cutting and making good the walls 
and floors : 
100 mm inlet and 100 mm outlet  each   

       
10.00      

  Total  
         

  Total in words 
 
 
 
 
         


