

**Corrigendum to Tender Ref No. JH/PEB PORTA /01/2026 for
DESIGN, FABRICATION, SUPPLY & CONSTRUCTION OF PRE-ENGINEERED BUILDING (PEB) / PORTA
STRUCTURE INFRONT OF CENTRAL LIBRARY BUILDING NEAR GATE NO.-05**

The tender document is modified/explained (wherever applicable) as per the Pre-Bid Meeting held on 2nd April 2026:

Point No.	Query raised	Modification/Clarification
1	TENDER DOCUMENT-9.C.- EMD to be allowed in the form of DD/BG/FD, tender document only calls for DD	Condition mentioned in Tender Document shall prevail.
2	Consortium/JV to be allowed	Condition mentioned in Tender Document shall prevail.
3	TENDER DOCUMENT-23.3- Payment terms to be reduced based on the timeline of the project	Condition mentioned in Tender Document shall prevail.
4	TENDER DOCUMENT-5.7.2- Vetting from IIT/NIT may take up time which does not align with project duration	Vetting can be done from IIT/NIT/Centralized University, we may go for the institution which shall take least time as timely completion is of essence.
5	BoQ- C&I- 1. Base Rate for Glass Door handle item 2. Wooden/MS chowkhat clarification 3. Base rates for tile	BoQ- C&I- Clarification 1. Provided 2. Specification Modified 3. Provided Refer the Updated BoQ
6	BOQ Structure- 1. Clarification on item No.C4- Deck Sheet i.e. recommended use case of 1mm/1.2mm Deck Sheet instead of 0.8mm Deck Sheet(DSR item) 2. Clarification on item No.C5- 0.63mm GS Sheet i.e. recommended use case of 0.5mm/0.55mm PPGI Sheet instead of 0.63mm GS Sheet(DSR item) 3. Clarification on item No.C6- Bubble Insulation to be fixed with Gi/Piano Wire 4. Base Rate of Structural Steel to be defined in leu of current on going situation	BOQ Structure- Clarification 1. Specification modified 2. Specification modified 3. Specification modified 4. Condition mentioned in Tender Document shall prevail. 5. In Leu of Clarifications raised in Structure, further itemizations have been done for clarity. Refer the Updated BoQ
7	BOQ Electrical- 1. Clarification on Item No.A1 and A2- Group B wiring may lead to extra wiring consumption 2. Clarification on PVC/ MS conduits to be used 3. HVAC Panel specification Query- No. of Outgoing does not match No. of units	BOQ Electrical- Clarification 1. Specification modified 2. PVC Conduits to be used 3. Condition mentioned in Tender Document shall prevail. Refer the Updated BoQ
8	BOQ HVAC- 1. Clarification of Average Copper Piping length to be provided	BOQ HVAC- Clarification 1. Copper piping item(along with its peripherals) has been separated from the units item for more clarity Refer the Updated BoQ
9	BOQ Plumbing- 1. Clarification of base rates for items to be defined	BOQ Plumbing- Clarification 1. Provided Refer the Updated BoQ
10	Clarification on time duration of Project	Project timeline is sensitive and adherence of the same is expected through this tender, thus, project planning and execution timeline submission is an essential part of Project Submittal from the participating agencies
11	Query Raised regarding CAD Drawings for detail working	Acknowledged, CAD drawings provided and uploaded

Registrar

